



## **Addendum No. 1**

February 14, 2019  
CV Sports Medicine Building – Crescenta Valley High School  
Bid Number 181-18/19

*This addendum supercedes, supplements and has precedence over all portions of the bidding documents with which it differs. Acknowledge receipt of this Addendum in the space provided on Bid Form, paragraph 9. Failure to do so may subject the Bidder to disqualification.*

### **Instructions to Bidders, Document 00 21 13-12, (#15) a. (1):**

Change paragraph to read: Architect must receive any request for substitution no later than **3:00 pm on Tuesday, February 19, 2019**. Email requests to:  
[cloughrey@tbarchitecture.com](mailto:cloughrey@tbarchitecture.com).

### **Bid Form, Document 00-41-13, #2:**

**Allowance(s)** - Due to unknown soil conditions and prior experience encountering Rocks in La Crescenta we will insert an allowance in the amount of \$30,000 for any Rock removal and needed import of soil.

### **Agreement, Document #00 52 13-21, #5 a.:**

Change paragraph to read: Each portion of the Liquidated Damages shall be calculated cumulatively. For example, if Contractor is late in completing two milestones and the entire Project, Contractor will forfeit and pay three separate Liquidated Damages amounts. There are two milestone dates on this project for Liquidated Damages:

1. Certified Building Pad Completion Date of April 17, 2019
2. Project Completion Date as documented in the Notice to Proceed (NTP)

**General Additional Information:** This project is funded by Career & Technical (CTE) Grant Funds

End of Addendum No. 1