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DRAWINGSSCOE OF WORKND SCHEDULES

DRAWINGS

Sheet number File number Description

All availabledocuments are posted at www.gusd.net/Page/662

Scope of Work

General service, check, adjust, and tighten; Replace (25) cracked/damaged boards; Rephasgn@power units
with BR Bulldog power units and install (5) power units to other bargtall (2) scuttle holes.

Additive Alternate No. 1:

2,432 LHussey Permé | LJ SEGNHZRSR o6f S OKSNJ aStHi O20SNB AyOfdzZRAYy 3 ¢
Caps and attachment hardware. Pern@ap cover for existing wood telescoping bleachers (manufacturer
unknown) 1INR 6 & cBé ppQy I {SIG O02t2NJ G2 0SS &St SOGSR FNRY
available colors.

Installation by Hussey Ceréfl installers

SCHEDULES
Tentative Start Date: July 2, 2018
Tentative End Date: September 30, 2018
END OF DOCUMENT
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NOTICE INVITING INFORMAL BIDS
PURSUANT TO PUBLIC CONTRACT CODE § 22000, ET SEQ.
(THE UNIFORM PUBLIC CONSTRUCT ION COST ACCOUNTING ACT)
y (GletidlS Unied] ZOKNEY2Af Y 3B A6a2(i-NRRO (10 ¢0. 6251
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Bid No. 17517/18 — Renovatia of Bleachers at Glendale High School South GPnoject Name)

Sealed Bids will be received unt2:00 p.m.,_June 6, 2018, at the District Office, located 223 N.

Jackson Street, Room 305, Glend&alifornia91206at or after which timethe bids will be opened and

publicly read aloud. Any claim by a bidder of error in its bid must be made in compliance with section 5100 et
seg. of the Public Contract Code. Any bid that is submitted after this time shall besponsive and

returned tothe bidder.

The Project consists dBeneral service, check, adjust and tighten bleachers; replace cracked/damaged
boards; replace existing power units with BR Bulldog power units and install power units to other bank; install
scuttle holes, install Hueyg seating.

All bids shall be on the form provided by the District. Each bid must conform and be responsive to all
pertinent Contract Documents, including, but not limited to, the Instructions to Bidders.

To bid on this Project, the Bidder is requitedpossess one or more of the following State of California

Contractor License@on> t NBFFONAOF SR 91jdzA LIYSy i I yRindbg&a DSy SNI €
Hussey Certified InstallerThe Bidder's license(s) must be active and in good staraditige time of the bid

opening and must remain so throughout the term of the Contract.

As security for its Bid, each bidder shall provide with its Bid form
91 abid bond issued by an admitted surety insurer on the form provided by the District,
1 cash,or
1 acashier's check or a certified check, drawn to the order ofGlendale Unifiechool District,
in the amount of ten percent (10%) of the total bid price. This bid security shall be a guarantee that the Bidder
shall, within seven (7) calendar dayseafthe date of the Notice of Award, enter into a contract with the
District for the performance of the services as stipulated in the bid.

The successful Bidder shall be required to furnish a 100% Performance Bond and a 100% Payment Bond if it is
awarded he contract for the Project.

The successful Bidder may substitute securities for any monies withheld by the District to ensure performance
under the Contract, in accordance with the provisions of section 22300 of the Public Contract Code.

The successflBidder and its subcontractors shall pay all workers on the Project not less than the general

prevailing rate of per diem wages and the general prevailing rate for holiday and overtime work as determined

by the Director of the Department of Industrial Rétets, State of California, for the type of work performed

and the locality in which the work is to be performed within the boundaries of the District, pursuant to

sections 1770 et seq. of the California Labor Code. Prevailing wage rates are availatie fidostrict or on

0KS LYGSNYySiaG Gy fKGGLIYKKGGS6DPRANIDOI ©I20H . ARRSN& I}
registration and qualification requirements pursuant to sections 1725.5 and 1771.1 of the California Labor

Code.

GLENDALE UNIFIEBHOOL DISTRICT INMTATION TO BII
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10.

11.

12.

13.

A mandatory prebid conference and site visit will be held orMay 22, 2018 , at_9:00 a.m. at

Glendale High School, 1440 E. Broadway, Glendzddifornia. All participants are required to sign in at the
Main Office of the schoolThe Site Visit is expectea take approximatelyl]] hours. Failure to attend or
tardiness will render bid ineligible.

Contract Documents are available oMay 22, 2018 , for review at the DistricProcurement & Contract
Services website, www.gusd.net/Page/662

TheDist© 1 Qa . 21 NR NBaASNWSa GKS NAIKG G2 NB2SOG Fye
received. If the District awards the Contradhe security of unsuccessful bidder(s) shall be returned within
sixty (60) days from théme the award is made. Unless otherwise required by law, no bidder may withdraw
its bid for ninety (90) days after the date of the bid opening.

The District shall award the Contract, if it awards it at all, to the lowest responsive responsible bigeérmna
the base bid amount only.

END OF DOCUMENT
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INSTRUCTIONS TO BIDDERS

Bidders shall follow the instructions in this document, and shall submit all documents, forms, and information
required for consideration of a Bid.

Glendale Wified{ OK22f B5A&A0NAROG O6G5AAGNAROGE 2N) ahgySNEO ogAff
Bidder and, if incomplete or unsatisfactory to District, Bidder's bid may be rejected at the sole discretion of
District.

1. Project. Bids are requestedf a general construction contract, or work described in general, for the following
LINP2SOG oat N22SO0G¢ 2NJ a/ 2y GNY OGeoy

Bid No. 17517/18 ¢ Renovation of Bleachers at Glendale High School South Gym

2. Sealed BidsDistrict will receive sealed Bids from Béald as indicated in the Notice to Bidders and each
Bidder shall ensure that its Bid:

a. Is sealed and marked with name and address of the Bidder, the Project name and number, the bid
number and bid package (if applicable), and the date for opening bids;

b. Conains all documents as required herein; and
c. Is submitted by date and time shown in the Notice to Bidders.
3. Bid Opening.Bids will be opened at or after the time indicated for receipt of bids.

4. Bid Form.Bidders must submit Bids on the Bid Form and thiéorequired District forms. Bids not submitted
on the District's required forms shall be deemed responsive and shall not be considered. Additional
sheets required to fully respond to requested information are permissible. Bidders shall not nedByd
Form or qualify their Bids. Bidders shall not submit scannetyjped, wordprocessed, or otherwise
recreated versions of the Bid Form or other Distpobvided documents.

5. Complete Bids.Bidders must supply all information required by eachBidument. Bids must be full and
complete. District reserves the right in its sole discretion to reject any Bid asesponsive as a result of any
error or omission in the Bid. Bidders must complete and submit all of the following documents witlithe B
Form:

Bid Bond or other security

Designated Subcontractors List

SiteVisit Certification, if a site visit was required

NoncollusionDeclaration

Iran Contracting Act Certification

Reference List

=A =4 =4 -4 -4 -4

a. Bid Bond or Other SecurityBidders must submit their 8iForm with cash, a cashier's check or a certified
check payable to District, or a bid bond by an admitted surety insurer of not less than ten percent (10%) of
their base Bid amount, including all additive alternates. Required form of corporate suckt®oBd, is
provided by District and must be used and fully completed by Bidders choosing to provide a Bid Bond as
AS0dNAGed ¢KS {dNBiG& 2y .ARRSNEQ .AR .2yR Ydzd
authorized to issue surety bonds in tBgate of California. Bids submitted without necessary bid security
will be deemed norresponsive and will not be considered.

GLENDALE UNIFIEBHOOL DISTRICT INSTRUCTIONS TO BIDDI
DOCUMENT 00 21 83

w»
(Y

o
w



10.

b. Designated Subcontractors LisBidders must submit with the Bid the Designated Subcontractors List for
those subcontractors wwill perform any portion of Work, including labor, rendering of service, or
specially fabricating and installing a portion of the Work or improvement according to detailed drawings
contained in the plans and specifications, in excess of one half ofencent (0.5%) of total Bid. Failure
to submit this list when required by law shall result in Bid being deemedregponsive and the Bid will
not be considered.

c. Site Visit Certification.If a mandatory pred A R 02y FSNBEyYy OS | y RreqadstddSs OA 4 A U
referenced in the Notice to Bidders, then Bidders must submit the\Bg# Certification with their Bid.
District will transmit to all prospective Bidders of record such Addenda as District in its discretion
considers necessary in responsequestions presented at the Site Visit. Oral statements shall not be
relied upon and will not be binding or legally effective. Addenda issued by the District as a result of the
Site Visit, if any, shall constitute the sole and exclusive record atehstat of the results of the Site
Visit.

d. NoncollusionDeclaration Bidders shall submit the Noncollusi®®clarationwith their Bids. Bids
submitted without the NoncollusioDeclarationshall be deemed neresponsive and will not be
considered.

e. lIran Cantracting Act Certification.Bidders shall submit the Iran Contracting Act Certification with their
Bids. Bids submitted without the Iran Contracting Act Certification shall be deemerksapansive and
will not be considered.

Erasures.Bids shall belearly written without erasure or deletions. District reserves the right to reject any
Bid containing erasures or deletions.

Words / Numerals. Discrepancies between written words and figures, or words and numerals, will be
resolved in favor of written ards.

Prevailing WagesPursuant to sections 1770 et seq. of the California Labor Code, Bidder and all
Subcontractors under the Bidder shall pay all workers on all work performed pursuant to the Contract not less
than the general prevailing rate of peredn wages and the general prevailing rate for holiday and overtime

work as determined by the Director of the State of California Department of Industrial Relations (DIR) for the
type of work performed and the locality in which the work is to be performétiwthe boundaries of the

District. Copies of the general prevailing rates of per diem wages for each craft, classification, or type of
worker needed to execute the Contract, as determined by the DIR are available from the District or on the
internet (http://www. dir.ca.gov).

Contractor RegistrationBidder shall ensure that it antsiSubcontractorsomply with the registration and
compliance monitoring provisions of Labor Code section 1771.4, including furnishing its CPRs to the Labor
Commissioner, ahare registered pursuant to Labor Code section 172Bilder and its subcontractoshall
comply with Labor Code section 1725.5 to be qualified to bid on, be listed in a bid proposal, subject to the
requirements of Section 4104 of the Public Contraalé;@r engage in the performance of timntract

DVBE.Section 17076.11 of the Education Code requires school districts using funds allocated pursuant to the
State of California School Facility Program for the construction and/or modernization of &cliding(s) to

KI@dS | LI NOAOALI GA2y 3I2Ff F2NJ RAAlI ot SR OSUSNIY 0dzaAy ¢

year of the overall dollar amount expended on projects that receive state funding. For any project that is at
least partiallystate-funded, the low Bidder must submit certification of compliance with the procedures for
implementation of DVBE contracting goals with its signed Agreement. DVBE Certification Participation Forms
are attached. Bidders shoufmbt submit these forms vifh their Bids.

GLENDALE UNIFIEBHOOL DISTRICT INSTRUCTIONS TO BIDDI
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11. Bidder Diligence.Submission of Bid signifies careful examination of the Contract Documents and a complete
understanding of the nature, extent, and location of Work to be performed. Bidders must complete the tasks
listed below as a conddn to bidding, and submission of Bid shall constitute the Bidder's express
representation to District that Bidder has fully completed the following:

a.

Bidder has visited the Project Site, if required, and has examined thoroughly and understood the nature
and extent of the Contract Documents, Work, Site, locality, actual conditiodsjiisonditions, and all

local conditions and federal, state and local laws, and regulations that in any manner may affect cost,
progress, performance, or furnishing of Warkthat relate to any aspect of the means, methods,
techniques, sequences, or procedures of construction to be employed by Bidder and safety precautions
and programs incident thereto;

Bidder has conducted or obtained and has understood all examinatiorestigations, explorations,

tests, reports, and studies that pertain to the subsurface conditionduéls conditions, underground

facilities, and all other physical conditions at or contiguous to the Site or otherwise that may affect the
cost, progressperformance, or furnishing of Work, as Bidder considers necessary for the performance or
furnishing of Work at the Contract Price, within the Contract Time, and in accordance with the other
terms and conditions of Contract Documents, including specifitladl provisions of the General

Conditions; and no additional examinations, investigations, explorations, tests, reports, studies, or similar
information or data are or will be required by Bidder for such purposes;

Bidder has correlated its knowledge atie results of all such observations, examinations, investigations,
explorations, tests, reports, and studies with the terms and conditions of the Contract Documents;

Bidder has given the District prompt written notice of all conflicts, errors, ambiguiiediscrepancies
that it has discovered in or among the Contract Documents and the actual conditions, and the written
resolution thereof by the District is acceptable to Bidder;

Bidder has made a complete disclosure in writing to the District of @h faearing upon any possible

interest, direct or indirect, that Bidder believes any representative of the District or other officer or
employee of the District presently has or will have in this Contract or in the performance thereof or in any
portion ofthe profits thereof;

Bidder must, prior to bidding, perform the work, investigations, research, and analysis required by the
Instructions to Bidders and that Bidder represented in its Bid Form and the Agreement that it performed
prior to bidding. Biddeis charged with all information and knowledge that a reasonable bidder would
ascertain from having performed this required work, investigation, research, and analysis. Bid prices must
AyOf dzRS SYydGANB 02480 2F Iff 62N] GAYOARSydGlfé¢ G2

Conditions Shown on the Contract Documentinformation as to underground conditions -lagilt

conditions, or other conditions or obstructions, indicated in the Contract Documents, e.g., on Drawings or
in Specifications, has been obtained with reasonatalre, and has been recorded in good faith. However,
District only warrants, and Bidder may only rely, on the accuracy of limited types of information.

(1) As to aboveground conditions or abuilt conditions shown or indicated in the Contract
Documents, tlere is no warranty, express or implied, or any representation express or implied,
that such information is correctly shown or indicated. This information is verifiable by
independent investigation and Bidder is required to make such verification as éioortd
bidding. In submitting its Bid, Bidder shall rely on the results of its own independent
investigation. In submitting its Bid, Bidder shall not rely on Disstipiplied information
regarding aboveground conditions or abuilt conditions.

GLENDALE UNIFIEBHOOL DISTRICT INSTRUCTIONS TO BIDDI
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12.

13.

14.

15.

(2 As toany subsurface condition shown or indicated in the Contract Documents, Bidder may rely
only upon the general accuracy of actual reported depths, actual reported character of materials,
actual reported soil types, actual reported water conditions, or akctipstructions shown or
indicated. District is not responsible for the completeness of such information for bidding or
construction; nor is District responsible in any way for any conclusions or opinions of Bidder
drawn from such information; nor is Digtt responsible for subsurface conditions that are not
specifically shown (for example, District is not responsible for soil conditions in areas contiguous
to areas where a subsurface condition is shown).

h. Conditions Shown in Reports and Drawings Suppliedinformational PurposesReference is made to
the document entitled Geotechnical Data, and the document entitled Existing Conditions, for
identification of:

(1) Subsurface Conditions: Those reports of explorations and tests of subsurface conditions at or
contiguous to the Project Site that have been utilized by Architect in preparing the Contract
Documents; and

(2) Physical Conditions: Those drawings of physical conditions in or relating to existing surface or
subsurface structures at or contiguous to the rjSite that has been utilized by Architect in
preparing the Contract Documents.

(3) These reports and drawings amet/ 2 y (i NI Ol 52 OdzySyda | yR=Z SEOSLII F:
regarding subsurface conditions specifically identified in Geotechnical Dataxéstithd
Conditions, and underground facilities data, Bidder may not in any manner rely on the
information in these reports and drawings. Subject to the foregoing, Bidder must make its own
independent investigation of all conditions affecting the Work amast not rely on information
provided by District.

AsBunts ARRSNA YIé& SElFIYAYAtHye RNDBAYHE STALWBOA2dza 62 N
NBFazylrotsS FRGFyOS yzﬁAOécb 5Aa0-BHEDG0 G6 A RNdoghikafitd 8 & NIB & ¢
syuAuféF“z 9EAAGAY3 /2YyRAdZARYE RNEBAGAaZD2 | &dzLJLJX ASR
Questions. All guestions about the meaning or intent of the Contract Documents are to be directed in writing

to Gilda Keshishyan, Procurement & Contract Services Depattni@uestions may be emailed to
GKeshishyan@gusd.neTel. 81841-3111, ext. 1477 Interpretations or clarifications considered necessary

by the District in response to such questions will be issued in @ritinAddenda faxed, mailed, or delivered to

all parties recorded by the District as having received the Contract Documents. Questions received less than
SEVEN (®alendar days prior to the date for opening Bids may not be answered. Only questions esh&wyer
formal written Addenda will be binding. Oral and other interpretations or clarifications will be without legal
effect.

Addenda. Addenda may also be issued to modify parts of the Contract Documents as deemed advisable by
the District. Bidder musacknowledge each Addendum in its Bid Form by number or its Bid may be
considered norresponsive. Each Addenda shall be part of the Contract Documents. A complete listing of
Addenda may be obtained from the District.

Substitution for Specified Items Bids shall be based on products and systems specified in Contract
Documents or listed by name in Addenda. All requests must comply with the requirements specified in the
Special Conditions, the Specifications and the following:

a. Request for Substitution Porr to Bid.

GLENDALE UNIFIEBHOOL DISTRICT INSTRUCTIONS TO BIDDI
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Q) District must receive any request for substitution a minimung8&VEN (®Balendar days prior to
the date of bid opening.

(2) ¢tKS 5A80GNRAOGQa RSYyALf 2F || adzmaidAiddziazy NBIjdzSai

requiring Biddes to list only approved items. The District is not responsible and/or liable in any

gF& F2NJ I . ARRSNR& RFYIF3ISa | yRk2NJ OfFAya NBtFGS

Fye NBIdzSaidSR adzwadAddzi A2y (KI idshalkedegngdnanNRA Ol K |
responsive if it identifies a product or manufacturer of a rapproved substitution.

3) Approved substitutions shall be listed in Addenda.

4 District reserves the right not to act upon submittals of substitutions until after ttte dabid
opening.

b. Request for Substitution after Bid AwardSubstitutions may be requested after Contract has been
awarded only if indicated in and in accordance with requirements specified in the Special Conditions.

c. Information with Request. Requets for substitutions shall contain sufficient information to assess
acceptability of the product or system and impact to Project, including, without limitation, the
requirements specified in the Special Conditions and the Specifications. Insufficientatitm shall be
grounds for rejection of substitution.

16. Alternates. The Contract may include alternates. Alternates are defined as alternate products, materials,
equipment, systems, methods, or major elements of the construction, that may, at thecPsstiption and
under terms established in the Contract and pursuant to section 20103.8 of the Public Contract Code, be
selected for the Work. The District shall award the Contract, if it awards it at all, to the lowest responsive
responsible bidder basegh the criteria as indicated in the Notice to Bidders.

17. Notice of Award. The Bidder awarded the Contract shall execute and submit the following documents by 5:00
p.m. of theSEVENTH {7 calendar day following the date of the Notice of Award. Failarproperly and
GAYSte adooYAl (KSaS R20dzySyida SyaAadtsSa s5AaGadNAOG (232
.2YR 2NJ RSL}2aAd .ARRSNNa OFaks OF aKASNHAa OKSO1=Z 2NJ
District as liquidatedld Y 3SaX Ay B5Aa0NAOGQa &42ftS RAAONBGAZ2Y D

a. Agreement: To be executed by successful Bidder. Submit four (4) copies, each bearing an original
signature.

b. Escrow of Bid Documentation: This must include all required documentation. See the document Escrow
of BidDocumentation for more information.

c. Performance Bond (100%): On the form provided in the Contract Documents and fully executed as
indicated on the form.

d. Payment Bond (100%) (Contractor's Labor and Material Bond): On the form provided in the Contract
Documents and fully executed as indicated on the form.

e. Insurance Certificates and Endorsements as required.
f.  Workers' Compensation Certification.

g. Prevailing Wage and Related Labor Requirements Certification.

GLENDALE UNIFIEBHOOL DISTRICT INSTRUCTIONS TO BIDDI
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h. Disabled Veterans' Business Enterprise Pagtmp Certification.

i. DrugFree Workplace Certification.

j- TobacceFree Environment Certification.

k. Hazardous Materials Certification.

I. LeadBasedMaterialsCertification.

m. Imported Materials Certification.

n. Criminal Background Investigation/Fingerprinti@grtification.

0. Roofing Contract Financial Interest Certification

18. Notice to Proceed District may issue a Notice to Proceed withHiREE (3honths from the date of the
Notice of Award. Upon receipt of the Notice to Proceed, Contractor shall complet/trk within the
period of time indicated in the Contract Documents. It is further expressly understood by Contractor that
Contractor shall not be entitled to any claim of additional compensation or additional time when the Notice to

Proceed is issued thin the 3month period.

a. The District may postpone issuing the Notice to Proceed beyond-ther8h period, upon reasonable

notice to Contractor.

b. Itis further expressly understood by Contractor that Contractor shall not be entitled to any claim of
addtional compensation as a result of the postponement of the issuance of the Notice to Proceed beyond
the 3month period. If the Contractor believes that a postponement of issuance of the Notice to Proceed
will cause a hardship to Contractor, the Contradlo Y & G SNXYAYFGS GKS /2y iNF OG o
due to a postponement beyond therBonth period shall be by written notice to District witfBEVEN (7)
calendar days after receipt by Contractor of District's notice of postponement.

c. ltis furtherunderstood by Contractor that in the event Contractor terminates the Contract as a result of
postponement by the District, District shall only be obligated to pay Contractor for the Work that
Contractor had performed at the time of notification of postpenent and which the District had in
writing authorized Contractor to perform prior to issuing a Notice to Proceed.

d. Should Contractor terminate the Contract as a result of a notice of postponement, District shall have the
authority to award the Contractotthe next lowest responsive responsible bidder.

19. Bid Protests.Any bid protest by any Bidder regarding any other bid on this Project must be submitted in
writing to the District, before 5:00 p.m. tie FIFTH5™") Busines®ayfollowing the date of bicpening.

a. The protest must contain a complete statement of any and all bases for the protest.

b. The protest must refer to the specific portions of all documents that form the bases for the protest.

c. The protest must include the name, address and telephamalver of the person representing the

protesting party.

d. The party filing the protest must concurrently transmit a copy of the protest and any attached

GLENDALE UNIFIEBHOOL DISTRICT
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documentation to all other parties with a direct financial interest that may be adversely affected by the
outcome of the protest. Such parties shall include all other bidders or proposers who appear to have a
reasonable prospect of receiving an award depending upon the outcome of the protest.

e. The procedure and time limits set forth in this paragraph are dadory and are each bidder's sole and
exclusive remedy in the event of bid protest. Failure to comply with these procedures shall constitute a
waiver of any right to further pursue the bid protest, including filing a Government Code Claim or legal
proceedngs.

20. Rejection of Bids.District reserves the right to reject any or all bids, including without limitation the right to
reject any or all nonconforming, nenesponsive, unbalanced, or conditional bids, tebrd, and to reject the
bid of any bidder iDistrict believes that it would not be in the best interest of the District to make an award to
that bidder, whether because the bid is not responsive or the bidder is unqualified or of doubtful financial
ability or fails to meet any other pertinent stanabor criteria established by District. District also reserves
the right to waive inconsequential deviations not involving price, time, or changes in the Work. For purposes
2F GKAA LI NYIAINFLKZI Fy dadzyol tl yOSR (s)thaRrépreseit 2y S KI @Ay 3
substantive work and/or overlgnhanced prices for nominal work item(s).

21. Bidder Responsibility.Prior to the award of Contract, District reserves the right to consider the responsibility
of the Bidder. District may conduct investigamis as District deems necessary to assist in the evaluation of any
bid and to establish the responsibility, including, without limitation, qualifications and financial ability of
Bidders, proposed subcontractors, suppliers, and other persons and organiz&ti perform and furnish the
Work in accordance with the Contract Documents to District's satisfaction within the prescribed time.

END OF DOCUMENT
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DOCUMENT 00 31 19

EXISTING CONDITIONS

1. Summary

This document describes existing conditions at or nbarRroject, and use of information available regarding

existing conditions. This documentist part of the Contract Documents. See General Conditions for

definition(s) of terms used hereirContractor is required to request from the District a cafyany reports

GKFG Al o0StASHSE INB ySOSaal NE (2 LISNFkadanner2 y i NI Ol 2 NX

2. Reports and Information on Existing Conditions

a. Documents providing a general description of the Site and conditions of the Work maypban
collected by District, its consultants, contractors, and tenants. These documents may include previous
contracts, contract specifications, tenant improvement contractshait drawings, utility drawings, and
information regarding underground fdities.

b. Information regarding existing conditions may be inspected at the District offices or the Construction
alyFraSNna 2FFA0Saz AF lyeédz yR O2LASa YlIé& 6S 200l Ay
agreement to pay for such copies. Bheaeports, documents, and other information aret part of the
Contract Documents.

c. Information regarding existing conditions may also be included in the Project Manual, butctiadl
considered part of the Contract Documents.

d. The reports and otherata or information regarding existing conditions and underground facilities at or
contiguous to the Project are the following:

Contact Planning, Development & Facilities Department for available reports.

Q) Original Construction Drawings
(2) Survey of Site
€)) Hazadous Material Reports
4) Asbestos and/or AHERA Reportgsbestos survey report, prepared for this Project and/or this
Project site:

Title:

Date:

Author:

Availability:

CA,

(5) [Other] Report
(6) [Other] Report

3. Use of Information

a. Information regarding existing conditions was obtained only for use of District and its consultants,
contractors, and tenants for planning and design &bt part of the Contract Documents.

GLENDALE UNIFIEBHOOL DISTRICT EXISTING CONDITIOI
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b. District does not warrant, and makes no representation regarding, the accuracy or thoroughness of any
information regarding existing conditions. Bidder represents and agrees that in submitting a bid it is not
relying on any information regarding existing conditions supplied by District.

c. Under no circumstances shall District be deemed to warrant or represent existing-gbamwed
conditions, asbuilt conditions, or other actual conditions, verifiable by independerestigation. These
conditions are verifiable by Contractor by the performance of its own independent investigation that
Contractor must perform as a condition to bidding, and Contractor should not and shall not rely on this
information or any other infamation supplied by District regarding existing conditions.

d. Any information shown or indicated in the reports and other data supplied herein with respect to existing
underground facilities at or contiguous to the Project may be based upon informatiodatadurnished
to District by the District's employees and/or consultants or builders of such underground facilities or
others. District does not assume responsibility for the completeness of this information, and Bidder is
solely responsible for any ineretation or conclusion drawn from this information.

e. District shall be responsible only for the general accuracy of information regarding underground facilities,
and only for those underground facilities that are owned by District, and only where Bidderonducted
the independent investigation required of it pursuant to the Instructions to Bidders, and discrepancies are
not apparent.

4. Investigations/Site Examinations

a. Before submitting a Bid, each Bidder is responsible for conducting or obtainiregditipnal or
supplementary examinations, investigations, explorations, tests, studies, and data concerning conditions
(surface, subsurface, and underground facilities) at or contiguous to the Site or otherwise, that may affect
cost, progress, performancer furnishing of Work or that relate to any aspect of the means, methods,
techniques, sequences, or procedures of construction to be employed by Bidder and safety precautions
and programs incident thereto or that Bidder deems necessary to determinadift®Bperforming and
furnishing the Work in accordance with the time, price, and other terms and conditions of Contract
Documents.

b. On request, District will provide each Bidder access to the Site to conduct such examinations,
investigations, explorationsests, and studies, as each Bidder deems necessary for submission of a Bid.
Bidders must fill all holes and clean up and restore the Site to its former condition upon completion of its
explorations, investigations, tests, and studies. Such investigatind Site examinations may be
performed during any and all Site visits indicated in the Notice to Bidders and only under the provisions of
the Contract Documents, including, but not limited to, proof of insurance and obligation to indemnify
againstclaimg NA&Ay 3 FNBY adzOK 62N] X FYR 5AaGNRAOGQA LINA 2 NJ

END OF DOCUMENT
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DOCUMENT 00 31 32

GEOTECHNICAL DATA

Summary

This document describes geotechnical data at or near the Project that is in the District's possession
F @At of S T2 NJ dna ysddidad ieuNIY omNE&igus iBvestigations. This document is
not part of the Contract Documents. See General Conditions for definition(s) of terms used herein.

Geotechnical Reports

a. Geotechnical reports may have been prepared for and adatne Site by soil investigation engineers
hired bythe District and its consultants, contractors, and tenants.

b. DS2GSOKYAOIf NBLRNIa YIeé 0SS AyalLlSOGSR +id GKS 5AadNXx
and copies may be obtained at ¢ad reproduction and handling upon Bidder's agreement to pay for
such copies. These reports aret part of the Contract Documents.

c. The reports and drawings of physical conditions that may relate to the Project are the following:
Contact Planning, Delaoment & Facilities Department for available reports.
Use of Data

a. Geotechnical data were obtained only for use of District and its consultants, contractors, and tenants for
planning and design and an®t a part of Contract Documents.

b. Except as exprelsset forth below, District does not warrant, and makes no representation regarding,
the accuracy or thoroughness of any geotechnical data. Bidder represents and agrees that in submitting a
Bid it is not relying on any geotechnical data supplied by iDisexcept as specifically allowed below.

c. Under no circumstances shall District be deemed to make a warranty or representation of existing above
ground conditions, abuilt conditions, or other actual conditions verifiable by independent investigation.
These conditions are verifiable by Contractor by the performance of its own independent investigation
that Contractor should perform as a condition to bidding and Contractor must not and shall not rely on
information supplied by District.

Limited ReliancéPermitted on Certain Information
a. Reference is made herein for identification of:

(1) Reports of explorations and tests of subsurface conditions at or contiguous to the Site that have been
utilized by District in preparation of the Contract Documents.

(2) Drawings of physical conditions in or relating to existing subsurface structures (except underground
facilities) that are at or contiguous to the Site and have been utilized by District in preparation of the
Contract Documents.

b. Bidder may rely upon the gerlerf I OOdzN} 08 2F G(KS GiGSOKyAOlFf RIGEFEE O2
identified above, but only insofar as it relates to subsurface conditions, provided Bidder has conducted
the independent investigation required pursuant to Instructions to Bidderd, discrepancies are not

GLENDALE UNIFIEBDHOODISTRICT GEOTECHNICAL DA
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(1) ¢KS GSNY aGSOKYyAOlIt RFEGFE &aKFff AyOfdzZRS | OGdza t NB
types, reported soil contlons, and reported material, equipment or structures that were
SyO02dzy i SNBR RdzNAYy 3 &dzo &ddzNFI OS SELX 2NF A2y @ ¢KS
may not rely upon, any other data, interpretations, opinions or information shown or indidate
such drawings or reports that otherwise relate to subsurface conditions or described structures.

2 ¢KS GSNY GUSOKYAOFt RIFGIE &KFEt y2d AyOtdRS GKS ¢

(3) Bidder may not rely on the completeness of reports and drawingthfapurposes of bidding or
02y aliNHzOGA2Y @ .ARRSNJ Yl & NBfeée dz2alry (G(KS 3ISySNIf |
reports or drawings.

(4 . ARRSNJ A& az2fSte NBalLRyarofS F2NI Fye AYGSNILINBGIGA
any oher data, interpretations, opinions, or information provided in the identified reports and
drawings.

5. Investigations/Site Examinations

a.

Before submitting a Bid, each Bidder is responsible for conducting or obtaining any additional or
supplementary examirteons, investigations, explorations, tests, studies, and data concerning conditions
(surface, subsurface, and underground facilities) at or contiguous to the Site or otherwise, that may affect
cost, progress, performance, or furnishing of Work or thatteeta any aspect of the means, methods,
techniques, sequences, or procedures of construction to be employed by Bidder and safety precautions
and programs incident thereto or that Bidder deems necessary to determine its Bid for performing and
furnishing theWork in accordance with the time, price, and other terms and conditions of Contract
Documents.

On request, District will provide each Bidder access to the Site to conduct such examinations,
investigations, explorations, tests, and studies, as each Bulekms necessary for submission of a Bid.
Bidders must fill all holes and clean up and restore the Site to its former condition upon completion of its
explorations, investigations, tests, and studies. Such investigations and Site examinations may be
performed during any and all Site visits indicated in the Notice to Bidders and only under the provisions of
the Contract Documents, including, but not limited to, proof of insurance and obligation to indemnify
against claims arising from such work, and DistiiQa LINA 2 NJ | LILINE @I f &

END OF DOCUMENT
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DOCUMENT 00 41 13

BID FORM

To: Governing Board dBlendale Unified OK22f S5Aa0NAOG O645AAGNROGE 2N Ghoy S

From:

(Proper Name of Bidder)

The undersigned declares that the Contract Documents inafjjdiithout limitation, the Notice to Bidderthe
Instructions to Bidders, and the Special Conditions have been read, and agrees and proposes to furnish all
necessary labor, materials, and equipment to perform and furnish all work in accordance withniweaerd
conditions of the Contract Documents, including, without limitation, the Drawings and Specifications of

PROJECTBId No. 17517/18 ¢ Renovation of Bleachers at Glendale High School South Gym

6at NB2SOG¢ 2NJ a/ 2y i Ndyraeatdodthat WoRk thg foliowing kol QuBihdilim amountf alizt
taxes included:

Dollars $

TOTAL BASE BID

*In the event of a conflict between the written and numeric version of the bid, the written will prevail.

Additive/Deductive Altenates:

Alternate #1

Dollars $

PermaCap seat covers (see scope of Work

Dollars $

Installation ofPermaCap seat covers.

*In the event of a conflict between the written and numeric version of the bid, the written will prevail.

Descriptions of altarates are primarily scope definitions and do not necessarily detail the full range of materials
and processes needed to complete the construction.

1. UnitPrice(s)¢ KS . ARRSNN&a .FasS .AR AyOfdzRSa (G(KS F2fdf 26Ay 3 dzy
the District may, at its discretion, utilize in valuing additive and/or deductive change orders:

N/A

2. Allowance(s).¢ KS . A RR S NI AOTintluileSthe foloRingipéteéntiat Allowance(s). The District will
addsomeoral® (GKS F2fft2¢Ay3a fft26ly0Soao | Y2dzydoao G2 (GKS
discretion. Contractor shall be permitted to invoice for Work under an Allowance in the identical structure as
a Change Order.

N/A

GLENDALE UNIFIEBHOOL DISTRICT BID FORM
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3. Contract Review.The undersigned has reviewed the Work outlined in the Contract Documents and fully
understands the scope of Work required in this bid, understands the construction and project management
function(s) is described in the Contract Documents, and that each Bidder who is awarded a contract shall be in
fact a prime contractor, not a subcontractdo the District, and agrees that its bid, if accepted by the District,
will be the basis for the Bidder to enter into a contract with the District in accordance with the intent of the
Contract Documents.

4. Regquests for ClarificationThe undersigned hawotified the District in writing of any discrepancies or
omissions or of any doubt, questions, or ambiguities about the meaning of any of the Contract Documents,
and has contacted the Construction Manager before bid date to verify the issuance of afyyngjakddenda.

5. Contract Time.The undersigned agrees to commence work under this Contract on the date established in the
Contract Documents and to complete all work within the time specified in the Contract Documents.

6. Contractual ProvisionsThe undesigned hereby acknowledges and agrees to be bound by following
provisions and all provisions in the Contract Documents:

1 The liquidated damages clause of the General Conditions and Agreement.

1 ¢CKS a/ KFy3aSa Ay (GKS 2 2NJ ¢ LbstRindtiha penjttad chayfesi K S
and markups on change orders and on the amount of home office overhead that the successful
bidder can receive from the District.

1 ¢ KE€laimg LINPGAaA2ya Ay G(GKS DSYSNIf /2y Rt 2ya
and process disputes and claims.

7. Bid Open for 90 Dayslt is understood that the District reserves the right to reject this bid and that the bid
shall remain open to acceptance and is irrevocable for a period of ninety (90) days.

8. Attachments. Thefollowing documents are attached hereto:

The Bid Bond on the District's form or other security
The Designated Subcontractors List

The SiteVisit Certification, if a site visit was required.
TheNon-collusionDeclaration

Iran Contracting Act Certificatio

Reference List

=A =4 =8 =4 -8 -9

9. Addenda AcknowledgementReceipt and acceptance of the following addenda is hereby acknowledged:

No. , Dated No. , Dated
No. , Dated No. , Dated
No. , Dated No. , Dated

I:' Or check here ifio addenda were issued.

GLENDALE UNIFIEBHOOL DISTRICT BID FORM
DOCUMENT 00 41 2®



10.Bi dder’'s License.

1 Bidder acknowledges that the license required for performance of the Work is as stated in the
Invitation to Bid.

1 Bidder certifies that it is, at the time of bidding, and shall be throughbetperiod of the contract,
licensed by the State of California to do the type of work required under the terms of the Contract
Documents. Bidder further certifies that it is regularly engaged in the general class and type of work
called for in the Cong&rct Documents.

11. Labor Harmony.The undersigned hereby certifies that Bidder is able to furnish labor that can work in
harmony with all other elements of labor employed or to be employed on the Work.

12. DIR ReqgistrationBidder shall ensure that it antsiSubcontractoreomply with the registration and
compliance monitoring provisions of Labor Code section 1771.4, including furnishing its CPRs to the Labor
Commissioner, andre registered pursuant to Labor Code section 1725.5.

13. General AcknowledgementThe Bidder represents that it is competent, knowledgeable, and has special skills
with respect to the nature, extent, and inherent conditions of the Work to be performed. Bidder further
acknowledges that there are certain peculiar and inherent conditioimsent in the construction of the Work
that may create, during the Work, unusual or peculiar unsafe conditions hazardous to persons and property.
Bidder expressly acknowledges that it is aware of such peculiar risks and that it has the skill and experienc
foresee and to adopt protective measures to adequately and safely perform the Work with respect to such
hazards.

14. False Claims ActBidder expressly acknowledges that it is aware that if a false claim is knowingly submitted
6 a GKS G SNay xeOf yFREYeEe HIYNS RSTAYSR Ay GKS [/ FEAT2NYAL
seq.), the District will be entitled to civil remedies set forth in the California False Claim Act. It may also be
considered fraud and the Contractor may be subjeatriminal prosecution.

Furthermore, Bidder hereby certifies to the District that all representations, certifications, and statements made by
Bidder, as set forth in this bid form, are true and correct and are made under penalty of perjury.

Dated this day of 20

Name of Bidder

Type of Organization

Signature

Signed by

Title of Signer

Address of Bidder

Taxpayer's Identification No. of Bidder

Telephone Number

Fax Number

GLENDALE UNIFIEBHOOL DISTRICT BID FORM
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E-mail Web page

.ARRSNDa 5Lw wOBAAGNI GAZY b2OY

Contractor's License No(s): No.: Class: Expiration Date:
No.: Class: Expiration Date:
No.: Class: Expiration Date

If Bidder is a corporation, provide the following:

Name of Corporation:

President;

Secretary:

Treasurer;

Manager:

END OF DOCUMENT

GLENDALE UNIFIEBHOOL DISTRICT

BID FORM
DOCUMENT 00 41 22



DOCUMENT 00 43 13

BID BOND (SECURITY)
(Note: If Bidder is providing a bid bond as its bid security,
Bidder must use this form, NOT a surety company form.)

KNOW ALL PERSONS BY THESE PRESENTS:

t NAYOALIFE 66t NRA

ax

That the undersigned, I

{dNBGe 66{ dNBG@

Q)¢

and I

a corporation eganized and existing under and by virtue of the laws of the State of

and authorized to do business as a surety in the State of California, are held and firmly bound unto the
Glendale Unified OK2 2 f 5 A & (i NPoAngele€oBnty ASiENGR GAlifoinia as2Obligee, in the sum of

% )

lawful money of the United States of America, for the payment of which sum well and truly to be made, we, and
each of us, bind ourselves, our heirs, executors, administrators, successoessigas, jointly and severally, firmly
by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted a bid to the District for all
Work specifically described in the accompanying bid;

NOW, THEREFORE, if the Prihdspavarded the Contract and, within the time and manner required under the
Contract Documents, after the prescribed forms are presented to Principal for signature, enters into a written
contract, in the prescribed form in accordance with the bid, ares filvo bonds, one guaranteeing faithful
performance and the other guaranteeing payment for labor and materials as required by law, and meets all other
conditions to the contract between the Principal and the Obligee becoming effective, or if the Prat@pdully
reimburse and save harmless the Obligee from any damage sustained by the Obligee through failure of the
Principal to enter into the written contract and to file the required performance and labor and material bonds, and
to meet all other condibns to the Contract between the Principal and the Obligee becoming effective, then this
obligation shall be null and void; otherwise, it shall be and remain in full force and effect. The full payment of the
sum stated above shall be due immediately ihBipal fails to execute the Contract within seven (7) days of the

date of the District's Notice of Award to Principal.

Surety, for value received, hereby stipulates and agrees that no change, extension of time, alteration or addition to
the terms of theContract or the call for bids, or to the work to be performed thereunder, or the specifications
accompanying the same, shall in any way affect its obligation under this bond, and it does hereby waive notice of
any such change, extension of time, alteratmmaddition to the terms of the Contract or the call for bids, or to the
work, or to the specifications.

In the event suit is brought upon this bond by the Obligee and judgment is recovered, the Surety shall pay all costs
incurred by the Obligee in suahit, including a reasonable attorneys' fee to be fixed by the Court.

If the District awards the bjdhe security of unsuccessful bidder(s) shall be returned within sixty (60) days from
the time the award is made. Unless otherwisguired by law, no bidder may withdraw its bid for ninety (90) days
after the date of the bid opening.

GLENDALE UNIFIEBHOOL DISTRICT BID BOND
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IN WITNESS WHEREOF, this instrument has been duty executed by the Principal and Surety above named, on the

day of , 20

Principd

By

Surety

By

Name of California Agent of Surety

Address of California Agent of Surety

Telephone Number of California Agent of Surety
Bidder must attach Power of Attorney and Certificate of Authority fBurety and a Notarial Acknowledgment

for all Surety's signatures. The California Department of Insurance must authorize the Surety to be an admitted
Surety Insurer.

END OF DOCUMENT
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DOCUMENT 00 43 36

DESIGNATED SUBCONTRACTORS LIST

TO BE EXECUTED BXDBR AND SUBMITTED WITH BID

PROJECTBId No. 17517/18 ¢ Renovatiorof Bleachers at Glendale High School South Gym

Bidder must list hereinafter the name and location of each subcontractor who will be employed, and the

scope of Work that each will perform if the Contract is awarded to the Bidder. Bidder acknowlediges an

agrees that under Public Contract Code section 4100, et seq., it must clearly identify the name and location of

each subcontractor who will perform work or labor or render service to the Bidder in or about the

construction of the Work in an amountin@ssofoneK I ft ¥ 2F 2y S LISNOSYyd omkH 2F M3

As to any Work that Bidder fails to list, Bidder agrees to perform that portion itself or be subjected to penalty
under applicable law.

If alternate bids are called for and Bidder intesnt use Subcontractors different from or in addition to those
Subcontractors listed for work under the base Bid, Bidder must list Subcontractors that will perform Work in
Fy FY2dzyid Ay SEOSaa 2F 2yS KIFtF 2 Tludng Sterna@NDOSy i OMKH 2

In case more than one subcontractor is named for the same scope of Work, state the portion that each will
perform.

Bidder need not list entities that are only vendors or suppliers of materials.
Bidder must provide the Contactor $its6 [ A OSy aS . 2F NR ydzYoSNJ 6da/ {[. b2déD

.ARRSNJ Ydzad LINRPGARS (GKS 5SLINIYSYydG 2F LYRdZAGNRARFE wSft |
subcontractors.

The District will permit each Bidder to submit each listedtsw ont r act or's CSLB No. and t
than twenty-four (24) hours after bid opening.

If further space is required for the list of proposed subcontractors, additional sheets showing the required
information, as indicated below, shall be attachegleto and made a part of this document.

Subcontractor Name Location;

Scope of Work:

If DVBE, Percent of Work: % CSLB No.: DIR No.:

Subcontractor Name Location;

Scope of Work:

If DVBE, Percent of Work: % CSLB No.: DIR No.:

GLENDALE UNIFIEBHOOL DIRICT DESIGNATED SUBCONTRACTOR!
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Subcontractor Name

Scope of Work:

If DVBE, Percent of Work:

Subcontractor Name

Scope of Work:

If DVBE, Percent of Work:

Subcontractor Name

Scope of Work:

If DVBE, Percent of Work:

Subcontractor Name

Scope of Work:

If DVBE, Percent of Work:

Subcontractor Name

Scope of Work:

If DVBE, Percent of Work:

Subcontractor Name

Scope of Work:

If DVBE, Percent of Work:

Subcontractor Name

Scope of Work:

If DVBE, Percent of Work:

Subcontractor Name

Scope of Work:

If DVBE, Percent of Work:

Location;
% CSLB No.: DIR No.:
Location;
% CSLB No.: DIR No.:
Location;
% CSLB No.: DIR No.;
Location;
% CSLB No.: DIR No.:
Location;
% CSLB No.: DIR No.:
Location;
% CSLB No.: DIR No.:
Location;
% CSLB No.: DIR No.:
Location;
% CSLB No.: DIR No.:

GLENDALE UNIFIEBHOOL DIRICT

DESIGNATED SUBCONTRACTOR!
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Subcontractor Nar: Location;

Scope of Work:

If DVBE, Percent of Work: % CSLB No.: DIR No.:

Subcontractor Name Location;

Scope of Work:

If DVBE, Percent of Work: % CSLB No DIR No.:

Subcontractor Name Location;

Scope of Work:

If DVBE, Percent of Work: % CSLB No.: DIR No.:

Subcontractor Name Location;

Scope of Work:

If DVBE, Percemf Work: % CSLB No.: DIR No.:

Subcontractor Name Location;

Scope of Work:

If DVBE, Percent of Work: % CSLB No.: DIR No.:

| certify and declare under penalty of perjuryder the laws of the State of California that all the foregoing
information is complete, true, and correct.

Date:

Proper Name of Bidder:

Signature:

Print Name:

Title:

END OF DOCUMENT
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DOCUNMENT 00 45 01

SITEVISIT CERTIFICATION

PROJECTBId No. 17517/18 ¢ Renovatiorof Bleachers at Glendale High School South Gym

Check whichever option applies:

| certify that | visited the Site of the proposed Work and became fully acquainted with the conditions
relating to construction and labor. | fully ueidtand the facilities, difficulties, and restrictions attending
the execution of the Work under contract.

| certify that (Bidder's representative)
visited the Site of the proposed Work and became fully acquainted with the conditionshgetati
construction and labor. The Bidder's representative fully understood the facilities, difficulties, and
restrictions attending the execution of the Work under contract.

Bidder fully relieves and releases tBéendale Unifiechool District, its &hitect, its Engineer, its Construction
Manager, and all of their respective officers, agents, employees, and consultants from any liability for any
monetary or other damage(s), related to conditions that could have been identified during my visit ahe/or t
. ARRSNHA& NBLINBaSyillidAoSQa Grarid G2 GKS {AiGSo

| certify under penalty of perjury under the laws of the State of California that the foregoing is true and correct.

Date:

Proper Name of Bidder:

Signature:

Print N\ame:

Title:

END OF DOCUMENT
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Reference List

Bid No. 17517/18 —Renovationof Bleachers at Glendale High School South Gym

Vendor Name:

Owner:

Contact:

Phone number:

Value of Contract:

Description of Work:

Owner:

Contact:

Phone number:

Value of Contract:

Description of Work:

Owner:

Contact:

Phone number:

Value of Contract:

Description of Work:

Owner:

Contact:

Phone number:

Value of Contract:

Description of Work:

Owner:

Contact:

Phone number:

Value of Contact:

Description of Work:

This form must be completed and submitted with your bid package.

GLENDALE UNIFIEBHOOL DISTRICT

REFERENCE LI
1




DOCUMENT 00 45 19

NONCOLLUSIONECLARATION
Public Contract Code § 7106

TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID
Theundersigneddeclares:

| amthe [PRINT YOUR TITLE

of [PRINT FIRM NANIE

the party makingthe foregoingbid.

Thebid is not madein the interest of, or on behalfof, anyundisclosedgerson,partnership,company,association,
organizationor corporation.Thebid is genuineand not collusiveor sham.Thebidderhasnot directly or indirectly
inducedor solicitedanyother bidderto put in afalseor shambid. Thebidderhasnot directly or indirectly
colluded,conspired,connived,or agreedwith anybidderor anyme elseto put in a shambid, or to refrainfrom
bidding. Thebidderhasnot in anymanner,directly or indirectly, soughtby agreement,communicationor
conferencewith anyoneto fix the bid price of the bidderor anyother bidder, or to fix anyoverhead profit, or cost
elementof the bid price,or of that of anyother bidder. All statementscontainedin the bid aretrue. Thebidder
hasnot, directly or indirectly, submittedhisor her bid price or any breakdownthereof, or the contentsthereof, or
divulgedinformation or datarelativethereto, to anycorporation,partnership,company associationprganization,
bid depository,or to anymemberor agentthereof, to effectuatea collusiveor shambid, andhasnot paid,andwill
not pay,anypersonor entity for suchpurpose

Anypersonexecutingthis declarationon behalfof a bidderthat isa corporation,partnership joint venture, limited
liability company Jimited liability partnership,or anyother entity, herebyrepresentsthat he or shehasfull power
to execute,and doesexecute this declarationon behalfof the bidder.

| declareunder penaltyof perjury underthe lawsof the Stateof Californiathat the foregoingistrue andcorrect
andthat this declarationis executedon the following date:

Dae:

Proper Name of Bidder:

City, State:

Signature:

Print Name:

Title:

END OF DOCUMENT

GLENDALE UNIFIEBHOOL DISTRICT NONCOLLUSIADECLARATIO!
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DOCUMENT 00 45 22

IRANCONTRACTING ACERTIFICATION (Public Contract Code § 2204)

PROJECT/CONTRACT NT5:17/18, betweenGlendale Unified OK22f S5A&0GNAOG 60GKS a5A&0NR
6GKS &/ 2y (NI OG2NE 2NJ GKS

G/ 2y iGN OlG¢é 2NJ GKS at Np2SOdévd

Pursuant to Public Contract Code (PCC) section 2204, an Iran Contracting Act certification is required for
solicitations of goods or services of one million dollars ($1,000,000) or more.

Bidder shall complet©NLY ONBf the following two paragraphs.

Al..AﬁﬁSNDé ¢c2G1Ktf . +rasS AR Aa tSaa dKIy 2yS YAffAz
OR

A 2.. ARRSNDRa ¢2dlt .FrasS .AR A& 2yS YArottoA2y R2ff I N&
the current list of persons engaged in investment activities in Iran coelayethe
I FEAF2NYALF 5SLI NGYSYyd 2F DSYSNIf {SNBWAOSa o0a5D{
2203(b), and Bidder is not a financial institution extending twenty million dollars
($20,000,000) or more in credit to another person, for 45 days or more, tifotier
person will use the credit to provide goods or services in the energy sector in Iran and is
identified on the current list of persons engaged in investment activities in Iran created
by DGS.
OR

A 3.. ARRSNR& ¢2aG+t . I af1,000,000)branorg, YubtheDistiidi lag y R2f £ | N&
given prior written permission to Bidder to submit a proposal pursuant to PCC 2203(c)
or (d).A copy of the written permission from the District is included with Bid

| certify that | am duly authorized to lally bind the Bidder to this certification, that tle®ntents of this
certification are true, and that this certification is madeder the laws of the State of California.

Date:

Proper Name of Contractor:

Signature:
Print Name:
Title:
END OF DOCUMENT
GLENDALE UNIFIEDHOOL DIBICT IRAN CONTRACTING AERTIFICATION (PC2®)
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DOCUMENT 00 45 26

WORKERS' COMPENSATION CERTIFICATION

PROJECT/CONTRACT NT5:17/18, betweenGlendale Unified OK22f S5A&0GNAOG 60GKS a5A&0NR
6GKS N&/OFipgINE 2NJ GKS d&a. ARRS

G/ 2y iGN OlG¢é 2NJ GKS at Np2SOdévd
Labor Code section 3700 in relevant part provides:

Every employer except the State shall secure the payment of compensation in one or more of the
following ways:

1 By being insured against liabjlto pay compensation by one or more insurers duly authorized to
write compensation insurance in this state.

2 By securing from the Director of Industrial Relations a certificate of consent tmsale, which
may be given upon furnishing proof satidfary to the Director of Industrial Relations of ability to
seltinsure and to pay any compensation that may become due to its employees.

| am aware of the provisions of section 3700 of the Labor Code which require every employer to be insured against
liability for workers' compensation or to undertake s@isurance in accordance with the provisions of that code,
and | will comply with such provisions before commencing the performance of the Work of the Contract.

Date:

Proper Name of Contréar:

Signature:

Print Name:

Title:

(In accordance with Article-Ecommencing at section 1860, chapter 1, part 7, division 2 of the Labor Code, the
above certificate must be signed and filed with the aslitlag body prior to performing any Work under the
Contract.)

END OF DOCUMENT

GLENDALE UNIFIEBHOOL DISTRICT WORKERS'™ COMPENSATI
DOCUMENT 00 45 26



DOCUMENT 00 45 50

PREVAILING WAGE AND
RELATED LABOR REQUIREMENTS CERTIFICATION

PROJECT/CONTRACT NT5:17/18, betweenGlendale Unified OK22f S5A 30 8B OANDVGKS ab#&d8NR
6GKS &/ 2y (NI OG2NE 2NJ GKS

G/ 2y GNF OlG¢é¢ 2NJ GKS atNr2aSOdév®

| hereby certify that | will conform to the State of California Public Works Contract requirements regarding
prevailing wages, benefits, esite audits vith 48-hoursthotice, payroll records, and apprentice and trainee
employment requirements, for all Work on the Project including, without limitation, the requirement that it and all
of its Subcontractors are registered pursuant to Labor Code section &734q.

Date:

Proper Name of Contractor:

Signature:

Print Name:

Title:

END OF DOCUMENT

GLENDALE UNIFIEBHOOL DISTRICT PREVAILING WAGE CERTIFICA
DOCUMENT 00 45 &D



DOCUMENT 00 45 55

DISABLED VETERAN BUSINESS ENTERPRISE
PARTICIPATION CERTIFICATION

PROJECT/CONYET NO.175-17/18, betweenGlendale Unified OK22f S5A&A0NAOG 6 GKS

as5A N
OGKS a/ 2y UGNI OG2NE 2N GKS d.)\RRS NZ

Gt N22SOG¢ 0D

Section 17076.11 of the Education Code requires school districts using funds alljpgesednt to the State of

I FEAF2NYALF {OK22f CFOAtAGE tNRANIY 64t NPAINIYEOD F2NJ GKS
KFE@S I LI NIGAOALI GA2Yy 3A2F+f F2NJ RA&AIo0f SR @SGUSNlIyYy o0dzAAySa
yea, of the overall dollar amount expended each year by the school district on projects that receive state funding.

i

Section 2001 of the Public Contract Code requires school districts to require each Bidder to provide in its bid
certain information about & Subcontractors. In addition to completing this certification as indicated herein, each
Bidder must provide the information related to DVBESs as required in the Designated Subcontractors List.

1. Disabled Veteran Business EnterprisA.DVBE is a businemsterprise certified by the California Office of
Small Business as a DVBE.

2. DVBE Participation PolicyThe District is committed to achieving this DVBE participation goal. The District
encourages Contractor to ensure maximum opportunities for the padiodn of DVBESs in the Work of the
Contract.

3. DVBE Participation GoallThe three percent (3%) participation goal is not a quotaasade or rigid
proportion.

4. Certification of Participation.At the time of execution of the Contract, the Contractorlyilovide a
statement to the District of anticipated participation of DVBESs in the contract.

5. Submission of ReportDuring performance of the Contract, Contractor shall monitor the Work of the
Contract, award of subcontracts and contracts for materiaysiigment and supplies for the purpose of
determining DVBE participation in the Work of the Contract.

a) Contractor shall report on a monthly basis all DVBESs utilized in the performance of the Work, the type or
classification of the Work performed by eachBB/ and the dollar value of the Work performed by each
DVBE.

b) Upon completion of the Work of the Contract, Contractor shall submit a report to the District in the form
attached hereto identifying all DVBEs utilized in the performance of the Work, teediyplassification of
the Work performed by each DVBE, and the dollar value of the Work performed by each DVBE.

i) The submission to the District of this report is a condition precedent to the District's obligation to
make payment of the Final Payment wrdhe Contract Documents. The submission of this report
shall be in addition to, and not in lieu of, any other conditions precedent set forth in the Contract
Documents for the District's obligation to make payment of the Final Payment.

i) The District reerves the right to request additional information or documentation from the
Contractor evidencing efforts to comply with the three percent (3%) DVBE participation goal.

GLENDALE UNIFIEBHOOL DISTRICT DVBE PARTICIPATION CERTIFICA
DOCUMENT 00 45 b



DVBE PARTICIPATION REPORT

Contractor Name; Date:

Project Name:Renovation of Bleachers at Glendale High School South GynProject Number;17517/18

DVBE Firm Name Trade / Portion of Work Subcontract/
Contract Value

Add more sheets as needed to include all information for each DVBE

Does the cumulative dollar itze of these DVBE contracts meet or exceed the participation goal of three percent
(3%) of the final Contract Price, as adjusted by all change orders?

YES NO

If your response is "NOplease attach to this report a detailed description of theseas your firm did not achieve
the participation goal of three percent (3%) of the final Contract Price.

| certify and declare under penalty of perjury under the laws of the State of California that all the foregoing
information is complete, true, and omct.

Date:

Proper Name of Contractor:

Signature:

Print Name:

Title:

END OF DOCUMENT

GLENDALE UNIFIEBHOOL DISTRICT DVBE PARTICIPATION CERTIFICA
DOCUMENT 00 45 55




DOCUMENT 00 45 60

DRUGFREE WORKPLACE CERTIFICATION

PROJECT/CONTRACT NT5:17/18, betweenGlendale Unified OK22f S5A&0GNAOG 60GKS a5A&0NR
6GKS &/ 2y (NI OG2NE 2NJ GKS

G/ 2y iGN OlG¢é 2NJ GKS at Np2SOdévd

This DrugFree Workplace Certification form is required from the successful Bidder pursuant to Governodent C
sections 8350 et seq., the Drigee Workplace Act of 1990. The Dirge Workplace Act of 1990 requires that

every person or organization awarded a contract or grant for the procurement of any property or service from any
state agency must certify #t it will provide a drugree workplace by doing certain specified acts. In addition, the
Act provides that each contract or grant awarded by a state agency may be subject to suspension of payments or
termination of the contract or grant, and the conttac or grantee may be subject to debarment from future
contracting, if the contracting agency determines that specified acts have occurred.

¢tKS S5A8GNAOG Aa y24 | 4adGrdsS 3Syodeé¢ a RSTFAyS® Ay GKS
is a local agency and public school district under California law and requires all contractors on District projects to

comply with the provisions and requirements of Government Code sections 8350 et seq., thErBeugorkplace

Act of 1990.

Contracta shall certify that it will provide a drufyee workplace by doing all of the following:
1. Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation,

possession, or use of a controlled substance is prohibitédfhS LISNE 2y Qa 2NJ 2NAIF yAT F GA
specifying actions which will be taken against employees for violations of the prohibition;

2. Establishing a druffee awareness program to inform employees about all of the following:
a. The dangers of drug abusgethe workplace. A
b. ¢KS LISNBR2Y Q& 2NJ 2NHI YAl | frdedvgfi@lace.Lll2t A 0& 2F Yl Ayl
C. The availability of drug counseling, rehabilitation, and emplegsg&istance programs.
d. The penalties that may be imposed upon employees for drug abuse violations.

3. Requiring that each employee engaged in the performance of the contract or grant be given a copy of the
statement required above, and that, as a condition of employment on the contract or grant, the employee
agrees to abide by the terms of the statement.

I, the undersigned, agree to fulfill the terms and requirements of Government Code section 8355 listed above and
will publish a statement notifying employees concerning (a) the prohibition of controlled substance at the
workplace, (b) establishing a drfigge awareness program, and (c) requiring that each employee engaged in the
performance of the contract be given a copy of the statement required by section 8355(a), and requiring that the
employee agree to abide by the terms of that statement.

| also understand that if the District determines that | have either (a) made a false certification herein, or (b)
violated this certification by failing to carry out the requirements of section 8355, that the Contract awarded
herein is subject to termination, spension of payments, or both. | further understand that, should | violate the
terms of the Drug-ree Workplace Act of 1990, | may be subject to debarment in accordance with the
requirements of section 8350 et seq.

GLENDALE UNIFIEBHOOL DISTRICT DRUGFREE WORKPLACE CERTIFIC/
DOCUMENT 00 45 &0



| acknowledge that | am aware of thegisions of Government Code sections 8350 et seq. and hereby certify that
| will adhere to the requirements of the Driyee Workplace Act of 1990.

Date:

Proper Name of Contractor:

Signature:

Print Name:

Title:

END OF DOCUMENT

GLENDALE UNIFIEBHOOL DISTRICT DRUGFREE WORKPLACE CERTIFIC/
DOCUMENT 00 45 &0



DOCUMENT 00 45 65

TOBACC®BREE ENVIRONMENT CERTIFICATION

PROJECT/CONTRACT NT5:17/18, betweenGlendale Unified OK22f S5A&0GNAOG 60GKS a5A&0NR
6GKS da/ 2y (NI GNENE 6ZINISHIKS

G/ 2y GNY OGé¢ 2N GKS at NB2SOGev @
This Tobaccéree Environment Certification form is required from the successful Bidder.

Pursuant to, without limitation, 20 U.S.€xction 6083, Labor Code section 6400 et seq., Health & Safety Code
section 10430 et seq. and District Board Policies, all District sites, including the Project site, are tfreacco
environments. Smoking and the use of tobacco products by all persons is prohibited on or in District property.
District property includes school bdihgs, school grounds, school owned vehicles and vehicles owned by others
while on District property.

L FOly2eéftSR3IS GKIFG L Y I gl NB -freefenvirddrBents & Bisiristlsies) Qa L2 f A O
including the Project site and hereby ceytthat | will adhere to the requirements of that policy and not permit

Fyed 2F Yé FTANNQa SYLX 28S8Sasx 3SyiGas adzoO2y NI OG2NBZ 2 NJ
tobacco and/or smoke on the Project site.

Date:

Proper Name o€ontractor:

Signature:
Print Name:
Title:
END OF DOCUMENT
GLENDALE UNIFIEIHOOL DISTRICT TOBACCE®REE ENVIRONMENT CERTIFICA
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DOCUMENT 00 45 70

HAZARDOUS MATERIALS CERTIFICATION

,,,,, z

PROJECT/CONTRACT NT5:17/18, betweenGlendale Unified OK22f S5AAANNDOGS6 I &R 6BS aho
6GKS &/ 2y (NI OG2NE 2NJ GKS

G/ 2y N OGé 2N GKS at N22SO0¢0®

1. Contractor hereby certifies that no Asbestos, or Asbe§lostaining Materials, polychlorinated biphenyl
(PCB), or any material listed by the fealeor state Environmental Protection Agency or federal or state
health agencies as a hazardous material, or any other material defined as being hazardous under federal
2NJ AGF3GS tFéasx NHz Sax 2N NB3IdzA FdGA2yteleyarbSs | 1T NR2d
incorporated in any way into the Project or in any tools, devices, clothing, or equipment used to affect any
portion of Contractor's work on the Project for District.

2. Contractor further certifies that it has instructed its employees with respethe abovementioned
standards, hazards, risks, and liabilities.

3. Asbestos and/or asbestantaining material shall be defined as all items containing but not limited to
chrysotile, crocidolite, amosite, anthophyllite, tremolite, and actinolite. Angll material containing
greater than oneenth of one percent (.1%) asbestos shall be defined as asbestdaining material.

4, Any disputes involving the question of whether or not material is New Hazardous Material shall be settled
by electron micros2 LJ® 2 NJ 2 G KSNJ | LILINBLINA I GS FyR NBO23yAl SR (S3
determination. The costs of any such tests shall be paid by Contractor if the material is found to be New
Hazardous Material.

5. All Work or materials found to be New Hazardous et or Work or material installed with equipment
O2yGFAYyAy3 abSe¢ I TIFNR2dza al GSNAIFIf¢ oAttt 06S AYYSRAL
Contractor's expense at no additional cost to the District.

6. Contractor has read and understood the docurhkelazardous Materials Procedures & Requirements, and
shall comply with all the provisions outlined therein.

Date:

Proper Name of Contractor:

Signature:

Print Name:

Title:

END OF DOCUMENT

GLENDALE UNIFIEBHOOL DISTRICT HAZARDOUS MATERIALS CERTIFIC/
DOCUMENT 00 45 0



DOCUMENT 00 45 75

LEABDBASED MATERIALS CERTIFICATION

PROJECT/CONTRACT NT5:17/18, betweenGlendale Unified OK22f S5A&0GNAOG 60GKS a5A&0NR
6GKS &/ 2y (NI OG2NE 2NJ GKS

G/ 2y GNY OGé¢ 2N GKS at NB2SOGev @
Thiscertification provides notice to the Contractor that:
Q) The Contractor's work may disturb le@dntaining building materials.

(2 The Contractor must notify the District if any work may result in the disturbance of lead
containing building materials.

1. Lead as a Health Hazard

Lead poisoning is recognized as a serious environmental health hazard facing children today. Even at low levels of
exposure, much lower than previously believed, lead can impair the development of a child's central nervous

system, ausing learning disabilities, and leading to serious behavioral problems. Lead enters the environment as

tiny lead particles and lead dust disburses when paint chips, chalks, peels, wears away over time, or is otherwise
disturbed. Ingestion of lead dustd G KS Y2aid 02YY2y LI GKgl& 2F OKAfRK22R L
KFyRa FyR (G28a FyR (GKSyYy Ayl 2 -tomowdkaktititik (Exposdrdsdziakresiltkroh® dzZa K O
construction or remodeling activities that disturb lead paintnfrordinary wear and tear of windows and doors, or

from friction on other surfaces.

Ordinary construction and renovation or repainting activities carried out without-kegfd work practices can
disturb leadbased paint and create significant hazards. riopgr removal practices, such as dry scraping, sanding,
or water blasting painted surfaces, are likely to generate high volumes of lead dust.

Because the Contractor and its employees will be providing services for the District, and because the Cantractor'
work may disturb leagtontaining building materials, CONTRACTOR IS HEREBY NOTIFIED of the potential presence
of leadcontaining materials located within certain buildings utilized by the District. All school buildings built prior

to 1993 are presumed toontain some leadbased paint until sampling proves otherwise.

2. Overview of California Law

Education Code section 32240 et seq. is known as the Lead Safe Schools Protection Act. Under this act, the
Department of Health Services ("DHS") is to conduetnapte survey of schools in the State of California for the
purpose of developing risk factors to predict lead contamination in public schools. (Ed. Code, § 32241.)

Any school that undertakes any action to abate existing risk factors for lead is requinditize trained and state
certified contractors, inspectors, and workers. (Ed. Code, § 32243, subd. (b).) Moreowraseddaint, lead
plumbing, and solders, or other potential sources of lead contamination, shall not be utilized in the constafiction
any new school facility or the modernization or renovation of any existing school facility. (Ed. Code, § 32244.)

Both the Federal Occupational Safety and Health Administration ("Fed/OSHA™) and the California Division of
Occupational Safety and HealffCal/OSHA™) have implemented safety orders applicable to all construction work
where a contractor's employee may be occupationally exposed to lead.

The OSHA Regulations apply to all construction work where a contractor's employee may be occupationally
exposed to lead. The OSHA Regulations contain specific and detailed requirements imposed on contractors

GLENDALE UNIFIEBHOOL DISTRICT LEADBASEIMATERIALSERTIFICATNO
DOCUMENT 00 45 212



subject to that regulation. The OSHA Regulations define construction work as work for construction, alteration,
and/or repair, including painting ancedorating. It includes, but is not limited to, the following:

a. Demolition or salvage of structures where lead or materials containing lead are present;
b. Removal or encapsulation of materials containing lead;
C. New construction, alteration, repair, or renation of structures, substrates, or portions thereof,

that contain lead, or materials containing lead,;

d. Installation of products containing lead;
e. Lead contamination/emergency cleanup;
f. Transportation, disposal, storage, or containment of lead or matetiattaining lead on the site

or location at which construction activities are performed; and
g. Maintenance operations associated with the construction activities described in the subsection.

Because it is assumed by the District that all painted surfacesibr as well as exterior) within the District

contain some level of lead, it is imperative that the Contractor, its workers and subcontractors fully and adequately
comply with all applicable laws, rules and regulations governinglbesed materials ficluding title 8, California

Code of Regulations, section 1532. 1).

The Contractor must notify the District if any Work may result in the disturbance of keadtaining building
materials. Any and all Work that may result in the disturbance of leaghtaining building materials must be
coordinated through the District. A signed copy of this Certification must be on file prior to beginning Work on
the Project, along with all current insurance certificates.

3. Renovation, Repair and Painting Rule, Sectior2@)(3) of the Toxic Substances Control Act

In 2008, the U.S. Environmental Protection Agency, issued a rule pursuant to the authority of Section 402(c)(3) of
the Toxic Substances Control Aeluiring lead safe work practices to reduce exposure to lehrds created by
renovation, repair and painting activities that disturb Ielaglsed paintRenovation, Repair and Painting Rule)
Renovations in homes, childcare facilities, and schools built prior to 1978 must be conducted by certified
renovations firmsusing renovators with accredited training, and following the work practice requirements to
reduce human exposures to lead.

Contractor, its workers and subcontractors must fully and adequately comply with all applicable laws, rules and
regulations govming leadbased materials, including those rules and regulations appearing within title 40 of the
Code of Federal Regulations as part 745 (40 CFR 745)

The requirements apply to all contractors who disturb ldzbed paint in a sigquarefoot area or geater indoors

or a 20squarefoot area outdoors. If a DReertified inspector or risk assessor determines that a home
constructed before 1978 is leddee, the federal certification is not required for anyone working on that particular
building.

4. Contra¢ or ' s Liability

If the Contractor fails to comply with any applicable laws, rules, or regulations, and that failure results in a site or
worker contamination, the Contractor will be held solely responsible for all costs involved in any required
correctiveactions, and shall defend, indemnify, and hold harmless the District, pursuant to the indemnification

GLENDALE UNIFIEBHOOL DISTRICT LEADBASEIMATERIALSERTIFICATNO
DOCUMENT 00 45 233



provisions of the Contract, for all damages and other claims arising therefrom.

If lead disturbance is anticipated in the Work, only persons with apjatgoaccreditation, registrations, licenses,
and training shall conduct this Work.

It shall be the responsibility of the Contractor to properly dispose of any and all waste products, including, but not
limited to, paint chips, any collected residue, myaother visual material that may occur from the prepping of any
painted surface. It will be the responsibility of the Contractor to provide the proper disposal of any hazardous
waste by a certified hazardous waste hauler. This company shall be redistithethe Department of

Transportation (DOT) and shall be able to issue a current manifest number upon transporting any hazardous
material from any school site within the District.

The Contractor shall provide the District with any sample results ppibeginning Work, during the Work, and

after the completion of the Work. The District may request to examine, prior to the commencement of the Work,
the lead training records of each employee of the Contractor.

The Contractor hereby acknowledges, ungenalty of perjury, that it:

1. Has received notification of potential leadl 8 SR YIF 6 SNA I fa 2y GKS 5AaGNRAOGQ&

2. Is knowledgeable regarding and will comply with all applicable laws, rules, and regulations governing work
with, and disposal ofeld.

The undersigned warrants that he/she has the authority to sign on behalf of and bind the Contractor. The District
may require proof of such authority.

Date:

Proper Name of Contractor:

Signature:

Print Name:

Title:

END OF DOCUMENT

GLENDALE UNIFIEBHOOL DISTRICT LEADBASEIMATERIALSERTIFICATNO
DOCUMENT 00 45 23
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IMPORTED MATERIALS CERTIFICATION

PROJECT/CONTRACT NT5:17/18, betweenGlendale Unified OK22f S5A&0GNAOG 60GKS a5A&0NR
6GKS da/ 2y INRRRSNEO2BIARS

G/ 2y iGN OlG¢é 2NJ GKS at Np2SOdévd

This form shall be executed by Contractor and by all entities that, in any way, provide or deliver and/or supply any
az2Aafazr 3ANBIFGSET 2NI NBfIGSR YI (S NFelrefuremeris©fiafyt ¢ 0 (12 GKS
environmental review of the Project performed pursuant to the statutes and guidelines of the California
OYPBANRYYSyYyidlt vdzZatAade ! Oz aSOGA2ya wmnnn SG asSleo 2F Gl
sections 17210 edeq. of the Education Code, including requirements for a Phase | environmental assessment

acceptable to the State of California Department of Education and Department of Toxic Substances Control.

To the furthest extent permitted by California law, thel@mnification provisions in the Contract Documents apply
to, without limitation, any claim(s) connected with providing, delivering, and/or supplying Fill.

Certification of: 53t A@GSNE CAN)NK { dzLJLJt A SNJ al ydzfl O dzN
2 K2t S&l tf SNJ . N2 1 SNJ wSiGl At SN
5Aa0NROGdzii 2 NJ hKSNJ

Type of Entity: / 2N1I2 NI GA2Y DSYSNIt tI NOYSNEKALJ
[AYAGSR tFNIyS [AYAGSR [AFOAEAGE /2VYL
{2tS t NBLINARSG?2 h G KSNJ

Name of firm ("Firm"):

Mailing address:

Addresses of branch office used for this Project:

If subsidiary, name and address of parent company:

By my signature below, | hereby certify that | am aware ofiee@5260 of the Health and Safety Code and the
sections referenced therein regarding the definition of hazardous material. | further certify on behalf of the Firm
that all soils, aggregates, or related materials provided, delivered, and/or supplidéatowill be provided,

delivered, and/or supplied by this Firm to the Project Site are free of any and all hazardous material as defined in
section 25260 of the Health and Safety Code. | further certify that | am authorized to make this certification on
behalf of the Firm.

Date:

Proper Name of Contractor:

Signature:

Print Name:

Title:

END OF DOCUMENT

GLENDALE UNIFIEBHOOL DISTRICT IMPORTED MATERIALS CERTIFICA
DOCUMENT 00 45 4%
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CRIMINAL BACKGROUND INVESTIGATION / FINGERPRINTING CERTIFICATION

PROJERCONTRACT NQ175-17/18, betweenGlendale Unified OK22f S5A&0GNAOG 60 KS a5A&0NR
6GKS &/ 2y (NI OG2NE 2NJ GKS

G/ 2y GNY OGé¢ 2N GKS at NB2SOGev @
The undersigned does hereby certify to the governing board obiistrict that:

(1) He/she is a representative of the Contractor,

(2) Helshe is familiar with the facts herein certified,

(3) He/she is authorized and qualified to execute this certificate on behalf of Contractor; and

(4) That the information in thisrtninal Background Investigation / Fingerprinting Certification is true and
correct.

1. Education Code Contractor has taken at least one of the following actions with respect to the Project (check
all that apply):

The Contractor has complied withe fingerprinting requirements of Education Code section 45125.1

gAOGK NBaLISOG G2 Fft /2ydNIOG2NHa SyLiz2&8SSa FyR ¢
contact with District pupils in the course of providing services pursuant to the Contratthe

I TEAF2NYALF S5SLINLIYSYyG 2F WdzadAOS o6a5hwéo KIF a
described more fully on its website, located http://oag.ca.gov/fingerprints/agenciéshat none of

those employees have been convicted of a felony, as that term is defined in Education Code section
45122.1. A complete and accurate list of Contractor's employees and of all of its subcontractors'
employees who may come in contact with Distpails during the course and scope of the Contract

is attached hereto; and/or

puf

Pursuant to Education Code section 45125.2, Contractor has installed or will install, prior to
commencement of work , a physical barrier at the Project site, that mill tontact between
Contractor's employees and District pupils at all times; and/or

Pursuant to Education Code section 45125.2, Contractor certifies that all employees will be under the
continual supervision of, and monitored by, an employee of@oatractor who the California

Department of Justice has ascertained has not been convicted of a violent or serious felony. The
name and title of the employee who will be supervising Contractor's employees and its
subcontractors' employees is:

Name:

Title:

The Work on the Contract is at an unoccupied school site and no employee and/or subcontractor or
supplier of any tier of Contract shall come in contact with the District pupils.

2. Megan's Law ( IShave vekiedd &nd wiltlicentirag to verify that the employees of Contractor
that will be on the Project site and the employees of the Subcontractor(s) that will be on the Project site are
nott AAGSR 2y /FEAT2NYAlIQa GaS3alyQa N Fee 2So0aridsS oKGaGLYy

GLENDALE UNIFIEBHOOL DISTRICT CRIMINAL BACKGROUND/FINGERPRINT CERTIFIt
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employees of subcontractors coming into contact with District pupils regardless of whether they are designated as
employees or acting as indepéent contractors of the Contractor.

Date:

Proper Name of Contractor:

Signature;
Print Name;
Title:
END OF DOCUMENT
GLENDALE UNIFIEBHOOL DISTRICT CRIMINAL BACKGROUND/FINGERPRINT CERTIFI(
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ROOFING CONTRACT FINANCIAL INTEREST CERTIfHG#EIObhtract Code § 3006)

PROJECT/CONTRACT NT5:17/18, betweenGlendale Unified OK22f S5A&0GNAOG 60GKS a5A&0NR
6GKS &/ 2y (NI OG2NE 2NJ GKS

G/ 2y N OGé 2N GKS at N22SO0¢0®

l, [Your Namé, [Firm Namé

certify that | have not offered, given, or agreed to give, received, accepted, or agreed to accept, any gift,

contribution, or any financial incentive whatsoever to or from any person in connection with a roof project

contract orsubcontracey G KS t NE2SOdGd !'a dzaASR Ay GKAAa OSNIAFAOIGAZ
partnership, corporation, union, committee, club, or other organization, entity, or group of individuals.

I, [Your Namé, [Firm Namé

certify thatl do not have, and throughout the duration of the Contract, | will not have, any financial relationship in
connection with the performance of the Contract with any architect, engineer, roofing consultant, materials
manufacturer, distributor, or vendor thas not disclosed below.

l, [Your Namé, [Firm Namég
have the following financial relationships with an architect, engineer, roofing consultant, materials manufacturer,
distributor, or vendor, or other person in connection with the follownogf project contract:

Name of firm ("Firm"):
Mailing address:
Address of branch office used for this Project:

If subsidiary, name and address of parent company:

For Projects without substantive roofing componertiseck the following box and execute this certification:

A The Work on the Contract (1) does not inclutle replacement or repair of a roof or (2) is a repair of
twenty five percent (25%) or less of the roof, (3) or is a repair project that has a total desrdf one
thousand dollars ($21,000) or less

| certify that to the best of my knowledge, the contents of this disclosure are true, or are believed to be true.

Date:

Proper Name of Contractor:

Signature:
Print Name
Title:
END OF DOCUMENT
GLEWALE UNIFIEBCHOOL DISTRICT ROOFING CONTRACT CERTIFICATION (PCC
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TUBERCULOSIS CLEARANCE
The undersigned does hereby certify to the Governing Board of the District as follows:

I am a representative of the
Agreement with the District and | am familiar with the facts herein certified, and am authorized
and qualified to execute this certificate on behalf of Contractor.

Contractor s responsibility for tubercul osi s
subcontractors, and employees of subcontractors coming into contact with District students
regardless of whether they are designated as employees or acting as independent contractors of the
Contractor.

Contractor certifies that at least one of the follogvitems applies to the Services that are the
subject of the Agreement:

The Contractor has complied with the tuberculosis requirements of Education Code Section
49406.1 with respect to all Contractor's el
who may have contact with District students in the course of providing Services pursuant

to the Agreement, and the California Department of Justice has determined that none of
those employees has active tuberculosis, as that term is defined in Educagd®eCton

45122.1. A complete and accurate list of Contractor's employees and of all of its
subcontractors' employees who may come in contact with District students during the
course and scope of the Agreement is attached hereto; and/or

Cont r ac tcesunier theSAgneement are to be provided at an unoccupied school site

only and/or will not be done on any District property and no employee and/or subcontractor
or supplier of any tier of Agreement shall come in contact with District students.

Date:

Name of Contractor:

Signature:

Print Name and Title:

END OF DOCUMENT

GLENDALE UNIFIEBHOOL DISTRICT TUBERCULOSIS CLEARANCE CERTIFIt
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DOCUMENT 00 52 13

AGREEMENT

THIS AGREEMENT IS MADE AND ENTERED INTO THI®AY OF , 20___, by and between

the Glendale Unified OK22f S5A&a0NAOG O0G5AaGNAOGE 2NJ dhgySNEOD |y

64/ 2y iNI OG2NEV o0a! ANBSYSYydé0o

as follows:

1. The Work: Contractor shall furnish all tools, equipment, apparatus, facilities, labor, and matedaksary to
perform and complete in a good and workmanlike manner, the work of the following project:

PROJECT: Bid No. 17517/18 ¢ Renovatiorof Bleachers at Glendale High School South Gym

Gt N228SOGé 2NJ 6/ 2yGNF OGé 2NJ a2 2NJ €0

The Work shall be performed andropleted as required in the Contract Documents as defined in the General

Conditions including, without limitation, the Drawings and Specifications, under the direction and supervision

of, and subject to, the approval of the District or its authorized repnéative.
2. The Contract Documents

a. The complete Contract consists of all Contract Documents as defined in the General Conditions and

incorporated herein by this reference. All obligations of the District and Contractor are fully set forth and
describedn the Contract Documents. The Contract Documents are intended to cooperate so that Work

called for in one and not mentioned in the other or vice versa is to be performed the same as if
mentioned in all Contract Documents.

b. Interpretation of Contract Dooments Questions concerning the intent, precedence, or meaning of the
Contract Documents, including the Drawings or Specifications, shall be submitted to the District for
interpretation. Inconsistencies in the Contract Documents shall be resolvediby pirecedence in the
following order:

0] Districtapproved modifications, beginning with the most recent (if any);

(i) Agreement;

(iii) Special Conditions (if any);

(iv) Supplemental Conditions (if any);

(v) General Conditions;

(vi) Remaining Division 0 documer{@ocumentsbeginhy 3 GALHK annéoT

(viiy  Division 1 Document$(2 OdzYSy i d o0SIAYYAYy3ad GAGK anméoT
(viii) Division 2 through Division 32 documents (Technical Specifications);

(ix) Figured dimensions;
(x) Largescale drawings;
(xi) Smaliscale drawings.

In case of conflict, the greater quantity andfigher standard of workmanship shall apply unless the
District expressly in writing (e.g., via a Change Order) accepts a lesser quantity or lower quality of
workmanship and the Contract Price is adjusted accordinghe decision of the District in the ttex
shall be final.

3. Time For Completion It is hereby understoodnd agreed that the Contractor shall complete the Wiyk
September 30, 2018 (& / 2 y G NI O ihe DistrictSkalb not approve an early completion schedule by

Contractor. A schedule showing the Work completed in less than the Contract Time indicated in the Contract,

GLENDALE UNIFIEBHOOL DISTRICT AGREEMEN
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shdl be considered to have Project Float.

CompletionExtension Of Time If Contractor fails to complete the Work within the Contract Time, due
allowance being made for the contingencies provided for herein, Contractor shall become liable to District fo
all loss and damage that District may suffer on account thereof. Contractor shall coordinate its Work with the
work of all other contractors. The District shall not be liable for delays resulting from Contractor's failure to
coordinate its Work with dter contractors in a manner that allows for timely completion of Contractor's

Work. Contractor shall be liable for delays to other contractors caused by Contractor's failure to coordinate its
Work with the work of other contractors.

Liguidated DamagesTime is of the essence for all Work to be performed. It is hereby understood and
agreed that it is and will be difficult and/or impossible to ascertain and determine the actual damage that
District will sustain in the event of and by reason of Contrastdelay; thereforepursuant toGovernment
Code section 53069.85 afublic Contract Code section 72@)ntractor shall forfeiand payto District the
following sum(sps liquidated damages 6 [ A lj dZA RF G SR 51 Yl 3Sa¢0Y

1 Project Completion:__FIVE HUNDREDdollars($500.00 per day as Liquidated Damages for
each and every day's delay beyond the Contract Time to complete all the Work.

a. Each portion of the Liquidated Damages shall be calculated cumulatively. For example, if Contractor is
late in compléing two milestones and the entire Project, Contractor will foreid paythree separate
Liguidated Damages amounts.

b. Itis hereby understood and agreed that neither the total cumulative Liquidate Damages amount nor any
portion of the Liquidated Damageraunt are penalties.

c. District may deduct Liquidated Damages from money due or that may become due Contractor under this
l ANBSYSyio [ 2YGNI OG2NN&E FT2NFSAGAZNBE 2F [AljdZARFGSR 5
Liguidated Damages, are as inda&in Government Code section 53069.85 and as indicated herein and
in the General Conditions.

d. Liquidated Damages are automatically and without notice of any kind forfeiteidoayabldy Contractor
upon the accrual of each day of delay. Neither Disigt FI A f dzZNB 2NJ RSt & Ay RSRdzO(
FNRY LI &YSyda 2G0KSNBAAS RdzS GKS /2y iNIOG2NE y2N) 543
forfeitureand paymen2 ¥ [ AljdzZA RF G SR 5F YI 354> akKl tf oudat®iSSYSR |
Damages YRk 2NJ KS 5Aa0NAOGQ&a NARIK(G (G2 6AGKK2fR [ AljdzA R
otherwise be payable to the Contractor

e. Contractor and Surety shall be liable for and pay to District the entire amount of Liquidated Damages
including any portion that exceeds the amount of the Contract Price then held, retained or controlled by
District.

f. Liquidated Damages shall be in addition, and not in lieu of, District's right to charge Contractor for the
5Aa0NROGQa 024l impRemOetheWoski Ay 3 2 NJ 02 NNB O

Insurance and BondsContractor shall provide all required certificates of insurance, and payment and
performance bonds.

Performance of Work If Contractor fails to perform the Work properly or fails to perform any provisions of

this Contract, the District, may, pursuant to the General Conditions and without prejudice to any other remedy
it may have, cure the deficiencies and deduct the cost thereof from the payment then or thereafter due
Contractor.

GLENDALE UNIFIEBHOOL DISTRICT AGREEMEN
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8. Authority of Architect, Projet Inspector, and DSAContractor hereby acknowledges that the Architect(s), the
Project Inspector(s), and the Division of the State Architect have authority to approve and/or stop Work if
[ 2YyGNI OG2NNa 22N)] R2Sa yz2i0 O2rxctBoéduments,Tile 24 & the NB |j dzA NB Y Sy
California Code of Regulations, and all applicable laws. Contractor shall be liable for any delay caused by its
non-compliant Work.

9. Assignment of Contract Neither the Contract, nor any part thereof, nor any moneys due ®wecome due
thereunder, may be assigned by Contractor without the written approval of District, nor without the written
O2yasSyid 2F (GKS {dzNBdGeé 2y [/ 2yiNIOi2NHa t SNF2NXI yOS . 2y
writing its right to notice ofissignment.

10.Cl assi ficati on o Conttaotar herebyatkmowlédges that it ceirmestlg holds valid Dype
34, Prefabricated Equipment and B, General Builddamtractor's license($3sued by the State of California,
Contractor's State Licasing Board, in accordance with division 3, chapter 9, of the Business and Professions
Code and in the classification called for in the Contract Documérits.installersnust be Hussey Certified
installer.

11. Payment of Prevailing WagesContractor and all Subcontractors under Contractor shall pay all wsdke
Work performed pursuant to this Contract not less than the general prevailing rate of per diem wages and the
general prevailing rate for holiday and overtime work as determined by the Director of the Department of
Industrial Relations, State of Cafifiia, for the type of work performed and the locality in which the work is to
be performed within the boundaries of the District, pursuant to sections 1770 et seq. of the California Labor
Code.

12. Contractor & Subcontractor RegistrationContractor shaltomply with the registration and compliance
monitoring provisions of Labor Code section 1771.4, including complying with any applicable enforcement by
the Department of Industrial Relations

13. Contract Price In consideration of the foregoing covenanpsomises, and agreements, Contractor offers, in
the amounts stated below, to perform the Work according to the Contract Documents. District covenants,
promises, and agrees that it will pay and cause to be paid to Contractor in full, and as the CRriteitte
following amount(s):

Dollars ($ ), (“Contract Pric

a. The Contract Price shall be paid in lawful money of the United States pursuant to the payment provisions
in the General Conditions.

14. Aut hority of Cont rComtractorhersby ¢edifies tieasite Ingal aepresentative as defined
in the General Conditions and the person(s) it employees on the Project at or above the level of project
superintendent, each have the authority to legally bind the Contractor.

15. Severdility: If any term, covenant, condition, or provision of the Contract Documents is held by a court of
competent jurisdiction to be invalid, void or unenforceable, the remainder of the provisions in the Contract
Documents shall remain in full force andestt and shall in no way be affected, impaired, or invalidated
thereby.

GLENDALE UNIFIEBHOOL DISTRICT AGREEMEN
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16. CONTRACTOR SPECIFICALLY AGREES TO ASSERT NO DEMANDS OR CLAIMS IN ARBITRATION OR LITIGATI(
UNLESS IT HAS STRICTLY COMPLIEDWHRTHEI S1 ONS I N THE “ CLAI MSE RESOLUT
GENERAL CONDITIONS (DOCUMENT 00 70 00).

Contractor’s Initials Acknowledging “Claims Res

IN WITNESS WHEREOF, accepted and agreed on the date indicated above:

Dated: , 20 Dated: , 20
GLENDALE UNIFIEBHOOL DISTRICT CONTRACTOR
By *Signed after the award* By: *Signed after the award*
Print Name: Stephen Dickinson Print Name:
Print Title: Chief Business and Financial Officer  Print Title:
NOTE: If the Contractorisacorpr ati on, Contractor must attaclwsa certif

or of the resolution of the Board of Directors of the corporation, authorizing the above person to
execute this Agreement and the bonds required by the Contract Documents

END OF DOCUMENT

I have read all terms of the “Gener al Contrac
awarded this bid:

Contractor Name:

Authorized Agent (Signature):

Authorized Agent (Print Name):

Authorized Agent (Title):

GLENDALE UNIFIEBHOOL DISTRICT AGREEMEN
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DOCUMENT 00 54 50

ESCROW OF BID DOCUMENTATION

1. Requirement to Escrow Bid Documentah

a. Contractor shall submit, withiSBEVEN (®alendar days after the date of the Notice of Award, one copy of
all documentary information received or generated by Contractor in preparation of bid prices for this
Contract. This material is referredto@® a ONB ¢ . AR 52 0dzYSy il GA2y d¢ ¢KS 9
will be held in escrow by the District for the duration of the Contract.

b. Contractor agrees, as a condition of award of the Contract, that the Escrow Bid Documentation
constitutesALLwritten information used in the preparation of its bid, and that no other written bid
preparation information shall be considered in resolving disputes or claims. Contractor also agrees that
nothing in the Escrow Bid Documentation shall change or modify the termenalitons of the Contract
Documents.

c. The Escrow Bid Documentation will not be opened by District except as indicated herein. The Escrow Bid
Documentation will be used ontg assist in the negotiation of price adjustments and change orders or
the settlement of disputes or claims

d. Contractor's submission of the Escrow Bid Documentation, as with the bonds and insurance documents
required, is considered an essential part of the Contract award. Should the Contractor fail to make the
submission within the &wed time specified above, District may deem the Contractor to have failed to
enter into the Contract, and the Contractor shall forfeit the amount of its bid security, accompanying the
Contractor's bid, and District may award the Contract to the next &iwesponsive responsible bidder.

e. NO PAYMENTS WILL BE MADE, NOR WILL DISTRICT ACCEPT PROPOSED CHANGE ORDERS UNTIL THE
ESCROW BID DOCUMENTATION IS SUBMITTED AND APPROVED.

f.  The Escrow Bid Documentation shall be submitted in person by an authorized remtbsznf the
Contractor to the District.

2. Ownership of Escrow Bid Documentation

a. The Escrow Bid Documentation is, and shall always remain, the property of Contractor, subject to review
by District, as provided herein.

b. As trade secrets, the Escrow Bid Dmeumtation is proprietary and confidential to the extent allowed by
law. Escrow Bid Documentation constitute trade secrets, not known outside Contractor's business,
known only to a limited extent and only by a limited number of employees of Contractegsaided
while in Contractor's possession, extremely valuable to Contractor, and could be extremely valuable to
Contractor's competitors by virtue of it reflecting Contractor's contemplated techniques of construction.
Subject to the provisions herein, Bist agrees to safeguard the Escrow Bid Documentation, and all
information contained therein, against disclosure to the fullest extent permitted by law.

GLENDALE UNIFIEBHOOL DISTRICT ESCROW OF BID DOCUMENTAT1
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3. Format and Contents of Escrow Bid Documentation

a. Contractor may submit Escrow Bid Documentatioitsrusual cosestimating format; a standard format
is not required.

b. Escrow Bid Documentation must clearly itemize the estimated costs of performing the work of each bid
item contained in the bid schedule, separating bid items into-iseiims as requiredo present a detailed
cost estimate and allow a detailed cost review.

c. Subcontractors.The Escrow Bid Documentation shall include all subcontractor bids or quotes, supplier
bids or quotes, quantity takeoffs, crews, equipment, calculations of ratesoofyztion and progress,
copies of quotes from subcontractors and suppliers, and memoranda, narratives, add/deduct sheets, and
all other information used by the Contractor to arrive at the prices contained in the bid proposal.

d. Estimated costs should bedken down into Contractor's usual estimate categories such as direct labor,
repair labor, equipment ownership and operation, expendable materials, permanent materials, and
subcontract costs as appropriate. Plant and equipment and indirect costs shod&tdiked in the
Contractor's usual format. The Contractor's allocation of indirect costs, contingencies, markup, and other
items to each bid item shall be identified.

e. All costs shall be identified For bid items amounting to less than $10,000, estimlateit costs are
acceptable without a detailed cost estimate, provided that labor, equipment, materials, and subcontracts,
as applicable, are included and provided that indirect costs, contingencies, and markup, as applicable, are
allocated.

f.  Bid Documenttion provided by District should not be included in the Escrow Bid Documentation unless
needed to comply with the following requirements.

4. Submittal of Escrow Bid Documentation

a. The Escrow Bid Documentation shall be submitted by the Contractor in a sealtzdnerenvelope
within SEVEN (®Balendar days after the date of the Notice of Award. Gtetainer/envelopeshall be
clearly marked on the outside with the Contractor's name, date of submittal, project name and the words
¢Escrow Bid Documentatioqg Tobe openedonly after written notice to Contractor and District. ®

b. By submitting Escrow Bid Documentation, Contractor represents that the material in the Escrow Bid
Documentation constitutesf all the documentary information used in preparation of the ind that the
Contractor has personally examined the contents of the Escrow Bid Documentation container and has
found that the documents in the container are complete.

c. Subcontractorsif Contractor's proposal is based upon subcontracting any part ofvtit&, each
subcontractor whose total subcontract price exceéigie percent(5%)of the total contract price
proposed by Contractor, shall provide separate escrow documents to be included with those of
Contractor. Those documents shall be opened and exaghin the same manner and at the same time
a4 GKS SEFYAYLI{iA2Y RSAONAROGSR 0208 F2NJ /2y (NI Ol 2N
[ 2y GNF OG2NNa 9a4O0ONRg . AR 520dzYSyidldAz2y FyR gAft 2yfe
relatesi 2 G KI G adzo O2y GNF OG2NDavQ a02LIS 2F 2N @

d. If Contractor wishes to subcontract any portion of the Work after award of the Contract, District retains
the right to require Contractor to submit escrow documents for the Subcontractor before the subcontract
is approved.

GLENDALE UNIFIEBHOOL DISTRICT ESCROW OF BID DOCUMENTAT1
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Storage, Examination and Final Disposition of Escrow Bid Documentation

a. The Escrow Bid Documentation will be placed in escrow, for the term of the Contract, at the District
offices.

b. The Escrow Bid Documentatiomybe examined byhe District, by theContractor and/or by both
parties upon Five (5) Business Dayagitten noticefrom the party noticing the examinatioio the other

party.

c. Anexamination is permissible at any time that one party reasonably believes that an examination of the
Escrow Bid Documentation isnessary to assist in the negotiation of price adjustments and change
orders or the settlement of disputes claims. In the case of legal proceedings, Escrow Bid
Documentationrmaybe subject to the terms of an appropriate peative order if requestedvia motion
by Contractor and ordered by a court of competent jurisdiction.

d. If Contractoror Districtfails to designate a representative fails toappear forthe noticedexamination
then the Contractor omDistrict represenative may examine the Escrow Bid Documents alone if a
representative of the Contractasr Districtdoes not appear at the time set.

e. Subcontractor. If a subcontractor has submitted sealed informatibat isincluded in the Escrow Bid
Documentationand that subcontractor is reasonably involved in the negotiation of price adjustments and
change orders or the settlement of disputes or claithen the party requesting examination (the
Contractor or the District) is required to also notify that Subcontraetith the sameFive (5) Business
Dayswritten noticethat the requesting party sends to the other party.

f.  The Escrow Bid Documentation will be returned to Contractor when the District accepts Project

I 2YLX SGA2ysT gKSy Fff 27F o/SBYiNCSGQR2Z ISR QR BYXHR INADIIQAS
satisfaction, and when the Contractor certifies that it has no further claims against the District.

END OF DOCUMENT
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DOCUMENT 00 54 55

ESCROW AGREEMENT FOR SECURITY DEPOSITS IN LIEU OF RETENTION
(Public Cotact Code § 22300)

CKAd 9aONRBg ! ANBSYSYy(l 6a9aONRg¢g ! INBSM&GGEOD A& YIRS | yR
, 20___, by and between the following:

Glendale Unified OK22f S5Aa0NRAROG 06 a5Aaid NR2N. JacksomStebtdo)etdnlE 0 = 6K2aS |
California, and

0a/ 2y QNI OG2NEUVY ¢K2aS | RRNS&aa Aa
, and
0a9a0ONRyg ! 3Syide0x | adFrdS 2N FSR

California, whose address_is

For the consideration hereinafter set forth, District, Contractor, &sdrow Agent agree as follows:

1. Pursuant to section 22300 of Public Contract Code of the State of California, which is hereby incorporated by
reference, Contractor has the following two (2) options:

A Deposit securities with Escrow Agent as a substitatedtention earnings required to be withheld by
District pursuant to the Construction Contract No. entered into between
District and Contractor for the Project, in the amount of
($ ) dated, T HAQYYYYPI oot KS a/ 2y (N
A On writtenrequest of Contractor, District shall make payments of the retention earnings for the

Contract directly to Escrow Agent.

When Contractodeposits the securities as a substitute for Contract earnings, Escrow Agent shall notify
District within ten (10) dendar days of the deposit. The market value of the securities at all times from
substitution until the termination of the Escrow Agreement shall be at least equal to the cash amount then
required to be withheld as retention pursuant to the Contract.

Seuwrities shall be held in name Gflendale Unified Schodlistrict and shall designate Contractor as
beneficial owner.

2. District shall make progress payments to Contractor for those funds which otherwise would be withheld from
progress payments pursuant @ontract provisions, provided that Escrow Agent holds securities in the form
and amount specified above.

3. When District makes payment of retention earned directly to Escrow Agent, Escrow Agent shall hold them for
the benefit of Contractor until the timehiat the escrow created under this Escrow Agreement is terminated.
Contractor may direct the investment of the payments into securities. All terms and conditions of this Escrow
Agreement and the rights and responsibilities of the Parties shall be equaligape and binding when
District pays Escrow Agent directly.

4. Contractor shall be responsible for paying all fees for the expenses incurred by Escrow Agent in administering
the Escrow Account, and all expenses of District. The District will charge €@onfa for each
2F 5Aa0GNROGQa RSLIRaAda (2 GKS SaONBRg | O02dzy i o ¢tKS&Ss
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District, Contractor, and Escrow Agent.

5. Interest earned on securities or money market accounts held in escrow and allshéznmed on that interest
shall be for sole account of Contractor and shall be subject to withdrawal by Contractor at any time and from
time to time without notice to District.

6. Contractor shall have the right to withdraw all or any part of the prindipéhe Escrow Account only by
written notice to Escrow Agent accompanied by written authorization from District to Escrow Agent that
District consents to withdrawal of amount sought to be withdrawn by Contractor.

7. District shall have the right to draw updine securities and/or withdraw amounts from the Escrow Account in
event of default by Contractor. Upon seven (7) days written notice to Escrow Agent from District of the
default, if applicable, Escrow Agent shall immediately convert the securities tcacaisshall distribute the
cash as instructed by District.

8. Upon receipt of written notification from District certifying that the Contract is final and complete, and that
Contractor has complied with all requirements and procedures applicable to thed@gniscrow Agent shall
release to Contractor all securities and interest on deposit less escrow fees and charges of the Escrow
Account. The escrow shall be closed immediately upon disbursement of all monies and securities on deposit
and payments of feesmal charges.

9. Escrow Agent shall rely on written notifications from District and Contractor pursuant to Paragraphs 5 through
8, inclusive, of this Escrow Agreement and District and Contractor shall hold Escrow Agent harmless from
Escrow Agent's release adisbursement of securities and interest as set forth above.

10. Names of persons who are authorized to give written notice or to receive written notice on behalf of District
and on behalf of Contractor in connection with the foregoing, and exemplars ofrdsgective signatures are
as follows:

On behalf of District: On behalf of Contractor:
Title Title
Name Name
Signature Signature
Address Address
On behalf of Escrow Agent:
Title
Name
Signature
Address
GLENDALE UNIFIEDHOODISTRICT ESCROW AGREEME
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At the time the Escrow Account is opened, District and Contractor shall deliver to Escrow Agent a fully executed
copy of this Escrow Agreement.

IN WITNESS WHEREOF, the parties have executedctois Bgreement by their proper officers on the date first
set forth above.

On behalf of District: On behalf of Contractor:
Title Title

Name Name

Signature Signature

Address Address

On behalf of Escrow Agent:

Title

Name

Signature

Address

END OF DOCUMENT
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HAZARDOUS MATERIALS PROCEDURES & REQUIREMENTS

1. Summary
This document includes information applicable taehedous materials and hazard waste abatement.
2. Notice of Hazardous Waste or Materials Conditions

a. Contractor shall give written notice to District, Construction Manager, and Architect promptly, before
any of the following conditions are disturbed, aimdno event later than twentfour (24) hours after first
observance, of any:

(1) Material that Contractor believes may be material that is hazardous waste or hazardous material, as
defined in section 25117 of the Health and Safety Code, that is requirdee temoved to a Class I,
Class Il, or Class lll disposal site in accordance with provisions of existing law;

(2) Other material that may present a substantial danger to persons or property exposed thereto in
connection with Work at the Project Site.

b. Contrador's written notice shall indicate whether the hazardous waste or material was shown or
indicated in the Contract Documents to be within the scope of Work, and whether the materials were
brought to the site by Contractor, its Subcontractors, supplierganyone else for whom Contractor is
responsible. As used in this section the term "hazardous materials" shall include, without limitation,
asbestos, lead, Polychlorinated biphenyl (PCB), petroleum and related hydrocarbons, and radioactive
material.

c. Inresponse to Contractor's written notice, the District shall investigate the identified conditions.

d. |If District determines that conditions do not involve hazardous materials or that no change in terms of
Contract is justified, District shall so notify Qawator in writing, stating reasons. If District and Contractor
cannot agree on whether conditions justify an adjustment in Contract Price or Contract Time, or on the
extent of any adjustment, Contractor shall proceed with the Work as directed by District.

e. If after receipt of notice from District, Contractor does not agree to resume Work based on a reasonable
belief it is unsafe, or does not agree to resume Work under special conditions, then District may order
that portion of Work connected with the hazdous condition or affected area, be deleted from the Work,
or performed by others, or District may invoke its rights to terminate the Contract in whole or in part.
District will determine entitlement to or the amount or extent of an adjustment, if any;antract Price
or Contract Time as a result of deleting such portion of Work, or performing the Work by others.

f.  If Contractor stops Work in connection with any hazardous condition and in any area affected thereby,
Contractor shall immediately redepldtg workers, equipment, and materials, as necessary, to other
portions of the Work to minimize delay and disruption.

3. Additional Warranties and Representations

a. Contractor represents and warrants that it, its employees, and its subcontractors and thaimyeras,
shall at all times have the required levels of familiarity with the Project Site and the Work, training, and
ability to comply fully with all applicable law and contract requirements for safe and expeditious
performance of the Work, including wheter training is or may be required regarding the activities to be
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performed (including, but not limited to, all training required to address adequately the actual or
potential dangers of Contract performance).

Contractor represents and warrants thatiis employees, and its subcontractors and their employees,
shall at all times have and maintain in good standing any and all certifications and licenses required by
applicable federal, state, and other governmental and qug@asiernmental requirements applible to the
Work.

Contractor represents and warrants that it has studied carefully all requirements of the Specifications
regarding procedures for demolition, hazardous waste abatement, or safety practices, specified in the
Contract, and prior to submittg its bid, has either (a) verified to its satisfaction that the specified
procedures are adequate and sufficient to achieve the results intended by the Contract Documents, or (b)
by way of approved "or equal” request or request for clarification andtenifddenda, secured changes

to the specified procedures sufficient to achieve the results intended by the Contract Documents.
Contractor accepts the risk that any specified procedure will result in a completed Project in full
compliance with the Contraddocuments.

4. Monitoring and Testing

a.

District reserves the right, in its sole discretion, to conduct air monitoring, earth monitoring, Work
monitoring, and any other tests (in addition to testing required under the agreement or applicable law),
to monitor Contract requirements of safe and statutorily compliant work methods and (where applicable)
safe reentry level air standards under state and federal law upon completion of the job, and compliance
of the work with periodic and final inspection by publitdequasipublic entities having jurisdiction.

Contractor acknowledges that District has the right to perform, or cause to be performed, various
activities and tests including, but not limited to, pabatement, during abatement, and peabatement

air manitoring, that District shall have no obligation to perform said activities and tests, and that a portion
of said activities and tests may take place prior to the completion of the Work by Contractor. In the event
District elects to perform these activé and tests, Contractor shall afford District ample access to the Site
and all areas of the Work as may be necessary for the performance of these activities and tests.
Contractor will include the potential impact of these activities or tests by Distrittte Contract Price and

the Scheduled Completion Date.

Notwithstanding District's rights granted by this paragraph, Contractor may retain its own industrial
KéaAaSyS Oz2yadZ ityid G /2yiNI OG2NDa 26y SweByasS | yR
not limited to, preabatement, during abatement, and peabatement personal air monitoring, and

District reserves the right to request documentation of all such activities and tests performed by

Contractor relating to the Work and Contractor stmathvide that documentation immediately upon

request, but in no event later thahHREE (3)ays upon request.

5. Compliance with Laws

a.

Contractor shall perform safe, expeditious, and orderly work in accordance with the best practices and
the highest standarslin the hazardous waste abatement, removal, and disposal industry, the applicable
law, and the Contract Documents, including, but not limited to, all responsibilities relating to the
preparation and return of waste shipment records, all requirements efléw, delivering of all requisite
notices, and obtaining all necessary governmental and eg@agtrnmental approvals.

Contractor represents that it is familiar with and shall comply with all laws applicable to the Work or
completed Work including, but ndimited to, all federal, state, and local laws, statutes, standards, rules,
regulations, and ordinances applicable to the Work relating to:

GLENDALE UNIFIEBHOOL DISTRICT HAZABOUS MATERIAL
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(1) The protection of the public health, welfare and environment;

(2) Storage, handling, or use of asbestos, PCB, feztchleum based products or other hazardous
materials;

(3) The generation, processing, treatment, storage, transport, disposal, destruction, or other
management of asbestos, PCB, lead, petroleum, or hazardous waste materials or other waste
materials of any ikd; and

(4) The protection of environmentally sensitive areas such as wetlands and coastal areas.

6. Disposal

a.

Contractor has the sole responsibility for determining current waste storage, handling, transportation,
and disposal regulations for the ProjecteSiind for each waste disposal facility. Contractor must comply
fully at its sole cost and expense with these regulations and any applicable law. District may, but is not
obligated to, require submittals with this information for it to review consisteiththe Contract
Documents.

Contractor shall develop and implement a system acceptable to District to track hazardous waste from
the Project Site to disposal, including appropriate "Hazardous Waste Manifests" on the EPA form, so that
District may track th volume of waste deposited in each landfill and receive from each facility a

certificate of receipt.

Contractor shall provide District with the name and address of each waste disposal facility prior to any
disposal, and District shall have the rightréject any proposed disposal facility. Contractor shall not use
any disposal facility to which District has objected. Contractor shall document actual disposal or
destruction of waste at a designated facility by completing a disposal certificate diczgetiof

destruction forwarding the original to District.

7. Permits

a.

Before performing any of the Work, and at such other times as may be required by applicable law,
Contractor shall deliver all requisite notices and obtain the approval of all governhsrdajuasi
governmental authorities having jurisdiction over the Work. Contractor shall submit evidence satisfactory
to District that Contractor and any disposal facility:

(1) have obtained all required permits, approvals, and the like in a timely manrbrgsr to
commencement of the Work and thereafter as and when required by applicable law, and

(2) are in compliance with all such permits, approvals and the regulations.

For example, before commencing any work in connection with the Work involvingtasbes

containing materials, or PCBs, or other hazardous materials subject to regulation, Contractor agrees
to provide the required notice of intent to renovate or demolish to the appropriate state or federal
agency having jurisdiction, by certified mail,ust receipt requested, or by some other method of
transmittal for which a return receipt is obtained, and to send a copy of that notice to District.
Contractor shall not conduct any Work involving asbestmstaining materials or PCBs unless
Contractor ha first confirmed that the appropriate agency having jurisdiction is in receipt of the
required notification. All permits, licenses, and bonds that are required by governmental of quasi
governmental authorities, and all fees, deposits, tap fees, offgsements, and asbestos and PCB
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disposal facilities expenses necessary for the prosecution of the Work, shall be procured and paid for
by Contractor. Contractor shall give all notices and comply with the all applicable laws bearing on the
conduct of the Wok as drawn and specified. If Contractor observes or reasonably should have
observed that Plans and Specifications and other Contract Documents are at variance therewith, it
shall be responsible for promptly notifying District in writing of such fadEottractor performs any

Work contrary to applicable laws, it shall bear all costs arising therefrom.

b. Inthe case of any permits or notices held in District's name or of necessity to be made in District's name,
District shall cooperate with Contractor $ecuring the permit or giving the notice, but the Contractor
shall prepare for District review and execution upon approval, all necessary applications, notices, and
other materials.

8. Indemnification

a. To the extent permitted by law, the indemnity obligat®rdefense obligations, and limitations of liability
expressed in the Contract Documents apply with equal force and effect to any claims or liabilities imposed
or existing by virtue of the removal, abatement, and disposal of hazardous waste. This inblutdesiot
limited to, liabilities connected to the selection and use of a waste disposal facility, a waste transporter,
personal injury, property damage, loss of use of property, damage to the environment or natural
NB&2dzNOSasx 2N aRAa2ZR AYIE ESNIIRE & aINBAE BOKF SR 6AGK (KS
9601 et seq.).

9. Termination

a. District shall have an absolute right to terminate for default immediately without notice and without an
opportunity to cure should Contractor knowingly occkéessly commit a material breach of the terms of
the Contract Documents, or any applicable law, on any matter involving the exposure of persons or
property to hazardous waste. However, if the breach of contract exposing persons or property to
hazardous waste is due solely to an ordinary, unintentional, and meckless failure to exercise
NBIaz2yFrofS OFINBI GKSy GKS /2y (NI Ol 520dzySyiaQ LINE JA
without modification.

END OF DOCUMENT
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STORMNVATER POLLUTION PREVENTION PLAN

1 Not applicable

END OF DOCUMENT
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PERFORMANCE BOND (100% of Contract Price)
(Note: Contractorsmust use this form, NOT a surety company form.)

KNOW ALL PERSONS BY THESE PRESENTS:

WHEREAShegové\y/ Ay 3 0 2| NR GlgndaR UNBgE OK2Ff IKBAGNRAOGY 645Aa0GNROG:
LOGt NAYOALIH f0e KIEGS SyYyGSNBR Ayid2 | O2y iNF O
services and transportation, necessary, convenient, and proper to perforrfotlosving project:

Bid No. 17517/18 — Renovationof Bleachers at Glendale High School South Gym
6at NB2SOGe¢ 2NJ a/ 2y iGN OGéo

which Contract dated , 20, and all of the Contract Documents attached to or
forming a part of the Contract, are hereby referred to and made a part hereof, and

WHEREASaid Pincipal is required under the terms of the Contract to furnish a bond for the faithful performance
of the Contract;

NOW, THEREFORIEe Principal and 6a{dz2NBiee¢0v | NB KSf
firmly bound unto the Board of the District in the penal sum of:

DOLLARS
(% ), lawful money of the United States, for the payment of which sum well and

truly to be made we bind ourselves, our heirs, executors, administrators, successors, and assigns jointly and
severally, firmly by these presents, to:

- Performall the work required to complete the Project; and
- tlé G2 GKS 5A8GNRAOG Ftf REFEYF3ISE GKS 5AaGNAROG Ay OdzNE
Work required to complete the Project.

In the event the Principal is declared by the Distiicbe in breach or default in the performance of the Contract,
then, after written notice from theDistrictto the Surety, as provided for herein, the Surety shall either remedy the
default or breach of the Principal or shall take charge of the Workefontract and complete the Contract with

a Contractor other than the Principal at its own expense; provided, however, that the procedure by which the
Surety undertakes to discharge its obligations under this Bond shall be subject to the advance \ppti@vabof

the District

The condition of the obligation is such that, if the above bounden Principal, his or its heirs, executors,
administrators, successors, or assigns, shall in all things stand to and abide by, and well and truly keep and perform
the covenants, conditions, and agreements in the Contract and any alteration thereof made as therein provided,

on his or its part to be kept and performed at the time and in the intent and meaning, including all contractual
guarantees and warrantees of matesand workmanship, and shall indemnify and save harmless the District, its
trustees, officers and agents, as therein stipulated, then this obligation shall become null and void, otherwise it

shall be and remain in full force and virtue.

As a condition preedent to the satisfactory completion of the Contract, the above obligation shall hold good for a
LISNA2R SljdzZlf G2 GKS gFNNIyde | yRk2NJ 3dzr N} yidSS LISNR2R 2
continue if Contractor shall fail to makellfilcomplete, and satisfactory repair, replace, and totally protect the
District from loss or damage resulting from or caused by defective materials or faulty workmanship. The
obligations of Surety hereunder shall continue so long as any obligation &BCtmn remains. Nothing herein
GLENDALE UNIFIEBHOOL DISTRICT PERFORMANCE BOI!
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including, but not limited to, California Code of Civil Procedure section 337.15.

The Surety, for value receid, hereby stipulates and agrees that no change, extension of time, alteration, or
addition to the terms of the Contract or to the Work to be performed thereunder shall in any way affect its
obligation on this bond, and it does hereby waive notice of athshange, extension of time, alteration, or
addition to the Contract Documents or to the Work.

Any claims under this bond may be addressed to the Surety at the following address. This cannot be the
Contractor’s broker foroyde sobomhlie Butetmpsdr btehanSemet )y

Attention:
Telephone No.: ( ) -
Fax No.: ( ) -

Email Address:

IN WITNESS WHEREOF, two (2) identical counterparts of this instrument, each of which shall parsai jmer
deemed an original thereof, have been duly executed by the Principal and Surety above named, on the
day of , 20 .

Principal Surety

(Name of Principal) (Nane of Surety)

(Signature of Person with Authority) (Signature of Person with Authority)
(Print Name) (Print Name)

(Name of California Agent of Surety)

(Address of California Agent of Surety)

(Telephone Number of California Agent of Surety)

Contractor must attacha Notarial Acknowledgment for all Surety's signatures and a Power of Attorney and
Certificate of Authority for Surety. The California Department of Insurance must authorize the Surety to be an
admitted surety insurer.

END OF DOCUMENT
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PAYMENT BONDContractor's Labor & Material Bond (100% of Contract Price)
(Note: Contractorsmust use this form, NOT a surety company form.)

KNOW ALL PERSONS BY THESE PRESENTS:

WHEREAS (KS 3I2@SNYyAy3 6lédaRnifiédchod DBR G 52 B 2INK S 5 A 8 G NA O
S 0t NAYOALNI £ é¢0 KIGS SYiSNBR Ayil?2
and labor, services and transportation, necessary, convenient, and proper to

o e
N C

Bid No. 17517/18 — Renovationof Bleachers at Glendale High School South Gym
6at NB2SOGe¢ 2NJ a/ 2y iGN OGéo

which Contratdated , 20, and all of the Contract Documents attached to or
forming a part of the Contract, are hereby referred to and made a part hereof, and

WHEREASursuant to law and the Contract, the Principal is required, before entering upon the pexfice of

the work, to file a good and sufficient bond with the body by which the Contract is awarded in an amount equal to
100 percent (100%) of the Contract price, to secure the claims to which reference is made in the Civil Code of
California, includingection 9100, and the Labor Code of California, including section 1741.

NOW, THEREFORIEe Principal and T oa{dNBGeéuv I NS

firmly bound unto all laborers, material men, and other persons referred to in said statutes in the penal sum of:
DOLLARS

(% ), lawful money of the United States, being a sum not less than the total

amount payable by the terms of Contract, for the payment of which sum well and truly to be made, we bind
ourselves, our heirs, executors, administratorg;eessors, or assigns, jointly and severally, by these presents.

The condition of this obligation is that if the Principal or any of his or its subcontractors, of the heirs, executors,
administrators, successors, or assigns of any, all, or either of ghathfail to pay for any labor, materials,

provisions, provender, or other supplies, used in, upon, for or about the performance of the work contracted to be
done, or for any work or labor thereon of any kind, or for amounts due under the Unemploymenahte Act

with respect to such work or labor, that the Surety will pay the same in an amount not exceeding the amount
herein above set forth, and also in case suit is brought upon this bond, will pay a reasonable attorney's fee to be
awarded and fixed bthe Court, and to be taxed as costs and to be included in the judgment therein rendered.

It is hereby expressly stipulated and agreed that this bond shall inure to the benefit of any and all persons,
companies, and corporations entitled to file claims endections 9000 through 9566 of the Civil Code, so as to
give a right of action to them or their assigns in any suit brought upon this bond.

Should the condition of this bond be fully performed, then this obligation shall become null and void; othigrwise
shall be and remain in full force and affect.

The Surety, for value received, hereby stipulates and agrees that no change, extension of time, alteration, or
addition to the terms of the Contract or to the Work to be performed thereunder shall in agyafiact its
obligation on this bond, and it does hereby waive notice of any such change, extension of time, alteration, or
addition to the Contract Documents or to the Work.

GLENDALE UNIFIEBHOOL DISTRICT PAYMENT BND
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IN WITNESS WHEREOF, two (2) identical counterparts of this instrument, ehathafhall for all purposes be
deemed an original thereof, have been duly executed by the Principal and Surety above named, on the
day of ,20 .

Principal Surety

(Name of Principal) (Name of Surety)

(Signature of Person with Authority) (Signature of Person with Authority)
(Print Namé (Print Name)

(Name of California Agent of Surety)

(Address of California Agent of Surety)

(Telephone Number of California Agent of Surety)
Contractor must attach a Notarial Acknowledgment for all Surety's signatures and a Power of Attorney and

Certificate of Authority for Surety. The California Department of Insurance must authorize the Surety to be an
admitted surety insurer.

END OF DQMIENT
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DISTRICT CONTRACT FORMS

Will be availablevhenneeded.

END OF DOCUMENT
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DISTRICT CLOSEOUT FORMS

Will be available when needed.

END OF DOCUMENT
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FINAL SETTLEMENT AGREEMENT ANCSEEDERALAIMS

[THIS RELEASE SHALL ONLY BE USED AT THE END OF THE
PROJECT, ATl S T RDISCRETEN, TO FORMALIZE FINAL
COMPLETION OF THE PROJECT AND CAN ACCOMPANY THE
FINAL APPLICATION FOR PAYMENT.]

THIS FINAL SETTLEMENT AGREEMENT AND RELEASE®EGLAIMS ( { SG Gt SYSyde¢o Aa YIRS
day of , 20____ by and between:

Glendale Unified OK2 2t 5 A &&iNRIOWR 6 654 & NA& O

OContractoé 0 I HK24a$S

place of business is

Districtand Contractorentered into PROJECT/RTRACT NO175-17/18
0a/ 2y G NI OGé 2NJ &t NB B§dkicaliornia.y G KS [/ 2dzyie 27

The Work under the Contract has been completed.

NOW, THEREFORE, it is mutually agreed betwi2istrict and Contractoras follows:
AGREEMENT

1. Total Pgable. District shall pay Contractor as detailed below:

(Criginal Contract Sum $ For information only)
Modified Contract Sum $
¢ Payment to Date $ (subtract)
¢ Liquidated Damages $ (subtract)
¢ [Other ] & (subtract)
= Payment Due Contractor $ (“Tot al Payabl e”)

Subject to the provisions hereof, District shall forthwith pay to Contractor the Total Payable amasranke

GLENDALE UNIFIEBHOOL DISTRICT SETTLEMEMIGREEMENT AND RELE,
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amounts represented by any notice to withhold funds on file with District as of the date of such payment.

No Claims or DisputesContractor acknowledges and hereby agrees that there are no unresolved or

outstandingClaims odisputes(as definedn the Contract DocumentsggainstDistrid arising from the
LISNF2NXYIFYyOS 2F 62N)] dzyRSNJ GKS /2y (NI Oz SEOSLII F2NJ G
KSNBAY FYyR (GKS 20ftA3FGA2ya RSaONAO6 SR the iitentiok &thé / 2 y i A y dz/
parties in executing this Final Settlement that this Final Settlement shall be effective as a full, final and general

release of all claims, demands, actions, causes of action, obligations, costs, expenses, damages, losses and

liabilties of Contractor against District, all its respective agents, employees, inspectors, assignees and

0Ny yatTSNBESa SEOSLII F2NJ GKS OflAYada RSEAONAOGSR Ay GKS 4t
RSAONAROGSR Ay GKS a/ 2ydéinydzAiy3 hof Al GA2yaéd aSOlAz2y K

Disputed Claims.The following claims are disputed (hereinafter, the "Disputed Claims") and are specifically
excluded from the operation of this Final Settlement:

Claim No Description of Claim Amount of Claim Date Claim Submitted

[INSERTNFORMATION, INCLUDING ATTACHMENT IF NECESSARY]

Release.Consistent with California Public Contract Code section 7100, Contractor hereby agrees that, in
O2yaARSNIGAZ2Yy 2F GKS LI &YSyid asSi FT2NIK Avyasésefl a¢ 2l f
forever discharges District, all its agents, employees, inspectors, assignees, and transferees from any and all
liability, claims, demands, actions, or causes of action of whatever kind or nature arising out of or in any way
concerned with the Wdc under the Contract.

Continuing Obligations.Guarantees and warranties for the Work, and any other continuing obligation of
Contractor, shall remain in full force and effect as specified in the Contract Documents.

Contract Indemnity. To the furthest &tent permitted by California law, Contractor shall defend, indemnify,
and hold harmless the District, its agents, representatives, officers, consultants, employees, trustees, and
volunteers (the "indemnified parties") from any and all losses, liabilitkesns, suits, and actions of any kind,
nature, and description, including, but not limited to, attorneys' fees and costs, directly or indirectly arising
out of, connected with, or resulting from the performance of the Contract unless caused wholly bgl¢he
negligence or willful misconduct of the indemnified parties.

Waiver. Contractor hereby waives the provisions of California Civil Code section 1542 which provides as
follows:

A GENERAL RELEASE DOES NOT EXTEND TO CLAIMS WHICH THE CREDIKDR®BCES NOT
SUSPECT TO EXIST IN HIS OR HER FAVOR AT THE TIME OF EXECUTING THE RELEASE, WHICH IF KNOW
BY HIM OR HER MUST HAVE MATERIALLY AFFECTED HIS OR HER SETTLEMENT WITH THE DEBTOR.

Survivability. The provisions of this Final Settlement are contractmalature and not mere recitals and shall

be considered independent and severable. If any such provision or any part thereof shall be at any time held
invalid in whole or in part under any federal, state, county, municipal, or other law, ruling, or regslathen

such provision, or part thereof, shall remain in force and effect to the extent permitted by law, and the
remaining provisions of this Final Settlement shall also remain in full force and effect, and shall be
enforceable.

Reservation of RightsAll rights of District shall survive completion of the Work or termination of Contract,
and execution of this Release.

GLENDALE UNIFIEBHOOL DISTRICT SETTLEMEMIGREEMENT AND RELE,
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*** CAUTION: THIS IS A RELEASEAD BEFORE EXECUTING * * *

Accepted and agreed on the date indicated below:

Dated: ,20 Dated: , 20
School District , Inc.

By: By:

Print Name: Print Name:

Print Title: Print Title:

END OF DOCUMENT
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WARRANTY AND GUARANTEE FORM

1. ("Contractor")

hereby agees that the 6a22Nl ¢ 2F /2y GNY O

which Contractor has installed for tli@lendale Unifie&chool District ("District")

for the following project: 0at N22S0O0Gé¢ 2N a4/ 2y
was performed in accordance with the requirements of the CasttE2ocuments and that the Work as
installed fulfills the requirements of the Contract Documents.

2. Contractor agrees to repair or replace all of the Work that may prove to be defective in workmanship or
material and any other adjacent Work that may be diggld in connection with such replacement within a
period of YEAR(Syom the date of Completion as defined in the Contract, ordinary wear
and tear and unusual abuse or neglect excepted. The date of completion is , 20 .

3. Inthe eventContractor fails to comply with the abowreentioned conditions within a reasonable period of
time, as determined by District, but not later th&EVEN (®alendar days after being notified in writing by
District, Contractor authorizes District to procetdrepair or replace the defective Work at the expense of
Contractor. Contractor shall pay the costs and charges therefor upon demand.

4. Representatives to be contacted for service subject to the terms of Contract:

NAME:

ADDRESS:

PHONE NO.:

EMAIL:

Date:

Proper Name of Contractor:

Signature:

Print Name:

Title:

END OF DOCUMENT
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TABLE OF CONTENTS
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GENERAL CONDITIONS

1. CONTRACT TERMS AND DEFINITIONS
1.1. Definitions

Wherever used in the Contract Documents, the following terms shall have tieanings indicated,
which shall be applicable to both the singular and plural thereof:

1.1.1. Adverse Weather Weather that satisfies all of the following conditions: (1) unusually severe
precipitation, sleet, snow, hail, heat, or cold conditions in exces$iseofiorm for the location and time of
year it occurred, (2) unanticipated, and (3) occurring at the Project Site.

1.1.2. Allowance(s): Amount(s) stated in the Agreement for specific scopes of work for which
Contractor may bill its time, materials, and other iteiin the identical structure as a Change Order.

1.1.3. Approval, Approved, and/or AcceptedRefer to written authorization, unless stated otherwise.

1.1.4. Architect The individual, partnership, corporation, joint venture, or any combination thereof,

named as Archéct that has the rights and authority assigned to the Architect in the Contract Documents.
¢KS GSNY ! NOKAGSOG YShkya GKS 5AaGNRAOGUYE ! NOKAGSOU
representative.

1.1.5. AsBuilt Drawings:A reproducible fulkize sets ofirawings to be prepared on a monthly basis,

and upon Project Completion, pursuant to the Contract Documents, that reflect changes made during the
performance of the Work, recording differences between the original design of the Work and the Work as
constiucted since the preceding monthly submittal.

1.1.6. Bidder: A contractor who intends to provide a bid to the District to perform the Work of the
Contract.

1.1.7. Change Order A written order to the Contractor authorizing an addition to, deletion from, or
revision inthe Work, and/or authorizing an adjustment in the Contract Price or Contract Time. If a
Change Order is required to be approved by DSA, the District may call it a Construction Change Document.

1.1.8. Completion When the entire Work shall have been completedhe satisfaction of District,
including all punch list items. Final DSA approval of the Project is not required for Completion.

1.1.9. Construction Manager The individual, partnership, corporation, joint venture, or any
combination thereof, or its authorizegpresentative, named as such by the District. If no Construction
Manager is used on the Project, then all references in the Contract Documents to Construction Manager
shall be read to refer to District.

1.1.10. Construction ScheduleThe progress schedule ofrestruction of the Project as provided by
Contractor and approved by District.

1.1.11. Contract, Contract DocumentsThe Contract consists exclusively of the documents evidencing
the agreement of the District and Contractor, identified as the Contract Docum@ims.Contract
Documents consist of the following documents:

1.1.11.1. Invitation to Bid
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1.1.11.2.  Instructions to Bidders
1.1.11.3. Bid Form
1.1.11.4. Bid Bond (Security)
1.1.11.5. Designated Subcontractors List
1.1.11.6. SiteVisit Certification
1.1.11.7.  NoncollusionDeclaration
1.1.11.8. Iran Contracting Act Certification
1.1.11.9. 2 2 NJ Somgedsation Certification
1.1.11.10. Prevailing Wage and Related Labor Requirements Certification
111111, 5Aal06f SR +#SUSNIyQa . dzaAySaa 9yGSNILINRAS t | NI
1.1.11.12. DrugFree Workplace Certification
1.1.11.13. SmokeFree Environment Certification
1.1.11.14. Hazardous Materials Certificati
1.1.11.15. LeadBased Materials Certification
1.1.11.16. Imported Materials Certification
1.1.11.17. Criminal Background Investigation/Fingerprinting Certification
1.1.11.18. Roofing Contract Financial Interest Certification
1.1.11.19. Notice of Award
1.1.11.20. Agreement
1.1.11.21. Escrow of Bid Documentation (if applicable)
1.1.11.22. E<srow Agreement for Security Deposits in Lieu of Retention
1.1.11.23. Storm Water Pollution Prevention Plan (if applicable)
1.1.11.24. Hazardous Materials Procedures and Requirements
1.1.11.25. Notice to Proceed
1.1.11.26. Performance Bond
11.1127. t Fe@YSyid .2yR 6/ 2yGN}FOG2NDa [F02N FyR al (SN
1.1.11.28. DistrictContract Forms (if applicable)
1.1.11.29. District Closeout Forms (if applicable)
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1.1.11.30. Final Settlement Agreement and Release of Claims

1.1.11.31. Warranty and Guarantee Form

1.1.11.32. General Conditions

1.1.11.33. Special Conditions

1.1.11.34. Project Plans, Specifications, Technical Specifications, and Drawings
1.1.11.35. Addenda to any of the above documents

1.1.11.36. Schedules if approved in writing by the District

1.1.11.37. Change Orders or written modifications to the above documents if approved in writing
by the District

1.1.12. Contract Price The total monies payable to the Contractor undee terms and conditions of
the Contract Documents.

1.1.13. Contract Time The time period stated in the Agreement for the Completion of the Work.

1.1.14. Contractor The person or persons identified in the Agreement as contracting to perform the
Work, or the legal repreentative of such person(s).

1.1.15. Daily Job Report(s) Daily Project reports prepared by the Contractor's employee(s) who are
present on Site, which shall include the information required herein.

1.1.16. Day(s) Unless otherwise designated, day(s) means calendasda@@usiness Days & Kl £ f Y SI y
days except Saturday, Sunday, a day that is fedemratlggnized holiday, or a day that is a California
recognized holiday.

1.1.17. Defective or Nononforming Work. Defective or nonanforming Work is any Work which is
unsatisfactoy, faulty or deficient by: (a) not conforming to the requirements of the Contract Documents;
(b) not conforming to the standards of workmanship of the applicable trade; (c) not being in compliance
with the requirements of any inspection, reference, stariaest, or approval required by the Contract
Documents; or (d) damage to Work occurring prior to Completion.

1.1.18. District: The public agency or the school district for which the Work is performed.

1.1.19. DrawingsY 02N atftlyaéo ¢KS dithdCoifracDoduryieRts shibwdg 2 NR | € LI
the design, location, scope and dimensions of the Work, generally including plans, elevations, sections,

details, schedules, sequence of operation, and diagrams.

1.1.20. DSA:Division of the State Architect.

1.1.21. Force Account Diredte: A process that may be used when the District and the Contractor

cannot agree on a price for a specific scope of work or before Contractor prepares a price for the scope of

work, Contractor performs on a time and materials basis.

1.1.22. Premises The real ppperty owned by the District on which the Project Site is located.

1.1.23. Product(s): New material, machinery, components, equipment, fixtures and systems forming the
Work, including existing materials or components required and approved by the Districufs.re
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1.1.24. Product Data:lllustrations, standard schedules, performance charts, instructions, brochures,
diagrams, and other information furnished by Contractor to illustrate a material, product, or system for a
scope of the Work.

1.1.25. Project The planned undertakg as provided for in the Contract Documents.

1.1.26. Project Inspecto¥ 02N GLYAaLISOG2NEV LYRAGARIzZfoauv NBOGIFAY
24 of the California Code of Regulations to monitor and inspect the Project.

1.1.27. Program Manager:The individial, partnership, corporation, joint venture, or any combination
thereof, or its authorized representative, named as such by the District. If no Program Manager is
designated for the Project then all references to Project Manager shall refer to District.

1.1.28. Proposed Change OrderA written request prepared by the Contractor requesting that the
District and the Architect issue a Change Order based upon a proposed change to the Work.

1.1.29. ProvideY {KFIff AyOfdzZRS GLINRPGARS Oa8WLX 68S RyRLIHLINBD
O2YLX SGS IyR FdzyOliA2yAy3a +a AYGSYRSR Ay LX I OS¢ dzyf S

1.1.30. Request for Informationd 2 NJ awCL£0 ! gNARGGSY NBIljdzSad LINBSLI NBF
the Architect provide additional information necesgdo clarify or amplify an item in the Contract

Documents that the Contractor believes is not clearly shown or called for in the Drawings or Specifications

or other portions of the Contract Documents, or to address issues that have arisen under fieltgocsndi

1.1.31. Request for Substitution A request by Contractor to substitute an equal or superior material,
product, thing, or service for a specific material, product, thing, or service that has been designated in the
Contract Documents by a specific brandrade name.

1.1.32. Safety Orders Written and/or verbal orders for construction issued by the California Division of
LYRdzZAGNREFE {FFSde o6a/Fth{1 !0 2Nl oeé& GKS !yAGSR {dld
oah{1l!é¢0o

1.1.33. Safety Plaiy [ 2y G NI @i étiically adapte8 fordhe Poject. Contractor's Safety
Plan shall comply with all provisions regarding Project safety, including all applicable provisions in these
General Conditions.

1.1.34. Samples Physical examples that illustrate materials, produetglipment, finishes, colors, or
workmanship and that, when approved in accordance with the Contract Documents, establish standards
by which portions of the Work will be judged.

1.1.35. Shop Drawings All drawings, prints, diagrams, illustrations, brochures, dales, and other
data that are prepared by the Contractor, a subcontractor, manufacturer, supplier, or distributor, that
illustrate how specific portions of the Work shall be fabricated or installed.

1.1.36. Site The Project site as shown on the Drawings.

1.1.37. Specifcations That portion of the Contract Documents, Division 1 through Division 17, and all
technical sections, and addenda to all of these, if any, consisting of written descriptions and requirements
of a technical nature of materials, equipment, constiantmethods and systems, standards, and
workmanship.

1.1.38. Subcontractor A contractor and/or supplier who is under contract with the Contractor or with
any other subcontractor, regardless of tier, to perform a portion of the Work.
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1.1.39. Submittal Schedule:The scledule of submittals as provided by Contractor and approved by
District.

1.1.40. Surety ¢KS LISNE2YSZ FANNZ 2N O2NLRN} A2y GKIFG SESC
Bond and Payment Bond, and must be a California admitted surety insurer as definedCiodief Civil
Procedure section 995.120.

1.1.41. SWPPF ¢CKS 5AA0GNAROGQa {G2N)Y 2F0SNIt2ffdziaz2y t NBOD

1.1.42. Terms. The termgprovideé meansdprovide complete in placgeor to ¢furnish and instal such
item. Unless otherwise provided in the Contract Documetiits termscapproved¢ ddirectedg
osatisfactory¢ daccepteds cacceptablet oproperg drequiredg cnecessary and éequak shall mean as
approved, directed, satisfactory, accepted, acceptable, proper, required, necessary and equal, in the
opinion of the Dstrict. The ternttypicak as used in the Drawings shall require the installation or
furnishing of such item(s) of the Work designatedigpicak in all other areas similarly marked as
ctypicak; Work in such other areas shall conform to that showiitggicak or as reasonably inferable
therefrom.

1.1.43. Unilateral Change OrderA written order prepared and issued by the District, the Construction
Manager, and/or the Architect and signed by the District and the Architect, directing a change in the
Work. A Unilateral Change Order is NOT a Construction Chadgeument(which is defined above as a
Change Order that DSA must approve).

1.1.44. Work: All labor, materials, equipment, components, appliances, supervision, coordination, and
services required by, or reasonghhferred from, the Contract Documents, that are necessary for the
construction and Completion of the Project.

1.2. Laws Concerning the Contract

Contract is subject to all provisions of the Constitution and laws of California and the United States,
governingcontrolling, or affecting District, or the property, funds, operations, or powers of District, and
such provisions are by this reference made a part hereof. Any provision required by law to be included in
this Contract shall be deemed to be inserted.

1.3. No Gal Agreements

No oral agreement or conversation with any officer, agent, or employee of District, either before or after
execution of Contract, shall affect or modify any of the terms or obligations contained in the Contract
Documents.

1.4. No Assignment

Contractor shall not assign the Contract or any part thereof including, without limitation, any services or

Yy2ySe (2 06S02YS RdzS 6A0GK2dzi GKS LINA2NI gNRAGGSY O2yas
prior written consent shall be null and void. Asssignment of money due or to be come due under the

Contract shall be subject to a prior lien for services rendered or material supplied for Work performed in

favor of all persons, firms, or corporations rendering services or supplying material to tve &t

claims are filed pursuant to the Civil Code, Code of Civil Procedure, Government Code, Labor Code, and/or
Public Contract Code, and shall also be subject to deductions for Liquidated Damages or withholding of

payments as determined by Districtaccordance with the Contract. Contractor shall not assign or

transfer in any manner to a Subcontractor or supplier the right to prosecute or maintain an action against

the District.

1.5. Confidentiality
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Contractor shall maintain the confidentiality of allanfnation, documents, programs, procedures and all
other items that Contractor encounters while performing the Wotlis requirement shall be ongoing
and shall survive the expiration or termination of the Contract and specifically includes, without
limitation, all student, parent, and employee disciplinary information and health information

1.6. Notice And Service Thereof

1.6.1. Any notice required by the Contract shall be in writing, dated and signed by the party giving
notice or by a duly authorized representatigkthat party. Notice shall be served and considered
effective if given in one of the following manners:

1.6.1.1. By personal delivery; considered delivered on the day of delivery.

1.6.1.2. By overnight delivery service; considered delivered one (1) day after date degoms
indicated by the delivery service.

1.6.1.3. By depositing same in United States mail, enclosed in a sealed envelope; considered
delivered three (3) days after date deposited, as indicated by the postmarked date.

1.6.1.4. By registered or certified mail with postageepaid, return receipt requested;
considered delivered on the day the notice is signed for.

1.7. No Waiver

The failure of District in any one or more instances to insist upon strict performance of any term of the
Contract or to exercise any District option shradt be construed as a waiver or relinquishment of the

right to assert or rely upon any such term or option on a future occasion. No action or failure to act by
the District, Architect, or Construction Manager shall constitute a waiver of any righttpafforded the
District under the Contract, nor shall any action or failure to act constitute an approval of or acquiescence
in any breach hereunder, except as may be specifically agreed in writing.

1.8. Substitutions for Specified Items

See Special Conditisn

1.9. Materials and Work

1.9.1. Except as otherwise stated in the Contract, Contractor shall provide and pay for all materials,
labor, tools, equipment, transportation, supervision, temporary constructions of every nature, and all
other services, management, and iiéies of every nature whatsoever necessary to execute and complete
the Contract within the Contract Time.

1.9.2. Unless otherwise specified, all materials shall be new and the best of their respective kinds and
grades as noted or specified, and workmanshipldiabf good quality.

1.9.3. Materials shall be furnished in sufficient quantities and at such times as to insure uninterrupted
progress of Work and shall be stored properly and protected as required.

1.9.4. For all materials and equipment specified or indicated in@Bmawings, the Contractor shall

provide all labor, materials, equipment, and services necessary for complete assemblies and complete
working systems, functioning as intended. Incidental items not indicated on Drawings, nor mentioned in
the Specificationghat can legitimately and reasonably be inferred to belong to the Work described, or be
necessary in good practice to provide a complete assembly or system, shall be furnished as though
itemized here in every detail. In all instances, material and equiprsteall be installed in strict
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1.9.5. Contractor shall, after award of Contract by District and after relevant submittals have been
approved, place orders for materiasd/or equipment as specified so that delivery of same may be made

without delays to the Work. Contractor shall, upon demand from District, present documentary evidence
showing that orders have been placed.

1.9.6. District reserves the right but has no obligatj for any neglect in complying with the above
instructions, to place orders for such materials and/or equipment as it may deem advisable in order that
the Work may be completed at the date specified in the Agreement, and all expenses incidental to the
procuring of said materials and/or equipment shall be paid for by Contractor or withheld from payment(s)
to Contractor.

1.9.7. Contractor warrants good title to all material, supplies, and equipment installed or incorporated
in Work and agrees upon Completion df\Mork to deliver the Site to District, together with all
improvements and appurtenances constructed or placed thereon by it, and free from any claims, liens, or
charges. Contractor further agrees that neither it nor any person, firm, or corporatiorshimgi any

materials or labor for any Work shall have any right to lien any portion of the Premises or any
improvement or appurtenance thereon, except that Contractor may install metering devices or other
equipment of utility companies or of political sulbdiion, title to which is commonly retained by utility
company or political subdivision. In the event of installation of any such metering device or equipment,
Contractor shall advise District as to owner thereof.

1.9.8. Nothing contained in this Article, howewneshall defeat or impair the rights of persons furnishing
materials or labor under any bond given by Contractor for their protection or any rights under law
permitting such protection or any rights under law permitting such persons to look to funds due
Catractor in hands of District (e.g., stop payment notices). This provision shall be inserted in all
subcontracts and material contracts and notice of its provisions shall be given to all persons furnishing
material for work when no formal contract is emésl into for such material.

1.9.9. Title to new materials and/or equipment for the Work and attendant liability for its protection

and safety shall remain with Contractor until incorporated in the Work of this Contract and accepted by
District. No part of any ntarials and/or equipment shall be removed from its place of storage except for
immediate installation in the Work. Contractor shall keep an accurate inventory of all materials and/or
equipment in a mannesatisfactory to District or its authorized reprgéél G A @S | yR akKFttx I
request, forward it to the District.

[atN

1.9.10. Contractor certifies that it shall comply with the recycled product requirements of Public
Contract Code section 22150, et seq., including, without limitation, section 22154 whichis8lla = &
businesseshallcertify in writing to the contractingofficer, or hisor her representative the minimum, if
not exact,percentageof postconsumematerialin the products,materials,goods,or suppliesbeing
offered or soldto anylocalpublicS y i A (1 & d ¢

2. DISTRICT

2.1.1. The governing board of the District or its designees will act for the District in all matters
pertaining to the Contract.

2.1.2. The District may, at any time,
2.1.2.1. Direct the Contractor to communicate with or provide notice to the Construction

Manager or the Architect on matters for which the Contract Documents indicate the Contractor will
communicate with or provide notice to the District; and/or
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2.1.2.2. Direct the Construction Manager or the Architect to communicate with or direct the
Contractor on m#ers for which the Contract Documents indicate the District will communicate with
or direct the Contractor.

213. District’'s Rights i flftHedisttictabanytime belle\es thasthet o Per f or
Contractor is behind schedule, is failing to stract the Project pursuant to the Contract Documents or is

otherwise failing to perform any provisions of this Contract, the District, &@RTYXEIGHT (48)ours

written notice to the Contractor, may take any action necessary or beneficial to thedDistGomplete

the Project, takeover the Work of the Contract, terminate or suspend the Contract as indicated herein, or

any combination or portion of those actions. The Contractor and the Surety shall be liable to the District

for any cost incurred by #hDistrict in those actions and the District has the right to deduct the cost

thereof from any payment then or thereafter due the Contractor.

3. ARCHITECT

3.1. Architect shall have the authority to act on behalf of District to the extent expressly provided in the
Contract Documents and to the extent determined by District to, among other things, observe the
progress and quality of the Work on behalf of the District.

3.2. Architect shall have authority to reject materials, workmanship, and/or the Work whenever rejectio
YId 0SS ySOSaalNEZ Ay ! NOKAGSOGQa NBFaz2ylrotS 2LAYA:
and if Workis defective or does not conform to the requirements of the Contract Documents.
Whenever the Architect considers it necessary or advisabitanfplementation of the intent of the
Contract Documents, the Architect will have authority to require additional inspections or testing of
the Work, whether or not such Work is fabricated, installed or completed. Neither this authority of the
Architect ror a decision made in good faith by the Architect to exercise or not to exahase
authority shall give rise to a duty or responsibility to the Contractor, Subcontractors, material
suppliers, their agents or employees, or other persons performing pwstaf the Work.

3.3. Architect shall, with the District and on behalf of the District, determine the amount, quality,
acceptability, and fitness of all parts of the Work, and interpret the Specifications, Drawings, and shall,
with the District, interpret all dier Contract Documents.

3.4. Architect shall have all authority and responsibility established by law, including title 24 of the
California Code of Regulations.

3.5. Contractor shall provide District and the Construction Manager with a copy of all written
communicaion between Contractor and Architect at the same time as that communication is made to
Architect, including, without limitation, all RFls, correspondence, submittals, claims, and proposed
change orders.

4. CONSTRUCTION MANAGER

4.1. If a Construction Manager is usen this Project, the Construction Manager will provide
administration of the Contract on the District's behalf. After execution of the Contract and Notice to
Proceed, all correspondence and/or instructions from Contractor and/or District shall be fied/ar
through the Construction Manager. The Construction Manager will not be responsible for and will not
have control or charge of construction means, methods, techniques, sequences, or procedures or for
safety precautions in connection with the Work, wkic a K £t £ £t NBYIFIAY GKS [/ 2y N

4.2. Construction Manager, however, will have authority to reject materials and/or workmanship not
conforming to the Contract Documents, as determined by the District, the Architect, and/or the
Project Inspeair. Construction Manager shall also have the authority to require special inspection or
testing of any portion of the Work, whether it has been fabricated, installed, or fully completed. Any
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decision made by Construction Manager, in good faith, shalfjivet rise to any duty or responsibility

of the Construction Manager to the Contractor, any Subcontractor, their agents, employees, or other
persons performing any of the Work. Construction Manager shall have free access to all parts of Work
at any time.

4.3. If the District does not use a Construction Manager on this Project, all references to Construction
Manager or CM shall be read as District.

5. INSPECTOR, INSPECTIONS AND TESTS

5.1. Project Inspector

5.1.1. One or more Project Inspector(s), including special Projspiector(s), as required, will be

assigned to the Work by District, in accordance with requirements of title 24, part 1, of the California
Code of Regulations, to enforce the building code and monitor compliance with Plans and Specifications
for the Projectpreviously approved by the DSA. Duties of Project Inspector(s) are specifically defined in
section 4342 of said part 1 of title 24.

5.1.2. No Work shall be carried on except with the knowledge and under the inspection of the Project
Inspector(s). The Projelitspector(s) shall have free access to all parts of Work at any time. Contractor
shall furnish Project Inspector(s) reasonable opportunities for obtaining such information as may be
necessary to keep Project Inspector(s) fully informed respecting prognessnanner of work and

character of materials. Inspection of Work shall not relieve Contractor from the obligation to fulfill the
Contract. Project Inspector(s) and the DSA are authorized to stop work whenever the Contractor and/or
its Subcontractor(sdre not complying with the Contract Documents. Any work stoppage by the Project
Inspector(s) and/or DSA shall be without liability to the District. Contractor shall instruct its
Subcontractors and employees accordingly.

5.1.3. If Contractor and/or any Subcontor requests that the Project Inspector(s) perform any
inspection offsite, this shall only be done if it is allowable pursuant to applicable regulations and DSA, if
the Project Inspector(s) agree to do so, and at the expense of the Contractor.

5.1.4. Limitations on Project InspectoAuthority. The Project Inspector does not have authority to
interpret the Contract Documents or to modify the Work depicted in the Contract Documents. No Work
inconsistent with the Contract Documents shall be performed solely obaisés of the direction of the
Project Inspector, and the Contractor shall be liable to the District for the consequences of all Work
performed on such basis.

5.2. Tests and Inspections

5.2.1. Tests and Inspections shall comply with title 24, part 1, California Ciddegulations, group 1,
article 5, section 835, and with the provisions of the Specifications.

5.2.2. If the Contract Documents, laws, ordinances or any public authority with jurisdiction over the
Work requires the Work, or any portion thereof, to be specitdited, inspected or approved, the
Contractor shall give the Architect, ti@onstructionManager and the Project Inspector written notice of
the readiness of such Work for observation, testing or inspection at sasntytwo (72) hoursprior to

the timefor the conducting of such test, inspection or observation. If inspection, testing or observation is
by authority other than the District, the Contractor shall inform the Project Inspector and the
ConstructionManager not less thaseventytwo (72) hoursprior to the date fixed for such inspection,

test or observation. The Contractor shall not cover up any portion of the Work subject to tests,
inspections or observations prior to the completion and satisfaction of the requirements of such test,
inspection or observation. In the event that any portion of the Work subject to tests, inspection or
approval shall be covered up by Contractor prior to completion and satisfaction of the requirements of
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such tests, inspection or approval, Contractor shall bewasjble for the uncovering of such portion of
the Work as is necessary for performing such tests, inspection or approval without adjustment of the
Contract Price or the Contract Time on account thereof.

5.2.3. The District will select an independent testing laditory to conduct the tests. Selection of the
materials required to be tested shall be by the laboratory or the District's representative and not by the
Contractor. The Contractor shall notify the District's representative a sufficient time in advaitee of
readiness for required observation or inspection.

5.2.4. The Contractor shall notify the District's representative a sufficient time in advance of the
manufacture of material to be supplied under the Contract Documents, that must by terms of the
Contract Docments be tested, in order that the District may arrange for the testing of same at the source
of supply. This notice shall be, at a minimum, sewvénty (72) hours prior to the manufacture of the
material that must be tested.

5.2.5. Any material shipped by theoBtractor from the source of supply prior to having satisfactorily
passed required testing and inspection or prior to the receipt of notice from the representative that
testing and inspection will not be required, shall not be incorporated into and/or tmgdProject.

5.2.6. The District will select and pay testing laboratory costs for all tests and inspections. Costs of tests
of any materials found to be not in compliance with the Contract Documents shall be paid for by the
District and reimbursed by the Contiar or deducted from the Contract Price.

5.3. Costs for After Hours and/or Off Site Inspections

531. LT GKS /2y iGNI OG2NJ LISNF2NYa& 2 2 Ndourspodetiaipkriedbof 4§ KS Ly a
more than eight (8) hours per day by any single person, on weekiolidaysor requests the Inspector

to perform inspections off Sitehen the costs of any inspections required outside regular workiogrs,

over a period of more than eight (8) hours per day by any single person, on weekends/holid#ySite

shall e borne by the Contractor and may be invoiced to the Contractor by the District or the District may

deduct those expenses from the ndXtogress Payment.

6. CONTRACTOR

Contractor shall construct the Work for the Contract price including any adjustment(s¢ tGdntract Price
pursuant to provisions herein regarding changes to the Contract Price. Except as otherwise noted,
Contractor shall provide and pay for all labor, materials, equipment, permits, fees, licenses, facilities,
transportation, taxes, and sengs necessary for the proper execution and Completion of the Work, except
as indicated herein.

6.1. Status of Contractor

6.1.1. Contractor is and shall at all times be deemed to be an independent contractor and shall be

wholly responsible for the manner in which itéits Subcontractors perform the services required of it by

the Contract Documents. Nothing herein contained shall be construed as creating the relationship of

employer and employee, or principal and agent, between the District, or any of the Distnilsees

2NJ I 3Sydaz FyR /2yiNIOG2NI 2N lye 2F /2y iGNy OGt2NRa {d
assumes exclusively the responsibility for the acts of its employees as they relate to the services to be

provided during the course and scope of ithemployment. Contractor, its Subcontractors, agents, and

its employees shall not be entitled to any rights or privileges of District employees. District shall be
LISNY¥AGGSR G2 Y2yAG2NI 6KS /2y (N OG2NDA& theOentka@A G A Sa (2

6.1.2. As required by law, Contractor and all Subcontractors shall be properly licensed and regulated by
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with a mailing address of Post O#iBox 26000, Sacramento, California, and with a website at
http://www.cslb.ca.gov

6.2.Contractor’s Supervision

6.2.1. During progress of the Work, Contractor shall keep on the Premises, and at all other locations
where any Workelated to the Contract is being performed, a competent project manager and
construction superintendent who are employees of the Contractor, to whom the District does not object
and at least one of whom shall be fluent in English, written and verbal.

6.2.2. The project manager and construction superintendent shall both speak fluently the predominant
flIy3dz23S 2F GKS /2y {iNIOl2NRa SyLX 2&8SSao

6.2.3. Before commencing the Work, Contractor shall give written notice to District of the name of its

project manager and constii A 2y & dzLISNA Yy i Sy RSy (i o bSAGKSNI GKS [/ 2y
construction superintendent shall be changed except with prior written notice to District, unless the
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Contractor, District, any of the District's employees, agents, the Construction Manager, or the Architect, in

which case, Contractor shall notify District in writing. District retains the right to reasonably refuse

[ 2y GNF Ol 2NDNa NBSOE I GKYSS v (2 yLASWERIY2 NDa LINR 2SO0 Yyl I3SN
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construction superintendent shall be as binding as if given to Contractor.

6.2.4. Contractor shH give efficient supervision to Work, using its best skill and attention. Contractor
shall carefully study and compare all Contract Documents, Drawings, Specifications, and other instructions
and shall at once report to District, Construction Managed Anchitect any error, inconsistency, or

omission that Contractor or its employees and Subcontractors may discover, in writing, with a copy to
District's Project Inspector(s). The Contractor shall have responsibility for discovery of errors,
inconsistenas, or omissions.

a

(s
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obligations. This includes making tiel 8 dzo YA GGl £ &3 A&da&ddzAiy3d YR RA&AASYAYI
processing and distributing bulletins, change orders and payments, keeping required logs current etc. If

any of these activities fall behind contract requirements or dates necessary to etatpe Project on

time, the Contractor must provide a full time project manager on the Project Site dedicated solely to the

Project, until the deficiencies are corrected.

6.2.6. The Contractor shall verify all indicated dimensions before ordering materialgugpment, or

before performing Work. The Contractor shall take field measurements, verify field conditions, and shall
carefully compare such field measurements and conditions and other information known to the
Contractor with the Project Documents befatemmencing work. Errors, inconsistencies or omissions
discovered shall be immediately reported to the District. Upon commencement of any item of Work, the
Contractor shall be responsible for dimensions related to the Work and shall make any corrections
necessary to make Work properly fit at no additional cost to District. This responsibility for verification of
dimensions is a noedelegable duty and may not be delegated to subcontractors or agents.

6.2.7. Omissions from the Drawings or Specifications, or thedescription of details of Work which

are manifestly necessary to carry out the intent of the Drawings and Specifications, or which are
customarily performed, shall not relieve the Contractor from performing such omitted or misdescribed
Work, but they shadlbe performed as if fully and correctly set forth and described in the Drawings and
Specifications.

6.2.8. The Contractor shall be solely responsible for the means, methods, techniques, sequences, and
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procedures of construction. The Contractor shall be resfpbasd see that the finished Work complies
accurately with the Contract Documents.

6.3. Duty to Provide Fit Workers

6.3.1. Contractor and Subcontractor(s) shall at all times enforce strict discipline and good order among
their employees and shall not employ or workyamfit person or anyone not skilled in work assigned to
that person. It shall be the responsibility of Contractor to ensure compliance with this requirement.
District may require Contractor to permanently remove unfit persons from Project Site.

6.3.2. Any persn in the employ of Contractor or Subcontractor(s) whom District may deem
incompetent or unfit shall be excluded from working on the Project and shall not again be employed on
the Project except with the prior written consent of District.

6.3.3. The Contractor sl furnish labor that can work in harmony with all other elements of labor
employed or to be employed in the Work.
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6.3.5. Compliance with Immigration Reform and Control Act of 1988s required by law, Contractor
and all Subcontractors shall employ individuals for\erk in conformity with the Immigration Reform
and Control Act of 1986, 8 USC 881101 et seq.

6.4. Personnel

6.4.1. All persons working for Contractor and Subcontractor(s) shall refrain from using profane or
vulgar language, or any other language that is inappropoat¢he job site.

6.4.2. The Contractor shall employ a ftiline superintendent and necessary assistants who shall have
complete authority to represent and act on behalf on the Contractor on all matters pertaining to the
Work. The superintendent shall be competend have a minimum of five (5) ye@experience in
construction supervision on projects of similar scale and complexity. The superintendent shall be
satisfactory to the District and, if not satisfactory, shall be replaced by the Contractor with ahis th
acceptable to the District. The superintendent shall not be changed without the written consent of the
District unless the superintendent ceases to be employed by the Contractor.

6.4.3. The Contractor shall employ a competent estimator and necessaryasisor contact for

sufficient services of an estimating consultant and to process proposed change orders. The estimator shall

have a minimum of five (5) yedkxperience in estimating. The estimator shall be satisfactory to the

District and, if not sasfactory, shall be replaced by the Contractor with one that is acceptable. The

estimator shall not be changed without the written consent of the District unless the estimator ceases to

0S SYLX 28SR o0& GKS [/ 2y (NI O 2 Nlestet By$he Digrictiwkkiin O G 2 NJ a K| £ f
fourteen (14) calendar days.

6.4.4. The Contractor shall employ a competent scheduler and necessary assistants, or contract for
sufficient services of a scheduling consultant. The scheduler shall have a minimum of five @) years
experience in scheduling. The scheduler shall be satisfactory to the District and, if not satisfactory, shall be
replaced by the Contractor with one that is acceptable. The scheduler shall not be changed without the
written consent of the District unless tteeheduler ceases to be employed by the Contractor.

6.4.5. Contractor shall at all times enforce strictdjdine and good order among Contractor's
employees, and shall not employ on the Project any unfit person or anyone not skilled in the task
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assigned.

6.4.6. If Contractor or any Subcontractor on the Project site fails to comply with any provision herein,
the District may have the offending person(s) immediately removed from the Site, and the person(s) shall
be replaced within three (3) days, at no additional exgeto the District. Contractor, on behalf of it and

its Subcontractors, hereby waives any claim that the provisions of this paragraph or the enforcement
thereof interferes, or has the potential to interfere, with its right to control the means and mettaddts
performance and duties under this Contract.

6.5. Prohibition on Harassment

6.5.1. In addition to the nordiscrimination requirements in the Contract Documents, the Contractor

and all Subcontractors must comply with these provisions prohibiting harassmér &ite.

The District is committed to providing a campus and workplace free of sexual harassment and harassment
based on factors such as race, color religion, national origin, ancestry, age, medical condition, marital
status, disability or veteran statusdarassment includes without limitation, verbal, physical or visual

conduct which creates an intimidating, offensive or hostile environment such as racial slurs; ethnic jokes;
posting of offensive statements, posters or cartoons or similar conduct. Beatsssment includes

without limitation the solicitation of sexual favors, unwelcome sexual advances, or other verbal, visual or
physical conduct of a sexual nature

6.5.2. Contractor shall take all reasonable steps to prevent harassment from occurring, mgcludi

without limitation affirmatively raising the subject of harassment among its employees, expressing strong
disapproval of any form of harassment, developing appropriate sanctions, informing employees of their
right to raise and how to raise the issuel@rassment and informing complainants of the outcome of an
investigation into a harassment claim

6.5.3. Contractor shall not permit any person, whether employed by Contramter Subcontractoor

any other person or entity, performing any Work at or about Site to engage in any prohibited form of
harassment.Any persorperforming or providing Work on or about the Site engaging in a prohibited form
of harassment directed to any student, faculty member or staff of the District or directed to any other
persm on or about the Site shall be subject to immediate removal and shall be prohibited thereafter from
providing or performing any portion of the Work. Upon the District's receipt of any notice or complaint
that any person employed directly or indirectly @pntractor on any Subcontractor in performing or
providing the Work has engaged in a prohibited form of harassment, the District will promptly undertake
an investigation of such notice or complaint. In the event that the District, after such investigatio
reasonably determines that a prohibited form of harassment has occurred, the District shall promptly
notify the Contractor of the same and direct that the person engaging in such conduct be immediately
removed from the Site. Unless the District's det@ration that a prohibited form of harassment has
occurred is grossly negligent or without reasonable cause, District shall have no liability for directing the
removal of any person determined to have engaged in a prohibited form of harassment nor shall th
Contract Price or the Contract Time be adjusted on account thefBoé. indemnity provisions of the
Contract Documents apply to any assentby any person dismissed from performing or providing work at
the direction of the District pursuant to thfgovision or (ii) the assertion by any person that any person
directly or indirectly under the employment or direction of the Contractor has engaged in a prohibited
form of harassment directed to or affecting such person. The obligations of the ContracttheSurety
under the preceding sentence are in addition to, and not in lieu of, any other obligation of defense,
indemnity and hold harmless whether arising under the Contract Documents, at law or otherwise; these
obligations survive completion of the &tk or the termination of the Contract

6.6. Conferences and Meetings
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personnel participating in conferences and meetings relating to the Work shall be authorized to act on

behalf of the Contractor and to bind the Contract The Contractor is solely responsible for arranging for

the attendance by Subcontractors aMhterial Suppliers at meetings and conferences relating to the

Work as necessary, appropriate or as requested by the District

6.6.2. Prewmnstruction ConferenceThS / 2y i NI OG 2 NRa NBLINBaSydal G6AGSa ol y
Subcontractors as requested byetDistrict) shall attend a preastruction conference at such time and
place as designated by the District. Hreconstruction conference will generally address the
requirements of the Work and Contract Documents, and to establish construction procedures. Subject
matters of thepreconstruction conference will include as appropriate: (a) administrative matters,
including an overview of the respective responsibilitiethef District, ArchitectConstructionManager,
Contractor, Subcontracter Project Inspector, and others performing any part of the Work or services
relating to the Work; (b) Submittals; (c) Changes; (d) employment practices, including Certified Payroll
preparation and submission and prevailing wage rate responsibilities of the Contractor and
Subcontractors; (e) Progress Schedule development and maintenance; (f) development of Schedule of
Values and payment procedures; (g) implementation of BIM, if aggécéh) communication procedures,
including the handling of Requests for Information; (i) emergency and safety procedures; (j) Site visitor
policies; (k) conduct of Contractor/Subcontractor personnel at the Site; afapletion,Punchlistand
closeout procedures

6.6.3. Progress MeetingsProgress meetings will be conducted on regular intervals (weekly unless
20KSNBAAS SELINBaate AYRAOIFIGSR StaSeKSNB Ay (GKS [/ 2yi
and representatives of Subcontractors (as regadsy the District) shall attend progress meetings.

Progress Meetings will be chaired by thestrict or the ConstructioManager and will generally include

as agenda items: Site safety, field issues, coordination of Work, construction progress ants tmpac

timely Completion, if any. The purposes of the progress meetings include: a formal and regular forum for
discussion of the status and progress of the Work by all Project participants, a review of progress or

resolution of previously raised issuesdaaction items assigned to the Project participants, and reviews of

the Progress schedule and submittals

6.6.4. Special Meetings As deemed necessary or appropriate by the District, special meetings will be
conducted with the participation of the Contractomyt®&ontractors and other Project participants as
requested by the District

6.6.5. Minutes of Meetings. following conclusion of thereconstruction conference, progress

meetings and special meetings, the Architect or @enstructionManager will prepare and digbute

minutes reflecting the items addressed and actions taken at a meeting or conference. Unless the
Contractor notifies the Architect and tHeonstructionManager in writing of objections or corrections to
minutes preparechereunder within five (5) dayof the date of distribution of the minutes, the minutes as
distributed shall constitute the official record of the meeting or conference. No objections or corrections
of any Subcontractor or Material Supplier shall be submitted directly to the Architebie Construction
Manager; such objections or corrections shall be submitted to the Architect anGdhstruction

Manager through the Contractor. If the Contractor timely interposes objections or notes corrections, the
resolution of such matters shadle addressed at the next scheduled progress meeting

6.7. Purchase of Materials and Equipment

6.7.1. The Contractor is required to order and obtain materials and equipment sufficiently in advance
of its Work at no additional cost or advance payment from Districtstuge that there will be no delays.

6.7.2. Off-Site Storage of Materials and Equipme®n | vy Upon Di st r i.contraxtorWr i t t en
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6.7.2.1. Property of Others InsuranceContractor shall procure and maintain, during the entire

time Stored Méerials are in offsite storage, insurance coverage acceptable to the District that shall

protect Contractor and District from all claims for Stored Materials that are lost, stolen, or damaged.

The District shall be named as a loss payee for this inseremeerage. The insurance coverage shall
AyOtdzRS I af2aa LIe&lrofS SyYyR2NESYSy (¢ adhéckitay3d GKIF G
the Contractor and Districtlf approved in advance by District, this required insurance may be
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6.7.2.2. Payment for Stored Materials District shall only make payment to Contractor for

Stored Materials if agreed upon in advance, in writing, by the District and provide€tntractor
ddzoYAla +ty AGSYATSR fAad 2F Ittt {G2NBR al SNRIf a&
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6.7.2.2.1. Itemized breakdown of the Stored Materials for therpase of requesting

partial payment, identifying the serial numbers and exact storage location of each piece of

equipment and material; and

6.7.2.2.2. Verified invoices for the Stored Materials; and

6.7.2.2.3. Original copy of Property of Others Insurance, Employee Thef¢&tion

Insurance Policy, or an Employee Theft Protection Bond based on the type of insurance required
by the District. These documents shall include certificates and endorsements stating the
coverage and that the District is a loss payee or obligee, pioppate.

6.8. Documents on Work

6.8.1. Contractor shall at all times keep on the Work Site, or at another location as the District may
authorize in writing, one legible copy of all Contract Documents, including Addenda and Change Orders,
and titles 19 and 24 of th€alifornia Code of Regulations, the specified edition(s) of the Uniform Building
Code (electronic versions are acceptable)apfiroved Drawings, Plans, Schedules, and Specifications,
and all codes and documents referred to in the Specifications, ane pax thereof. These documents
aKFtf 0SS 1SLIW Ay 3I22R 2NRSNJFYR F@FAtlFrotS (G2 5AadNR
representatives, the Project Inspector(s), and all authorities having jurisdiction. Contractor shall be
acquainted with ad comply with the provisions of these titles as they relate to this Project. (See
particularly the duties of Contractor, title 24, part 1, California Code of Regulations, se@#$)4

Contractor shall also be acquainted with and comply with all GalddCode of Regulations provisions
relating to conditions on this Project, particularly titles 8 and 17. Contractor shall coordinate with
Architect and Construction Manager and shall submit its verified report(s) according to the requirements
of title 24.

6.8.2. Daily Job Reports.
6.8.2.1. Contractor shall maintain, at a minimum, at least one (1) set of Daily Job Reports on the

Project. These must be prepared by the Contractor's employee(s) who are present on Site, and must
include, at a minimum, the following informata:

6.8.2.1.1. A brief description of all Work performed on that day.
6.8.2.1.2. A summary of all other pertinent events and/or occurrences on that day.
GLENDALE UNIFIEBHOOL DISTRICT GENERAL CONDITIO
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6.8.2.1.3. The weather conditions on that day.
6.8.2.1.4. A list of all Subcontractor(s) working on that day,

6.8.2.1.5. A list of each Contractor employeevking on that day and the total hours
worked for each employee.

6.8.2.1.6. A complete list of all equipment on Site that day, whether in use or not.

6.8.2.1.7. A complete list of all materials, supplies, and equipment delivered on that day.

6.8.2.1.8. A complete list of all inspectionsid tests performed on that day.
6822 91 OK RLE& /2ydiN}OG2NI aKltf LINRGARS + O2Lk 27
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6.9. Preservation of Records

District shall have the right to examine and audit all DailyRiejports or other Project records of

[ 2YGNI OG2NNa LINRP2SOG YIFylF3aSNHEaA0VLT LINRP2SO0 &dzZLSNAyYyGSy
payroll records and/or related documents including, without limitation, payroll, payment, timekeeping
and trackingdocuments; all books, estimates, records, contracts, documents, bid documents, bid cost
data, subcontract job cost reports, and other data of the Contractor, any Subcontractor, and/or supplier,
including computations and projections related to bidding, otégging, pricing, or performing the Work or
Contract modification, in order to evaluate the accuracy, completeness, and currency of the cost,
manpower, coordination, supervision, or pricing data at no additional cost to the District. These
documents maye duplicative and/or be in addition to any Bid Documents held in escrow by the District.
Contractor shall make available at its office at all reasonable times the materials described in this
paragraph for the examination, audit, or reproduction untilebr(3) years after final payment under this
Contract. Notwithstanding the provisions above, Contractor shall provide any records requested by any
governmental agency, if available, after the time set forth above.

6.10.Integration of Work

6.10.1. Contractor shall do htutting, fitting, patching, and preparation of Work as required to make its
several parts come together properly, to fit it to receive or be received by work of other contractors, and
to coordinate tolerances to various pieces of work, showing uporeasanably implied by, the Drawings
and Specifications for the completed structure, and shall conform them as District and/or Architect may
direct.

6.10.2. All cost caused by defective ortithed Work shall be borne by Contractor, inclusive of repair
work.

6.10.3. Contractor shall not endanger any work performed by it or anyone else by cutting, excavating, or
otherwise altering work and shall not cut or alter work of any other contractor except with written
consent of District.

6.11.0btaining of Permits and Licenses

6.11.1. Contractorshall secure and pay for all permits, licenses, and certificates as indicated in the
Special Conditions.

6.12.Work to Comply with Applicable Laws and Reqgulations

GLENDALE UNIFIEBHOOL DISTRICT GENERAL CONDITIO
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6.12.1. Contractor shall give all notices and comply with all applicable laws, ordinances, rules, and
reguations relating to the Work, including the specific laws, ordinances, rules, and regulations as
indicated and specified in the Contract Documents and identified below, including but not limited to the
appropriate statutes and administrative code seoso If Contractor observes that Drawings and
Specifications are at variance therewith, or should Contractor become aware of the development of
conditions not covered by Contract Documents that will result in finished Work being at variance
therewith, Contactor shall promptly notify District in writing and any changes deemed necessary by
District shall be made as provided in Contract for changes in Work.

6.12.1.1. National Electrical Safety Code, U. S. Department of Commerce

6.121.2. blF GA2y It . 2FNR 2 Fula®AsNE | yRSNBENAGSNBRQ wS3

6.12.1.3.  Uniform Building Code, latest addition, and the California Code of Regulations, title 24,
including amendments

6.12.1.4. Manual of Accident Prevention in Construction, latest edition, published by A.G.C. of
America

6.12.1.5. LYy RdzaGNA LI f | OOA RS ydérs, StateroYGabifainlaz y Qa { I FSG& hNJ

6.12.1.6. Regulations of the State Fire Marshall (title 19, California Code of Regulations) and
Pertinent Local Fire Safety Codes

6.12.1.7. Americans with Disabilities Act
6.12.1.8. Education Code of the State of California
6.12.1.9. Government Code of the State of Galhia

6.12.1.10. Labor Code of the State of California, division 2, part 7, Public Works and Public
Agencies

6.12.1.11. Public Contract Code of the State of California

6.12.1.12. California Art Preservation Act

6.12.1.13. U. S. Copyright Act

6.12.1.14. U. S. Visual Artists Rights Act
6.12.2. Contractor shall comply #all applicable mitigation measures, if any, adopted by any public
agency with respect to this Project pursuant to the California Environmental Quality Act (Public Resources
Code sections 21000 et. seq.)
6.12.3. If Contractor performs any Work that it knew, through exercise of reasonable care should
have known, to be contrary to any applicable laws, ordinance, rules, or regulations, Contractor shall bear
all costs arising therefrom.
6.12.4. Where Specifications or Drawings state that materials, processes, or presechwst be
approved by the DSA, State Fire Marshall, or other body or agency, Contractor shall be responsible for

satisfying requirements of such bodies or agencies.

6.13.Safety/Protection of Persons and Property

GLENDALE UNIFIEBHOOL DISTRICT GENERAL CONDITIO
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6.13.1. Contractor will be solely and completely respdie for conditions of the Work Site, including
safety of all persons and property during performance of the Work. This requirement will apply
continuously and not be limited to normal working hours.

6.13.2. The wearing of hard hats will be mandatory at all tgrier all personnel on Site. Contractor shall
supply sufficient hard hats to properly equip all employees and visitors.

6.133. ' ye& O2yailiNHzOGA2Y NBGASE 2F GKS /2y GNIF Od2ND& LISN.
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6.13.4. Implementation and maintenance of safety programs shall be the sole responsibility of the
Contractor.

6.13.5. Contractor shall furnish to the District a copy of the Contractor's safety plan within the time
frame indicated intte Contract Documents and specifically adapted for the Project.

6.13.6. Contractor shall be responsible for all damages to persons or property that occur as a result of its

fault or negligence in connection with the performance of the Contract and shall takecaltsary

measures and be responsible for the proper care and completion and final acceptance by District. All

22N] akKlftt oS az2tsSte Fd /2y diNI Od2NRa NJ\él gAOGK GKS
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6.13.7. Contractor shall take, and require Subcontractors to take, all necessary precautions for safety of
workers on the Project and shall comply with all applicable federal, state, local, and other safety laws,
standards, orders, rules, regulationschbuilding codes to prevent accidents or injury to persons on,
about, or adjacent to premises where Work is being performed and to provide a safe and healthful place
of employment. Contractor shall furnish, erect, and properly maintain at all timesedissary safety
devices, safeguards, construction canopies, signs, nets, barriers, lights, and watchmen for protection of
workers and the public and shall post danger signs warning against hazards created by such features in
the course of construction.

6.13.8. Hazards Contral Contractor shall store volatile wastes in covered metal containers and remove
them from the Site daily. Contractor shall prevent accumulation of wastes that create hazardous
conditions. Contractor shall provide adequate ventilation dutisg of volatile or noxious substances.

6.13.9. Contractor shall designate a responsible member of its organization on the Project, whose duty
shall be to post information regarding protection and obligations of workers and other notices required
under occupationasafety and health laws, to comply with reporting and other occupational safety
requirements, and to protect the life, safety, and health of workers. Name and position of person so
designated shall be reported to District by Contractor.

6.13.10.Contractor shall @rrect any violations of safety laws, rules, orders, standards, or regulations.
Upon the issuance of a citation or notice of violation by the Division of Occupational Safety and Health,
Contractor shall correct such violation promptly.

6.13.11.Storm Water.Contt OG 2 NJ aKI £ f O2YLX & gAGK GKS 5AaGNRAOGQA
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no additional cost to the District.
6.13.12.In an emergency affecting safedy life or of work or of adjoining property, Contractor, without
special instruction or authorization, shall act, at its discretion, to prevent such threatened loss or injury.
Any compensation claimed by Contractor on account of emergency work shaltdyenileed by
agreement.
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6.13.13.All salvage materials will become the property of the Contractor and shall be removed from the
Site unless otherwise called for in the Contract Documents. However, the District reserves the right to
designate certain items of valubadt shall be turned over to the District unless otherwise directed by
District.

6.13.14.All connections to public utilities and/or existing-site services shall be made and maintained in
such a manner as to not interfere with the continuing use of same by tsigididuring the entire
progress of the Work.

6.13.15.Contractor shall provide such heat, covering, and enclosures as are necessary to protect all Work,
materials, equipment, appliances, and tools against damage by weather conditions, such as extreme heat,
cold, rain, snow, dry winds, flooding, or dampness.

6.13.16.Contractor shall protect and preserve the Work from all damage or accident, providing
temporary roofs, window and door coverings, boxing, or other construction as required by the Architect.
Contractor shalbe responsible for existing structures, walks, roads, trees, landscaping, and/or
improvements in working areas; and shall provide adequate protection therefor. If temporary removal is
necessary of any of the above items, or damage occurs due to the Wierontractor shall replace

same at its expense with same kind, quality, and size of Work or item damaged. This shall include any
adjoining property of the District and others.

6.13.17.Contractor shall take adequate precautions to protect existing roads, siésyalrbs,
pavements, utilities, adjoining property, and structures (including, without limitation, protection from
settlement or loss of lateral support), and to avoid damage thereto, and repair any damage thereto
caused by construction operations.

6.13.18.Contractor shall confine apparatus, the storage of materials, and the operations of workers to
limits indicated by law, ordinances, permits, or directions of Architect, and shall not interfere with the
Work or unreasonably encumber Premises or overload anytstreigvith materials. Contractor shall
enforce all instructions of District and Architect regarding signs, advertising, fires, and smoking, and
require that all workers comply with all regulations while on Project Site.

6.13.19/ 2y i NI OG2NE /2y {iMbPbO@gNNEOSYNEB T §82aD2y iNF Oli2NAEQ
associated with the Work shall conduct themselves in a manner appropriate for a school site. No verbal

or physical contact with neighbors, students, and faculty, profanity, or inappropriate attivelwavior

will be permitted. District may require Contractor to permanently remove noncomplying persons from

Project Site.

6.13.20.Contractor shall take care to prevent disturbing or covering any survey markers, monuments, or
other devices marking property bouades or corners. If such markers are disturbed, Contractor shall
have a civil engineer, registered as a professional engineer in California, replace them at no cost to
District.

6.13.21.In the event that the Contractor enters into any agreement with owners gfadjacent property

to enter upon the adjacent property for the purpose of performing the Work, Contractor shall fully
indemnify, defend, and hold harmless each person, entity, firm, or agency that owns or has any interest in
adjacent property. The formnal content of the agreement of indemnification shall be approved by the
District prior to entering the adjacent property. The Contractor shall also indemnify the District as
provided in the indemnification provision herein. These provisions shall baditian to any other
requirements of the owners of the adjacent property.

6.14 Working Evenings and Weekends

Contractor may be required to work evenings and/or weekends at no additional cost to the District.
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Contractor shall give the District severityo (72)hourdhotice prior to performing any evening and/or

$SSTSYR 62N] @ I 2y iGN OG2NJ aKIff LISNF2NY Ftf S@SyAyd
approval and in compliance with all applicable rules, regulations, laws, and local ordinances gncludin

without limitation, all noise and light limitations. Contractor shall reimburse the District for any Inspector
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6.15.Noise and Dust Control

6.15.1. In addition to the noiseontrol, dustcontrol and related requirements in the Specifications,
Contractor shaltontrol the noise and dust at the Site as indicated here.

6.15.2. Noise Control. The Contractor shall install noise reducing devices on construction equipment.

Contractor shall comply with the reqements of the city and county having jurisdiction with regard to

noise ordinances governing construction sites and activities. Construegi@pmentnoise at the Site

shall be limitedas requiredby applicable law, rule or regulation. If classes aession at any point

RdAZNAY3I GKS LINRPINBaa 2F GKS 22N] = FYyRI Ay (KS 5AaiNA
disrupts or disturbs the students or faculty or the normal operation of the schbttie Site at the

5Aa0NROGQa NBdjsted dchedulelthé Serfdrriayicétbilt Work around normal school

hours or make other arrangements so that the Work does not cause disruption or disturbance. In no

event shalthosearrangements result in adjustment of the Contract Price or the Ganffime.

6.15.3. Dust Control. The Contractor shall be fully and solely responsible for maintaining and upkeeping

all areas of the Site and adjoining areas, outdoors and indoors, free from flying debris, grinding powder,

sawdust, dirt and dust as well as any etlproduct, product waste or work waste, that by becoming

airborne may cause respiratory inconveniences to persons, particularly to students and District personnel.
Additionally, the Contractor shall take specific care to avoid deposits of airborne dasborne

elements. Thoseprotection devices, systems or methods shall be in accordance with the regulations set

forth by the EPA and OSHA, and other applicable law, rule or regulation. Additionally, the Contractor shall

be responsible to regularly arrdutinely clean up and remove any and all deposits of dust and other

St SySyidao 5FYF3S FyRk2NI Fye fAFOAfAGE RSNAGSR FTNRBY
requirements shall be exclusively at the cost of the Contractor, including, withouatiari{ any and all

penalties that may be incurred for violations of applicable law, rule or regulation, and any amounts

expended by the District to pay such damages shall be due and payable to the District on demand.

Contractor shall replace any damagesgerty or part thereof and professionally clean any and all items

that become covered or partially covered to any degree by dust or other airborne elements. If classes are

Ay asSaairzy |G lyéd LRAY(G RdzNAy3I ( abedis@chNBrga 2F 2 2 NJ
debris, grinding powder, sawdust, dirt or dust from any Work disrupts or disturbs the students or faculty
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performance of althat Work around normal school hours and make other arrangements so that the

Work does not cause disruption or disturbance. In no event ghade arrangements result in

adjustment of the Contract Price or the Contract Time.

6.15.4. Contractor Failure to Complylf the Contractor fails to comply with the requirements for dust
control, noise control, or any other maintenance or clean up requirement of the Contract Documents, the
District, ArchitectProject Inspector, or Construction Marexgshall notify the Contractdn writing and

the Contractor shall take immediate action. Should the Contractor fail to respond with immediate and
responsive action and not later than twentgur (24) hours fronthat natification, the District shall have

the absolute right to proceedsait may deem necessary to remedy such matter. Any and all costs incurred
by the District in connection witthoseactions shall be the sole responsibility of, and be borne by, the
Contractor; the District may dedutitoseamounts from the Contract Pricbeén or thereafter due the
Contractor.

6.16.Cleaning Up
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6.16.1. The Contractor shall provide all services, labor, materials, and equipment necessary for
protecting the Work, all school occupants, furnishings, equipment, and building structure from damage
until its Comption and final acceptance by District. Dust barriers shall be provided to isolate dust and
dirt from construction operations. At Completion of the Work and portions thereof, Contractor shall
clean to the original state any areas beyond the Work arealtkaome dust laden as a result of the

Work. The Contractor must erect the necessary warning signs and barricades to ensure the safety of all
school occupants. The Contractor at all times must maintain good housekeeping practices to reduce the
risk of fre damage and must make a fire extinguisher, fire blanket, and/or fire watch, as applicable,
available at each location where cutting, braising, soldering, and/or welding is being performed or where
there is an increased risk of fire.

6.16.2. Contractor at all tines shall keep Premises free from debris such as waste, rubbish, and excess
materials and equipment caused by the Work. Contractor shall not leave debris under, in, or about the
Premises, but shall promptly remove same from the Premises on a daily Ba@atractor fails to clean

up, District may do so and the cost thereof shall be charged to Contractor. If Contract is for work on an
existing facility, Contractor shall also perform specific clegron or about the Premises upon request by
the Districtas it deems necessary for the continuing education process. Contractor shall comply with all
related provisions of the Specifications.

6.16.3. If the Construction Manager, Architect, or District observes the accumulation of trash and debris,
the District will gie the Contractor a 2our written notice to mitigate the condition.

6.16.4. Should the Contractor fail to perform the required cleap, or should the cleanp be deemed
unsatisfactory by the District, the District will then perform the clegn All cost assaated with the
cleanup work (including all travel, payroll burden, and costs for supervision) will be deducted from the
Contract Price, or District may withhold those amounts from payment(s) to Contractor.

7. SUBCONTRACTORS

7.1. Contractor shall provide the Digtt with information for all Subcontracts as required in the
/| 2YyGNF Oli2NR&a {dooYAGGlIf&a YR { OKSRdz S&a {SOiGA2y®

7.2. No contractual relationship exists between the District and any Subcontractor, supplier,-or sub
subcontractor by reason of the Contract.

7.3. Contractoragrees to bind every Subcontractor by terms of the Contract as far as those terms are
FLILX AOFo6tS (2 {dzO2y NI Ol2NRa 62N @ LT /2y iGN OG21
Contractor shall be as fully responsible to District for acts and omissfarsy Subcontractor and of
persons either directly or indirectly employed by any Subcontractor, as it is for acts and omissions of
persons directly employed by Contractor. The divisions or sections of the Specifications are not
intended to control the @ntractor in dividing the Work among Subcontractors or limit the work
performed by any trade.

7.4. District's consent to, or approval of, or failure to object to, any Subcontractor under the Contract shall
not in any way relieve Contractor of any obligationslenthe Contract and no such consent shall be
deemed to waive any provisions of the Contract.

7.5. Contractoracknowledgesections 4100 through 4114 of the Public Contract Code of the State of
California, as regards subletting and subcontracting, sradlcomply with all applicable requirements
therein. In addition, Contractacknowledgesections 1720 through 1861 of the Labor Code of the
State of California, as regards the payment of prevailing wages and related issusbadodmply
with all applicableequirements therein all including, without limitation, section 1775 and the
/| 2y GNF OG2NRa FYyR {dzoO2y (NI OG2NEQ 206fA3IF0GA2YyEA | YR f
other applicable laws.
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7.6. No Contractor whose Bid is accepted shall, withoutsemm of the awarding authority and in full
compliance with section 4100, et seq, of the Public Contract Code, including, without limitation,
sections 4107, 4107.5, and 4109 of the Public Contract Code, either:

7.6.1. Substitute any person as a Subcontractoplizce of the Subcontractor designated in the original
Bid; or

7.6.2. Permit any Subcontract to be assigned or transferred, or allow any portion of the Work to be
performed by anyone other than the original Subcontractor listed in the Bid; or

7.6.3. Sublet or subcontraciny portion of the Work in excess of ohalf of one percent (1/2 of 1%) of
GKS /2yiNIOG2NRa G240+t O0AR d (G2 6KAOK KAA 2NAIAYI

7.7. The Contractor shall be responsible for the coordination of the trades, Subcontragitrs,
subcontractors, and material or equipment suppliers working on the Project.

7.8. Contractor is solely responsible for settling any differences between the Contractor and its
Subcontractor(s) or between Subcontractors.

7.9. Contractor must include in all of itsilscontracts the assignment provisions as indicated in the
Termination section of these General Conditions.

8. OTHER CONTRACTS/CONTRACTORS

8.1. District reserves the right to let other contracts, and/or to perform work with its own forces, in
connectionwith other portions of the Project or other construction or operations at or about the. Site
Contractor shall afford other contractors reasonable opportunity for introduction and storage of their
materials and execution of their work and shall properly coordinate anO2 yy SO0 / 2y (i NI Ol 2 NI.
with the work of other contractors.
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other contractor that Contractor encounters while working on ige
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other contractor, Contractor shall inspect and promptly report to the District in writing before
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8.4. To ensure proper execution of its subsequent work, Contractor shall measure and inspect work already
in place and shall at once report to the District in writing any discrepancy between that executed work
and the Contract Documents.

85./ 2y GN¥ OG2NJ akKlFtf FAOSNIIFIAYy (2 Ada 26y aldArAa¥rt OGA 2,
other contracts that have been or may be awarded by District in completion of the Project to the end
that Contractor may erform this Contract in light of the other contracts, if any.

8.6. Nothing herein contained shall be interpreted as granting to Contractor exclusive occupancy of the
Site, the Premises, or of the Project. The District shall have complete access to the $tefectany
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reasonable purpose at all times. Contractor shall not cause any unnecessary hindrance or delay to the

use and/or school operation(s) of the Premises and/or to District or any other contractor working on

the Project. If simultaneous executiofiany contract or school operation is likely to cause
AYUSNFSNBYOS 6A0GK LISNF2NXI YOS 2F /2y iGNI OG2NRA / 2y
contractor(s), person(s), and/or entity(s) and shall notify the District of the resolution.

9. DRAWINGS ANBSPECIFICATIONS

9.1. A complete list of all Drawings that form a part of the Contract is to be found as an index on the
Drawings themselves, and/or may be provided to the Contractor and/or in the Table of Contents.

9.2. Materials or Work described in words that sopdipd have a welknown technical or trade meaning
shall be deemed to refer to recognized standards, unless noted otherwise.

9.3. Trade Name or Trade Term. Itis not the intention of the Contract to go into detailed descriptions of
any materials and/or method®2 YY 2yt & {(y26y G2 GKS GNIRS dzy RSNJ ai N
¢KS YSNB YSylGAzy 2Nl y2GFrGA2y 2F GdO0NIXY RS yIYSE 2N ai
Contractor that it will be required to complete the work so named, complete, finisaed,operable,
with all its appurtenances, according to the best practices of the trade.

9.4. The naming of any material and/or equipment shall mean furnishing and installing of same, including
all incidental and accessory items thereto and/or labor therefopersbest practices of the trade(s)
involved, unless specifically noted otherwise.

9.5. Contract Documents are complementary, and what is called for by one shall be binding as if called for
by all. As such, Drawings and Specifications are intended to bedolherative and to agree.
However, if Contractor observes that Drawings and Specifications are in conflict, Contractor shall
promptly notify District and Architect in writing, and any necessary changes shall be made as provided
in the Contract Documents.

9.6. In the case of discrepancy or ambiguity in the Contract Documents, the order of precedence in the
Agreement shall prevail. However, in the case of discrepancy or ambiguity solely between and among
the Drawings and Specifications, the discrepancy or anitijighall be resolved in favor of the
interpretation that will provide District with the functionally complete and operable Project described
in the Drawings and Specifications. In case of ambiguity, conflict, or lack of information, District will
furnishclarifications with reasonable promptness.

9.7. Drawings and Specifications are intended to comply with all laws, ordinances, rules, and regulations of
constituted authorities having jurisdiction, and where referred to in the Contract Documents, the laws,
ordinances, rules, and regulations shall be considered as a part of the Contract within the limits
specified. Contractor shall bear all expense of correcting work done contrary to said laws, ordinances,
rules, and regulations.

9.8. Ownership of Drawings

9.8.1. All copieof the Drawings, Designs, Specifications, and copies of other incidental architectural
and engineering work, or copies of other Contract Documents furnished by District, are the property of
District. They are not to be used by Contractor in other wordk avith the exception of signed sets of
Contract Documents, are to be returned to District on request at Completion of Work, or may be used by
District as it may require without any additional costs to District. Neither the Contractor nor any
Subcontracto, or material or equipment supplier shall own or claim a copyright in the Drawings,
Specifications, and other documents prepared by the Architect. District hereby grants the Contractor,
Subcontractors, susubcontractors, and material or equipment sugps a limited license to use

applicable portions of the Drawings prepared for the Project in the execution of their Work under the
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Contract Documents.

10. CONTRACTOR'S SUBMITTALS AND SCHEDULES

/ 2y iGN Oli2NR&a adzoYAGGFta &kl fefment®d the FEpecifications icludirgS LINE GA &
without limitation Submittals.No submittal, unless approved in writing by the District as acceptable and
complete, shall be a Contract Document.

10.1.Schedules, Safety Plan and Complete Subcontractor List

10.1.1. Within TEN (D) calendar days after the date of the Notice to Proceed (unless otherwise specified
in the Notice to Proceed or in the Special Conditions), Contractor shall prepare and submit to the District
for review, in a form supported by sufficient data to substatgiits accuracy as the District may require:

10.1.1.1.  Schedule of Work Contractor shall provide a preliminary schedule of construction

indicating the starting and completion dates of the various stages of the Work, including any

information and following any fon as may be specified in the Specifications. Once approved by

District, this shall become the Construction Schedule. This schedule shall include and identify all tasks
GKFG TNB 2y GKS tNr2SOGQa ONAGAOL f comjiletioKof 6 A G K | & L.
SFOK ONARGAOFE LIFGK Glrailz tf O2yiN} OGO YAfSadzySa
required by the District, and the date of Project Completion.

10.1.1.1.1. Proposed Advanced Schedul&he District is not required to accept an early

comlJt SGA2Yy 6al RAFYOSRéEUVL &OKSRdAdzZ ST AdSodsr 2yS (KL
completion or milestones. Contractor shall not be entitled to extra compensation if the District

allows the Contractor to proceed performing the Contract onafearSNJ 6 ¢ I R@l y OSR&é 0 & (
and Contractor completes the Project, for whatever reason, beyond the date shown in that
SENIASNI 0al ROl yOSRéOD &AOKSRdzZ ST o6dzli 6AGKAY GKS ¢
schedule showing the work completed in I¢san the Time for Completion indicated in the

Contract, shall be considered to have Project Float.

10.1.1.1.2. Float or Slack in the Scheduld-loat or slack is the amount of time between

the early start date and the late start date, or the early finish date dnedlate finish date, of any

of the activities in the schedule. Float or slack is not for the exclusive use of or benefit of either
the District or the Contractor, but its use shall be determined solely by the District.

10.1.1.2.  Schedule of SubmittalsThe Contraior shall provide a preliminary schedule of

submittals, including Shop Drawings, Product Data, and Samples submittals. Once approved by
District, this shall become the Submittal Schedule. All submittals shall be forwarded to the District by
the date indcated on the approved Submittal Schedule, unless an earlier date is necessary to
maintain the Construction Schedule, in which case those submittals shall be forwarded to the District
so as not to delay the Construction Schedule.

10.1.1.3.  Schedule of ValuesThe Catractor shall provide a preliminary schedule of values for all
component parts of the Work for which progress payments may be requested. The schedule of
values must include quantities and prices of items totaling the Contract Price and must subdivide the
Work into component parts in sufficient detail to serve as the basis for progress payments during
construction. The preliminary schedule of values should include, at a minimum, the following
information and the following structure:

10.1.1.3.1. Divided into at leasthe following categories:

10.1.1.3.1.1. Overhead and profit;
10.1.1.3.1.2. Supervision;
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10.1.1.3.1.3. General conditions;
10.1.1.3.1.4. Layout;

10.1.1.3.1.5. Mobilization;
10.1.1.3.1.6. Submittals;

10.1.1.3.1.7. Bonds and insurance;
10.1.1.3.1.8. Closeout documentation;
10.1.1.3.1.9. Demolition;
10.1.1.3.1.10.Installation;
10.1.1.3.1.11.Roughin;
10.1.1.3.1.12.Finishes;
10.1.1.3.1.13.Testing;
10.1.1.3.1.14.PunchListand acceptance.

10.1.1.3.2. Divided by each of the following areas:

10.1.1.3.2.1. Site work;
10.1.1.3.2.2. By each building;
10.1.1.3.2.3. By each floor.

10.1.1.3.3. The preliminary schedule of values shall not provide for values any greater than
the following percentages of the Contract value:

10.1.1.3.3.1. Mobilization and layout combined to eql not more than 1%;
10.1.1.3.3.2. Submittals, samples and shop drawings combined to equal not more than 3%,
10.1.1.3.3.3. Bonds and insurance combined to equal not more than 2%.

10.1.1.3.4. Closeout Documentation Closeout Documentation shall have a value in the
preliminary schedule of ndéess than 5%. The value for Closeout Documentation shall be in
addition to and shall not be a part of the Contract retention.

10.1.1.3.5. Contractor shall certify that the preliminary schedule of values as submitted to

the District is accurate and reflectsthe costét RS @St 2LJISR Ay LINBLI NRy3 [/ 2y
preliminary schedule of values shall be subject to the District's review and approval of the form

and content thereof. In the event that the District objects to any portion of the preliminary

schedule of vimes, the District shall notify the Contractor, in writing, of the District's objection(s)

to the preliminary schedule of values. Within five (5) calendar days of the date of the District's

written objection(s), Contractor shall submit a revised prelimjnrechedule of values to the

District for review and approval. The foregoing procedure for the preparation, review and

approval of the preliminary schedule of values shall continue until the District has approved the

entirety of the preliminary schedule @glues.

10.1.1.3.6. Once the preliminary schedule of values is approved by the District, this shall
become the Schedule of Values. The Schedule of Values shall not be thereafter modified or
amended by the Contractor without the prior written consent and approvahefDistrict, which
may be granted or withheld in the sole discretion of the District.

10.1.1.3.7. Notwithstanding any provision of the Contract Documents to the contrary,
payment of the Contractor's overhead, supervision, general conditions costs, and profit, as
reflected in the Schedule of Values, shall be paid by the District in equal installments, based on
percentagecomplete, with the disbursement of Progress Payments and the Final Payment.

10.1.1.3.8. ¢KS /2y iNI Ol 2IN2 A R SchddesHRValuesith fl@egoliar
amounts for activities to be performed in the early stages of the Project. The District may, in its
sole discretion, utilize the costs listed in tBehedule of Valuess the true cost of items to be
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deducted from the Contract Price through creditdeductive Change Order. The values for each
line item shall include the amount of overhead and profit applicable to each item of work and
shall include, at a minimum, a breakdown between rough and finish Work for the basic trades as
well as individuatiollar figures for large dollar equipment and materials to be installed or
furnished for the Project. No individual line item or scope of work inStleedule of Valueshall
exceed $50,000, except with the express, written consent of the District. fiowemill be given

by the District for a single item of Equipment for which the true cost exceeds $50,000. The
Schedule of Valueshall be subject to the District's review and approval of the form and content
thereof. Upon request, Contractor shall prde District with data and documentation
substantiating the accuracy of the proposed line items. In the event that the District shall
reasonably object to any portion of tHechedule of Valuesvithin ten (10) days of the District's
receipt of theSchedut of Valuesthe District shall notify the Contractor, in writing of the

District's objection(s) to th&chedule of Valugsgether with any request for substantiating data
or documentation. Within five (5) days of the date of the District's written die¢s) and

request for substantiating data and documentation, Contractor shall submit a reSigeeldule

of Valuego the District for review and approval together with the requested data and
documentation. The foregoing procedure for the preparation jeavand approval of the

Schedule of Valueshall continue until the District has approved of the entirety of Sahedule

of Values Once theSchedule of Valuas approved by the District, thechedule of Valueshall

not be thereafter modified or amendeloly the Contractor without the prior consent and

approval of the District, which may be granted or withheld in the sole reasonable discretion of
the District. Notwithstanding any provision of the Contract Documents to the contrary, payment
of the Contracto's overhead, supervision and general conditions costs and profit, as such items
are reflected in theschedule of Valueshall be made incrementally as included in the activities
included in the Approved Construction Schedule.

10.1.1.4. Safety Plan The Contractold K| f f LINB @GARS | LINBfAYAYINEB /2y
specifically adapted for the Project. Contractor's Safety Plan shall comply with the following
requirements:

10.1.1.4.1. All applicable requirements of California Division of Industrial Safety
6a/ kf h{l ! fthe Utitefl BtatBsNDccRpational Safety and Health Administration
oah{l'!'¢uvo

10.1.1.4.2. All provisions regarding Project safety, including all applicable provisions in
these General Conditions.

10.1.1.4.3. [ 2yGNF OG2NnRa {FFSde ttly akKlkff oS LINBLI N
predominantf I y3dz- 3S6a0 2F G(KS /2y idNI OG2NRa FyR Ada {c

10.1.1.5. Complete Subcontractor ListContractor shall provide a preliminary Subcontractor List
stating the name, address, telephone number, facsimile number, California State Conttacerse
number, classification, and monetary value of all Subcontracts for parties furnishing labor, material,
or equipment for the Project.

10.1.2. Contractor must provide all schedules both in hard copy and electronically, in a format (e.g.,
Microsoft Project olPrimavera) approved in advance by the District.

10.1.3. The District will review the schedules submitted and the Contractor shall make changes and
corrections in the schedules as requested by the District and resubmit the schedules until approved by the
District.

10.1.4. The District shall have the right at any time to revise the Schedule of Values if, in the District's
sole opinion, the Schedule of Values does not accurately reflect the value of the Work performed.
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10.1.5. All submittals and schedules must be approved byDistrict before Contractor can rely on
them as a basis for payment.

10.2.Monthly Progress Schedule(s)

10.2.1. Contractor shall provide Monthly Progress Schedule(s) to the District. A Monthly Progress
Schedule shall update the approved Construction Schedule or th®ltaghly Progress Schedule,

showing all work completed and to be completed. The Monthly Progress Schedule shall be sent to the
District and shall be in a format acceptable to the District and contain a written narrative of the progress
of work that monthand any changes, delays, or events that may affect the work. The process for District
approval of the Monthly Progress Schedule shall be the same as the process for approval of the
Construction Schedule.

10.2.2. Contractor shall also submit Monthly Progress $icihe(s) with all payment applications.

10.3.Material Safety Data Sheets (MSDS)

Contractor is required to ensure Material Safety Data Sheets are available in a readily accessible place at

the Work Site for any material requiring a Material Safety Data ShedgipeS CSRSNI f &l T F NR

I 2YYdzy AOF A2y ¢ &bl yRFNRZI 2NJ SYLX 28SSa NRIKG (G2 (y24
proper labeling on substances brought onto the Project Site and that any person working with the

material or within the general area tiie material is informed of the hazards of the substance and follows

proper handling and protection procedures. Two additional copies of the Material Safety Data Sheets

shall also be submitted directly to the District.

10.4.Logistic Plan

Contractor shall prodie a staging and logistics plan identifying laydown areas, loading and unloading
areas, crane locations, fence locations, temporary utility connections, trailer locations, and emergency
evacuation meeting area. This Logistics Plan must be approved Dydthiet prior to the Contractor
mobilizing on the Site.

10.5.Information Included in Submittals.

ltf {dzoYAdGGFEfa aKFrtf 6S FOO2YLI yASR o0& | GgNRGG éy G N
aiFYLE 2N 20KSNJ 6NXGAy3 difcatignoRhe partignioNthe Dip@ings driN® O A RA y 3
Specifications pertaining to the Submittal, with each Submittal numbered consecutively for ease of

reference along with the following information: (i) date of submissionP(i@jectname; (iii) name of

submitting Subcontractor; and (iv) if applicable, the revision number. The foregoing information is in

addition to, and not in lieu of, any other information required for the & (i idie®, iev@laation and

approval of the Contractor's Submittals. Each8ittal shall be complete with its required number of

copies, no piecemeal documentation is allowed. Any Submittal not bearing the required wet stamp as

stated herein, shall be rejected until the appropriate wet stamp information is provided on each

submittal.

10.6.Verification of Submittal Information.

By approving and submission of Submittals, the Contractor represents to the District and Architect that

the Contractor has determined and verified materials, field measurements, field construction criteria,

catdog numbers and similar data related thereto and has checked and coordinated the information

contained within such Submittals with the requirements of the Work and of the Contract Documents.

Each Submittal shall include the following certification dulg éxdzi SR 6& GKS / 2y (i NJ Ol 2 N2
or Project Manager forthe Worki ¢ KS / 2y G N> OG2NJ KIF& NBGASGSR | yR | LILIN
construction criteria of the attached Submittal. The Contractor has verified that the Submittal is complete
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andincludes notations of any portion of the Work depicted in the Submittal which is not in strict
conformity with the Contract Documents. The information in the attached Submittal has been reviewed
and coordinated by the Contractor with information included/ 2 G KSNJ { dz6 YA GG f & dé

10.7.Contractor Responsibility for Deviations.

The Contractor shall not be relieved of responsibility for correcting deviations from the requirements of

the Contract Documents by thie A & ( NJA! ONIGXEA (I S/GRévievi of SLiBridtialSndess the

Contractor has specifically informed tBgstrictin writing of such deviation at the time of submission of

the Submittal and th@®istricthas given written approval to the specific deviation. The Contractor shall

not be relieved of responsility for errors or omissions in Submittals by theA &  NJA! ONIXEA dF S/ARI Q &
reviewor comments thereon.

10.8.No Performance of Work Without Architect Review.

The Contractor shall perform no portion of the Work requiring Bh& & i NJ! ONIIX@A révigidell Q a
Submittals until theDistrict and Architect haveompletedtheir review and returned the Submittal to the

/ 2y GNIF OG2NI Ay RAOI (A yha Subritgal. Ihie Odhtrddtdr ghylll nat petfdny'any G 2
portion of the Work forming a part of a Submittar which is affected by a related Submittal until the
entirety of the Submittal or other related Submittal has been fully procesgddNork shall be in
accordance with the final action taken by tBéstrict and the Architeateviewin review of Submitls and
other applicable portions of the Contract Documents.

10.9.District andArchitect Review of Submittals.

The purpose of th& A & (i NA!ONIGXaA (- S/GRévievi of SLiBradttal§ and the time for tfieA 2 G NA O Q&
and! NJ K ArétBntvfiSDiEmittals to th Contractor shall be as set forth elsewhere in the Contract

Documents. If thd®istrict and/or Architecteturn a Submittal as rejected or requiring correction(s) with
re-submission, the Contractor, so as not to delay the progress of the Work, shall thydhgreafter

resubmit a Submittal conforming to the requirements of the Contract Documents; the resubmitted

Submittal shall indicate the portions thereof modified in accordance wittbte & (i NJA! ONIGX&EA G /ARG Q &
direction. When professional certificati of performance criteria of materials, systems or equipment is

required by the Contract Documents, tBestrictshall be entitled to rely upon the accuracy and

completeness ofi K S / 2 y calNUlativiiseahtiRertifications accompanying Submittals. 5Thea G NX O Q a
and! N K Arévidvdaf theaiSubmittals is for the limited purposes described in the Contract Documents.
TheDistrict and Architectvill review eactSubmittaltwice. Should addition&gubmittalsbe required as a

result of failure of the Coéd OG 2NJ 12 | RRNBXaa O2YYSyidasz GKS /2y iaNY Of
services on a time and material basis for each subsequent review.

10.10. Deferred Approval Items.

In the event that any portion of the Work is designated in the Contract Documents asexrdoef
Approval" item from DSA, Contractor shall be solely and exclusively responsible for the preparation of
Submittals for such item(s) in a timely manner so as not to delay or hinder the completion of the Work
within the Contract Time. All work, labaonaterials, equipment or services necessary to complete the
design, engineering and permitting/approval of the Deferred Approval items shall be provided by the
Contractor without adjustment of the Contract Price or the Contract Time.

10.11. Contractor Responsihtly for Deviations

The Contractor shall not be relieved of responsibility for correcting deviations from the requirements of

GKS /2yGiNI Ol 520dzvSyia o6& (GKS 5AaGNAROGQa 2NJ ! NOKA G S
specifically informed the Birict and the Architect in writing of such deviation at the time of submission

of the Submittal and the District and the Architect have given written approval to the specific deviation.
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The Contractor shall not be relieved of responsibility forerro 0fA aaA2ya Ay {dzoYAdGal &
or the Architect's review or comments thereon.

11. SITE ACCESS, CONDITIONS AND REQUIREMENTS

11.1.Site Investigation

Before bidding on the Work, Contractor shall make a careful investigation of the Site and thoroughly
familiarize itself with the requirements of the Contract. By the act of submitting a bid for the Work
included in the Contract, Contractor shall be deemed to have made a complete study and investigation,
and to be familiar with and accepted the existing coiutis of the Site.

11.2.Soils Investigation Report

11.2.1. When a soils investigation report obtained from test holes at Site is available, that report shall be
available to the Contractor but shall not be a part of the Contract. Any information obtained from that
report or any information given on Drawings as to subsurface soil condition or to elevations of existing
grades or elevations of underlying rock is approximate only, is hot guaranteed, does not form a part of the
Contract, and Contractor may not rely thereoBy submitting its bid, Contractor acknowledges that it

made visual examination of Site and made whatever tests Contractor deems appropriate to determine
underground condition of soil.

11.2.2. Contractor agrees that no claim against District will be made by &ctotr for damages and

hereby waives any rights to damages if, during progress of Work, Contractor encounters subsurface or
latent conditions at Site materially differing from those shown on Drawings or indicated in Specifications,
or for unknown condition®f an unusual nature that differ materially from those ordinarily encountered

in the work of the character provided for in Plans and Specifications, except as indicated in the provisions
of these General Conditions regarding trenches, trenching, andistieg utility lines.

11.3.Access to Work
District and its representatives shall at all times have access to Work wherever it is in preparation or
progress, including storage and fabrication. Contractor shall provide safe and proper facilities for access

so that District's representatives may perform their functions.

11.4.Layout and Field Engineering

11.4.1. Allfield engineering required for layout of this Work and establishing grades for earthwork
operations shall be furnished by Contractor at its expense. This Woltlkbshddne by a qualified,
Californiaregistered civil engineer approved in writing by District and Architect. Any required Record
and/or AsBuilt Drawings of Site development shall be prepared by the approved civil engineer.

11.4.2. Contractor shall be responsifor having ascertained pertinent local conditions such as location,
accessibility, and general character of the Site and for having satisfied itself as to the conditions under

which the Work is to be performed. District shall not be liable for any diaimllowances because of

[ 2YGNF OG2NN&a SNNEBN) 2NJ yS3ItA3aSyOS Ay FOljdzZ AyadAay3a Ada

11.4.3. Contractor shall protect and preserve established benchmarks and monuments and shall make
no changes in locations without the prior writtepproval of District. Contractor shall replace any
benchmarks or monuments that are lost or destroyed subsequent to proper naotification of District and
with District's approval.

11.5.Utilities for Construction
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Utilities necessary to complete the Work andtodalih S Sf & LISNF2NY | ff 2F (GKS / 2
shall be obtained by the Contractor without adjustment of the Contract Price. The Contractor shall furnish

and install necessary or appropriate temporary distributions of utilities, including utilitresshed by the

District. Any such temporary distributions shall be removed by the Contractor upon completion of the

Work. The costs of all such utility services, including the installation and removal of temporary

distributions thereof, shall be borne lige Contractor and included in the Contract Price. Also refer to

other utility requirements as indicated in the Specifications.

11.6.Sanitary Facilities

At all times during Work at the Site, the Contractor shall obtain and maintain temporary sanitaryefciliti

in conformity with applicable law, rule or regulation. The Contractor shall maintain temporary sanitary
facilities in a neat and clean manner with sufficient toilet room supplies. Personnel engaged in the Work
are not permitted to use toilet faciliteat the Site. Also refer to oth&anitary facilig requirements as
indicatedin the Specifications.

11.7.Surveys

Contractor shall provide surveys done by a Califelioensed civil engineer surveyor to determine
locations of construction, grading, and siterk as required to perform the Work.

11.8.Regional Notification Center

Contractor, except in an emergency, shall contact the appropriate regional notification center at least two
(2) days prior to commencing any excavation if the excavation will be conduncégdarea or in a private
easement that is known, or reasonably should be known, to contain subsurface installations other than
the underground facilities owned or operated by the District, and obtain an inquiry identification number
from that notification center. No excavation shall be commenced and/or carried out by the Contractor
unless an inquiry identification number has been assigned to the Contractor or any Subcontractor and the
Contractor has given the District the identification number. Any dgesarising from Contractor's failure

to make appropriate notification shall be at the sole risk and expense of the Contractor. Any delays
caused by failure to make appropriate notification shall be at the sole risk of the Contractor and shall not
be congdered for an extension of the Contract time.

11.9.Existing Utility Lines

11.9.1. Pursuant to Government Code section 4215, District assumes the responsibility for removal,
relocation, and protection of main or trunk utility lines and facilities located on the cortggruSite at

the time of commencement of construction under the Contract with respect to any such utility facilities
that are not identified in the Plans and Specifications. Contractor shall not be assessed for liquidated
damages for delay in completiori the Project caused by failure of District or the owner of a utility to
provide for removal or relocation of such utility facilities.

11.9.2. Locations of existing utilities provided by District shall not be considered exact, but approximate

within reasonable magin and shall not relieve Contractor of responsibilities to exercise reasonable care

y2NJ O2aia 2F NBLI ANI RdzS G2 /2y diNF OG2NDRa Tl Af dzNB (2
of locating, repairing damage not due to the failure of Caator to exercise reasonable care, and

removing or relocating such utility facilities not indicated in the Plans and Specifications with reasonable
accuracy, and for equipment necessarily idle during such work.

11.9.3. No provision herein shall be construed to plede assessment against Contractor for any other
delays in completion of the Work. Nothing in this Article shall be deemed to require District to indicate
the presence of existing service laterals, appurtenances, or other utility lines, within the exceptnain

or trunk utility lines. Whenever the presence of these utilities on the Site can be inferred from the
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presence of other visible facilities, such as buildings, meter junction boxes, on or adjacent to the Site.

11.9.4. If Contractor, while performing W, discovers utility facilities not identified by District in
Contract Plans and Specifications, Contractor shall immediately, but in no case longer than two (2)
Busines®ays, notify the District and the utility in writing. The cost of repair for dantagebove
mentioned visible facilities without prior written notification to the District shall be borne by the
Contractor.

11.10. Notification

Contractor understands, acknowledges and agrees that the purpose for prompt notification to the District
pursuant to these provisions is to allow the District to investigate the condition(s) so that the District shall
have the opportunity to decide how the District desires to proceed as a result of the condition(s).
Accordingly, failure of Contractor to promptly notifyetiDistrict in writing, pursuant to the applicable
provisions of these General Conditions, shall constitute Contractor's waiver of any claim for damages or
delay incurred as a result of the condition(s).

11.11. Hazardous Materials

Contractor shall comply with glkovisions and requirements of the Contract Documents related to
hazardous materials including, without limitation, Hazardous Materials Procedures and Requirements.

11.12. No Signs
Neither the Contractor nor any other person or entity shall display any signegotred by law or the
Contract Documents at the Site, fences trailers, offices, or elsewhere on the Site without specific prior
written approval of the District.

12. TRENCHES

12.1.Trenches Greater Than Five Feet

Pursuant to Labor Code section 6705, if the Contraitte exceeds $25,000 and involves the excavation of
any trench or trenches five (5) feet or more in depth, the Contractor shall, in advance of excavation,
promptly submit to the District and/or a registered civil or structural engineer employed by gtedDor
Architect, a detailed plan showing the design of shoring for protection from the hazard of caving ground
during the excavation of such trench or trenches.

12.2.Excavation Safety

If such plan varies from the Shoring System Standards established @ptiséruction Safety Orders, the

plan shall be prepared by a registered civil or structural engineer, but in no case shall such plan be less
effective than that required by the Construction Safety Orders. No excavation of such trench or trenches
shall be ommenced until said plan has been accepted by the District or by the person to whom authority
to accept has been delegated by the District.

12.3.No Tort Liability of District

Pursuant to Labor Code section 6705, nothing in this Article shall impose tortyiapitin the District or
any of its employees.

12.4 No Excavation without Permits

The Contractor shall not commence any excavation Work until it has secured all necessary permits
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including the required CAL OSHA excavation/shoring permit. Any permits shadirbiegntly displayed
on the Site prior to the commencement of any excavation.

12.5.Discovery of Hazardous Waste, Unusual Conditions and/or Unforeseen Conditions

12.5.1. Pursuant to Public Contract Code section 7104, if the Work involves digging trenches or other
excavatons that extend deeper than four (4) feet below the surface, the Contractor shall immediately,
but in no case longer than two (Busines®ays, and before the following conditions are disturbed, notify
the District, in writing, of any:

12.5.1.1. Material that theContractor believes may be material that is hazardous waste, as
defined in section 25117 of the Health and Safety Code, and requires removal to a Class I, Class Il, or
Class IlI disposal site in accordance with provisions of existing law.

12.5.1.2. Subsurface or lant physical conditions at the Site differing from those indicated.

12.5.1.3.  Unknown physical conditions at the Site of any unusual nature, different materially from
those ordinarily encountered and generally recognized as inherent in work of the character provided
for in the Contract.

12.5.2. The District shall promptly investigate the conditions, and if it finds that the conditions do
YFGSNRALFEt& a2 RATFSNE 2N R2 Aygd2t @S KIFTFNR2dza 61 &i S
cost of, or the time required fomperformance of any part of the Work, shall issue a Change Order under

the procedures described herein.

12.5.3. In the event that a dispute arises between District and the Contractor whether the conditions

materially differ, or involve hazardous waste, or caus¢ 8 ONB I &S 2NJ Ay ONBI 4SS Ay (KS
or time required for, performance of any part of the Work, the Contractor shall not be excused from any

scheduled Completion date provided for by the Contract, but shall proceed with all work to be pedform

under the Contract. The Contractor shall retain any and all rights provided by the Contract or by law that

pertain to the resolution of disputes and protests, which incltige requirement that Contractor

complies with the notice and PCO provisionsidt S / 2y (i N> OlG 52 OdzYSy i a o I 2y i NF
proposed change order pursuant to the terms of the Contract Documents shall be deemed a waiver of

[ 2YyGNF OG2NNR&a NRAIAKG G2 Fy |R2dAGYSyd 2F GKS /2y idNI O

13. INSURANCE AND BONDS

13.1.Insurance
Unless different provisions and/or limits are indicated in the Special Conditions, all insurance required of
Contractor and/or its Subcontractor(s) shall be in the amoumdscated hereirand include the provisions
set forth herein.

13.1.1. Commercial Gene Liability and Automobile Liability Insurance

13.1.1.1.  Contractor shall procure and maintain, during the life of the Contract, Commercial
General Liability Insurance and Automobile Liability Insurance that shall protect Contractor, District,
State, Construction Eihager(s), Project Inspector(s), and Architect(s) from all claims for bodily injury,
property damage, personal injury, death, advertising injury, and medical payments arising from
operations under the Contract. This coverage shall be provided in a fdeasitas broad as the
Insurance Services Office (ISO) standard form. Contractor shall ensure that Products Liability and
Completed Operations coverage, Fire Damage Liability, and any Auto including owneadymeh

and hired, are included within the alse policies and at the required limits, or Contractor shall

procure and maintain these coverages separately.
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13.1.1.2. / 2y i NI Ol 2 NRA& -ikGrédde@itianddr i Ca@nixderdisd Geferal Liability
Insurance policy shall not exceed $25,000 unless approvedting by District.

13.1.2. Umbrella Liability Insurance

13.1.2.1.  Contractorshallprocure and maintain, during the life of the Contract,Excess Liability

and/or Umbrella Liability Insurance Policgny Umbrella Liability Insurance Polghall protect

Contractor, Dstrict, State, Construction Manager(s), Project Manager(s), and Architect®) in

amountsindicated hereinandshall complywith all requirements for Commercial General Liability

FyR 1 dzi2Y20AtS [ Al 0Af AG&. Thif Bovedadyshail Bedp®WdedIn a[fokmh 0 A £ A G &
at least as broad as the Insurance Services Office (ISO) standard form

13.1.2.2.  There shall be no gap between the per occurrence amount of any underlying policy and
the start of the coverage under the Umbrella Liability InsuranceyPol

13.1.2.3.  Whether this Excess Liability and/or Umbrella Liability Insurance Policy is written on a
GF2ft26 F2NX¥é 2N GadlryR f2ySé FT2N¥I GKS O02@SNI 3S
Commercial General Liability and Automobile Liability and Erphda Q [ AL 0 Af A& Ly adzNl y
exclusions that reduce or eliminate coverage items.

13.1.3. Subcontractor(s) Contractor shall require its Subcontractor(s), if any, to procure and maintain
Commercial General Liability Insurance, Automobile Liability Insurandd)abrella Liability Insurance
with minimum limits equal tat least fifty percent (50%) dfie amounts required of the Contractor

13.14. Wor ker s’ Compensation and Employers’ Liability

13.1.4.1. In accordance with provisions of section 3700 of the Califorrbal@ode, the
Contractor and every Subcontractor shall be required to secure the payment of compensation to its
employees.

13.1.42. [/ 2y GNI OG2NJ aKFff LINRPOdAzZNB YR YFAY{dlIAYyIZ RdzNR )
[ 2YLISyal GAz2y Ly adzNI y O Srahcg B albolitsEndldySaddBnGagddinMrk f A G & L
under the Contract, on/or at the Site of the Project. This coverage shall cover, at a minimum, medical

and surgical treatment, disability benefits, rehabilitation therapy, and survivors' death benefits.

Cori NI} OGi2NJ &Kl tf NBIdZANB AlGa {dzoO2yiNI OG2Npavsz AT |
LyY&adzNI yOS YR 9YLX 28SNBEQ [AlFoAfAGE Lyadz2NFyOS F2NJ
SYLX 28SS 2NJ SYLX 28SSa y2i I02@SNERI fofe ¢ S { 0 DZNERI @
insurance. If any class of employee or employees engaged in Work under the Contract, on or at the

{AGS 2F GKS tNR2SOGZ INB y2i LINRPGISOGSR dzyRSNJ (i1KS
provide, or shall aase a Subcontractor to provide, adequate insurance coverage for the protection of

any employee(s) not otherwise protected before any of those employee(s) commence work.

13.15.Buil der's Risk I nsurance:. Builder s Risk “All R

Contractor shallprocure Y R Y AYGF Ay S RdzZNAYy3 GKS tAFS 2F GKAA [ 2y
Construction), or similar first party property coverage acceptable to the District, issued on a replacement

cost value basis. The cost shall be consistent with the total repladecoshof all insurable Work

included within the Contract Documents. Coverage is to insure against all risks of accidental physical loss

and shall include without limitation the perils of vandalism and/or malicious mischief (both without any

limitation regarding vacancy or occupancy), sprinkler leakagg¢er damage, moldgivil authority, theft,

sonic disturbance, earthquake, flood, collapse, wind, fire, war, terrorism, lightning, smoke, and rioting.

Coverage shall include debris removal, demolitionréased costs due to enforcement of all applicable

ordinances and/or laws in the repair and replacement of damaged and undamaged portions of the

LINPLISNI &> FYyR NBlFaz2ylotS O2aia FT2NJ GKS | NOKAGSOGQa
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result o any insured loss upon the Work and Project, including completed Work and Work in progress, to
the full insurable value thereofContractor must review th&pecial Conditionto confirm the scope of
this requirement and if the District has modified tipivision.

13.1.6. Proof of Carriage of Insurance and Other Requirements: Endorsements and Certificates

13.1.6.1.  Contractor shall not commence Work nor shall it allow any Subcontractor to commence
Work under the Contract, until Contractor and its Subcontractor(s) haveupedall required

insurance and Contractor has delivered in duplicate to the District complete endorsements (or entire
insurance policies) and certificates indicating the required coverages have been obtained, and the
District has approved these documents.

13.1.6.2.  Endorsements, certificates, and insurance policies shall include the following:
13.1.6.2.1. A clause stating:

13.1.6.2.1.1. 4 ¢ KA & LJRot e Grdendid ¢arficéled or modified and the coverage
amounts shall not be reducahtil notice has been mailed to District, Architectdan
Construction Manager stating date of amendment, modification, cancellation or reduction.
Date of amendment, modification, cancellation or reduction may not be less than thirty (30)
RFeda FFAGSNIRIGS 2F YIAfAYy3a y2iA0So¢

13.1.6.2.1.2. Inlieu of receiving an endorsemewtth this clause, the District may, at its

sole discretion, accept written notification from Contractor and its insurer to the District of
any amendments, modifications, cancellations or reduction in coverage, not less than thirty
(30) days prior to suclogerage changes occur.

13.1.6.2.2. Language stating in particular those insured, extent of insurance, location and
operation to which insurance applies, expiration date, to whom cancellation and reduction
notice will be sent, and length of notice period.

13.1.6.3.  All endorsemats, certificates and insurance policies shall state that District, its trustees,
employees and agents, the State of California, Construction Manager(s), Project Manager(s),

Inspector(s) and Architect(s) are named additional insureds under all policifd&iic 2 2 NJ S NA Q

[ 2YLISyalrGAz2y Lyada2NIyOS yR 9YLX 28SNBQ [AlFOAfAGE L

13.164. / 2y GNI OG2NR& YR {dzoO2yiNI OG2NEQ AyadzaNy yOS |
contributory to any insurance or selisurance maintained by District, its trustees, employees and/or

agents, the State of California, Construction Manager(s), Project Manager(s), Inspector(s), and/or

Architect(s).

13.1.6.5.  All endorsements shall waive any right to subrogation against any of the named
additional insureds.

13.1.6.6.  All policies shall be written on an occence form.

13.16.7. !yt Saa 20KSN»AAS adlraGSR Ay ( kSrafcedfadAil f / 2y RJ
placed with insurerédDMITTEDN California with a current A.M. Best's rating of no less tAanor

A:VIL

13.1.6.8. The insurance requirements set forth hereinshalliy 2 ¢l & fAYAG GKS /2y
liability arising out or relating to the performance of the Work or related activities.

13.1.6.9.  Failure of Contractor and/or its Subcontractor(s) to comply with the insurance
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requirements herein shall be deemed a material breacthefAgreement.

13.1.7. Insurance Policy Limits

Unless different limits are indicated in ti8pecial Conditionsthe limits of insurance shall not be less
than the following amounts:

Commercial General Liability | Combined Single Limit $2,000,000 per occurrence;
$4,000,000 aggregate

Product Liability and $2,000,000 per occurrence;
Completed Operations $4,000,000 aggregate

Automobile Liability— Any Auto | Combined Single Limit $2,000,000 per occurrence;
$4,000,000 aggregate

Excess Liability (Umbrella) $6,00Q000 per occurrence;
$6,000,000 aggregate

Workers Compensation Statutory limits pursuant to
State law

Empl oyers’ Lia $2,000,000

Buil der’s Risk Issued for the value and scoq

Construction) of Work indicated herein.

Property of Otters Combined Single Limit Issued for the value and scoq

General Aggregate of Work stored offsite.

13.2.Contract Security- Bonds

13.2.1. Contractor shall furnish two surety bonds issued by a California admitted surety insurer as
follows:

13.2.1.1. Performance Bond A bondm an amount at least equal to one hundred percent (100%)
of Contract Price as security for faithful performance of this Contract.

13.2.1.2. Payment Bond A bond in an amount at least equal to one hundred percent (100%) of
the Contract Price as security for paymeifippersons performing labor and/or furnishing materials in
connection with the Contract.

13.2.2. Cost of bonds shall be included in the Bid and Contract Price.

13.2.3. All bonds related to the Project shall be in the forms set forth in the Contract Documents and
shall conply with all requirements of the Contract Documents, including, without limitation, the bond
forms.

14. WARRANTY/GUARANTEE/INDEMNITY

14.1 Warranty/Guarantee

141.1./ 2y GNF OG2N) aKlFtf 20d0FAY |yR LINBASNBS T2NJ GKS o6S
materials fixtures, and equipment incorporated into the Work.

14.1.2. In addition to guarantees required elsewhere, Contractor shall, and hereby does guarantee and
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warrant all Work against all defects for a period@M¥ E (1year after the later of the following dates:
14.1.2.1. The date of completion as defined in Public Contract Code section 7107, subdivision (c),
14.1.2.2. The commissioning date for the Project, if any.

1413. 14 GKS 5A8aGNRAOCGIQa a2tS 2LIGA2yS [/ 2y(iNF OG2N) akKlI f¢
with any other Workhat may be displaced in so doing, that may prove defective in workmanship and/or

materials within 8ONE (1year period from date of Completion as defined above without expense

whatsoever to District. In the event of failure of Contractor and/or Sut@iyommence and pursue with

diligence said replacements or repairs witfiEN (10flays after being notified in writing, Contractor and

Surety hereby acknowledge and agree that District is authorized to proceed to have defects repaired and

made good at exgnse of Contractor and/or Surety who hereby agree to pay costs and charges therefore
immediately on demand.

14.1.4. If, in the opinion of District, defective work creates a dangerous condition or requires immediate
correction or attention to prevent further los@tDistrict or to prevent interruption of operations of

District, District will attempt to give the notice required above. If Contractor or Surety cannot be
contacted or neither complies with District's request for correction within a reasonable time as
determined by District, District may, notwithstanding the above provision, proceed to make all
corrections and/or provide attentions the District believes are necessary. The costs of correction or
attention shall be charged against Contractor and Sureth@fjuarantees provided in this Article or
elsewhere in the Contract Documents.

14.1.5. The above provisions do not in any way limit the guarantees on any items for which a longer
guarantee is specified or on any items for which a manufacturer gives a guarangeéfaer period.
Contractor shall furnish to District all appropriate guarantee or warranty certificates as indicated in the
Specifications or upon request by District.

14.1.6. Nothing herein shall limit any other rights or remedies available to District.

14.2.Indemnity

14.2.1. To the furthest extent permitted by California la@ontractor shall indemnify, defend with legal
counsel reasonably acceptable to the District, keep and hold harmless the District and its consultants, the
Architect and its consultants, the ConstruetiManager and its consultants, separate contractors, and

their respective board members, officers, representatives, contractors, agents, and employees, in both

AYRAGARdIZEf yR 2FFAOALE OF LI OAGASE oOdaangé&persgsh 1 SS&¢ 02
AyOt dzRAY 3 o6dzi y2G tAYAGSR G2 FdG2NySeqQa F¥SSaxr OF dza S

performance of the Work by Contractor, its Subcontractors, vendors, or suppliers, including, without
limitation, any such suit,laim, damage, loss, or expense attributable to, without limitation, bodily injury,
sickness, disease, death, alleged patent violation or copyright infringement, or to injury to or destruction
of tangible property (including damage to the Work itself) idahg the loss of use resulting therefrom,
except to the extent caused by the sole negligeraxive negligencer willful misconduct of the
Indemnitees, and/or to any extent that would render these provisions void or unenforceable. This
agreement and oligation of Contractor shall not be construed to negate, abridge, or otherwise reduce
any right or obligation of indemnity that would otherwise exist as to any party or person described herein.
This indemnification, defense, and hold harmless obligaticfudes any failure or alleged failure by
Contractor to comply with any provision of law, any failure or alleged failure to timely and properly fulfill
all of its obligations under the Contract Documents in strict accordance with their terms, and without
limitation, any stop payment notice actions or liens, including liens by the California Department of Labor
Standards Enforcement.

14.2.2. Contractor shall give prompt notice to the District in the event of any injury (including death),
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loss, or damage included Heri y ® 2 A0K2dzd ftAYAGEFOGA2Y 2F GKS LINPODAAA
indemnify, defend, and hold harmless the Indemnitees as provided herein against liability for damage

arising out of bodily injury to persons or damage to property caused bgsuiting from the negligence of

any of the Indemnitees shall to any extent be or be determined to be void or unenforceable, it is the

intention of the parties that these circumstances shall not otherwise affect the validity or enforceability of
ContractoQa F ANBSYSyd G2 AYyRSYyYyATFTE: RSFSYRZ IyR K2fR KI |
herein, and in the case of any such suits, claims, damages, losses, or expenses caused in part by the

default, negligence, or act or omission of Contractor, amyc8ntractor, anyone directly or indirectly

employed by any of them or anyone for whose acts any of them may be liable, and in part by any of the
Indemnitees, Contractor shall be and remain fully liable on its agreements and obligations herein to the

full extent permitted by law.

14.2.3. In any and all claims against any of the Indemnitees by any employee of Contractor, any

Subcontractor, anyone directly or indirectly employed by any of them or anyone for whose acts any of

GKSY YI& 06S f Al of &ation/oBligationhetin shhlkdat beNiyiitRdSirvaiyawhy by any

limitation on the amount or type of damages, compensation, or benefits payable by or for Contractor or

Fyeg {dzoO2y iGN OG2NJ dzy RSNJ 62N SNBRQ O2 Ympbygaibengfk 2y | OG & =
acts.

14.2.4. The defense and indemnification obligations hereunder shall survive the Completion of Work,
including the warranty/guarantee period, and/or the termination of the Agreement.

15. TIME

15.1.Notice to Proceed

District may issue a Notice to Pratkas indicated in the Instructions to Bidders.
15.2.Hours of Work

Work shall be performed during regular working hours as permitted by the appropriate governmental
agency except that in the event of an emergency, or when required to complete the Work in accerd
with job progress, Work may be performed outside of regular working hours with the advance written
consent of the District and approval of any required governmental agen€iestractor and
Subcontractors shall continuously furnish sufficient formesnsure the performance of the Work in
accordance with the Construction Schedule.

15.3.Progress and Completion

15.3.1. Time of the Essence

Time limits stated in the Contract Documents are of the essence to the Contract. By executing the
Agreement, Contractor confiraithat the Contract Time is a reasonable period for performing the
Work.

15.3.2. No Commencement Without Insurance

15.3.2.1.  Contractor shall not commence operations on the Project or elsewhere prior to the

effective date of insurance and bonds. The date of commencemehediVork shall not be changed

by the effective date of such insurance. If Contractor commences Work without insurance and

02yRaz Fff 22N] A& LISNF2NX¥SR G /2y iNF OG2NRDa LISNR
Contractor secures bonds and insnca pursuant to the terms of the Contract Documents and

adzo 2SO0 (2 5AaGNAOCGQa Of LAY F2NJ RIFIYIF3ISao
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15.4.Schedule
Contractor shall provide to District, Construction Manager, and Architect a schedule in conformance with
the Contract Documents and as required inthe 6 A 0S (2 t NPOSSR |yR GKS / 2y {NJ
Schedules section of these General Conditions.

15.5.Expeditious Completion

The Contractor shall proceed expeditiously with adequate forces and shall achieve Completion within the
Contract Time.

16. EXTENSIONGF TIME-LIQUIDATED DAMAGES

16.1Contractor’'s Notice of Delay

16.1.1. In addition to the requirements indicated in this subsection, Contractor shall notify the District
pursuant to the claims provisions in these General Conditions of any anticipated delay andets caus

16.1.2. Contractor shall, withifrIVE (5¢alendar days of any delay impacting the critical path in
completing the Work, notify District in writing of the causes of the delay including documentation and
facts explaining the delay.

16.1.3. Any request by Contractor fan adjustment of the Contract Price or the Contract Time for a

delay shall be submitted in accordance with the provisions in the Contract Documents governing changes
in Work. When requesting time, requests must be submitted with full justification acdrdentation.

Such justification must be based on the official Construction Schedule as updated at the time of
occurrence of the delay or execution of Work related to any changes to the Scope of Work.

16.1.4. Any claim for delay must include the following infotioa as support, without limitation:

16.1.4.1. Duration. The duration of the activity relating to the changes in the Work and the
resources (manpower, equipment, material, etc.) required to perform the activities within the stated
duration.

16.1.4.2. Logical Tieg Fragnets Specific logical ties to the Contract Schedule for the proposed

changes and/or delay showing the activity/activities in the Construction Schedule that are affected by

the change and/or delay. (A portion of any delay of seven (7) days or more mustuaegay

LyOtdzRS | GFNI3IySiGé Fylfeara F2N GKS LER2NIA2Yy 27F
are impacted by the delay.

16.1.4.3. Updated Construction ScheduleA recoveryor updated Construction Schedueust be
submitted.

16.1.5. District shall revier the facts and extent of any noticed delay and may grant Contract Time
SEGSyarzyoao 2F (GAYS FT2N) O2YLX SGAy3a 22N] 6KSys Ay i
extension.

16.1.6. Extension(s) of time shall apply only to that portion of Woffeeted by delay, and shall not
apply to other portions of Work not so affected.

16.1.7. An extension of time may only be granted if Contractor has timely submittedpdated
Construction Schedule as required herein.

16.1.8. Following submission of a notice of deldye tDistrict may determine whether the delay is to be
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considered:
16.1.8.1.  Excusable and Compensable, ExcusabteNonrCompensableor Unexcused;
16.1.8.2. How long the delay continues; and
16.1.8.3.  To what extent the prosecution and Completion of the Work might be delayed thereby.

16.1.9. / 2y G NF OG2NR& FIFAfdz2NBE (2 NBl|dzSaid | RadzadGyYSyidoaon 2
F LILX AOFo6fS LINPGAAAZ2YA 2F GKS /2y GNI OO 520dzySyia akt
aclaim for a delay.

16.1.10.Limitations Upon Adjustment of Coméct Time on Account of DelaysAny adjustment of the
Contract Time on account of an Excusable Delay or a Compensable Delay shall be limited as set forth
herein. No adjustment of the Contract Time shall be made on account of any Excusable Delays or
Compeasable Delays unlesisosedelay(s) actually and directly impact Work or Work activities on the
critical path of the then current and updatexgpprovedConstruction Schedule as of the date on whach
delay first occurs. The District shall not be deemear@ach of, or otherwise in default of any obligation
hereunder, if the District shall deny a request by the Contractor for an adjustment of the Contract Time
for any delaythat does not actually and directly impact Work on the then current and updafgmioved
Construction Schedule. In submitting a request for an adjustment of Contract Time, and as a condition

LINBOSRSy(d @2 (KthateduesiCoht@diofshall M&WintdStide tharFcurrent and
updatedapproved/ 2 Yy 8 i NHzOG A2y YBOEKSRgz $ el A& T NB&AOBtESoriAy3I GKS
claims to result in delay to the critical path as depictethmupdatedapprovedConstruction Schedule. If

an Excusable Delay and a Compensable Delay occur concurrently, the maximum extensiomwwtrtioe C

Time shall be the number of days from the commencement of the first delay to the cessation of the delay

that ends last. If alunexcusedelay occurs concurrently with either an Excusable Delay or a

Compensable Delay, the maximum extension of thet@ct Time shall be the number of days, if any,

which the Excusable Delay or the Compensable Delay exceeds the period of tim&Jokttmisedelay.

16.2.Excusable and Compensable Delay(s)

16.2.1. Contractor isnot entitled to additional compensation for any delayen a delay caused by
Adverse Weather or an Excusable Delay, urdésd the following conditions are met:

16.2.1.1. The District is responsible for the delay;

16.2.1.2.  The delay is unreasonable under the circumstances involved and impacts the critical
path of the Work ad extends the most current Contract Completion date;

16.2.1.3.  The delay was not within the contemplation of District and Contractor; and
16.2.1.4.  Contractor complies with the claims procedure of the Contract Documents.

16.2.1.5. The delay couldot have been avoided or mitigated blge Contractor's care, prudence,
foresight, and diligence.

16.2.1.6. The delay extends the most current Contract Completion date, and is not concurrent
with a Contractor caused delay or other type of Excusable Delay.

16.2.2. In accordance with California Public Contracti€sectiont MmnHX A ¥ GKS / 2y (NI Ol 2 N.
delayed by the events described in the precedinfsection Contractor shall not be precluded from the

recovery of damages directly andoximately resulting therefrominthat S @Sy G = / 2y G NlifO G 2 NR & F
any, shall be limited to direct, actual and unavoidable additional costs of labor, mater@isstruction
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equipmentdirectly resulting fronthat delay, and shall exclude special, indirect or consequential
damages. In no event shall Contractor seekts@r damages for delays, interruptions, hindrances or
disruptions to the Work for oibite or offSite costs or damages based upon formulas, e.g. Eichleay or
other formula. Except as expressly provided for herein, Contractor shall not have any ottmer clai
demand or right to adjustment of the Contract Price arising out of delay, interruption, hindrance or
disruption to the progress of the Work. Adjustments to the Contract Price and the Contract Time, if any,
on account of Changes to the Work or Suspensitthe Work shall be governed by the applicable
provisions of the Contract Documeits A y Of dzZRAY 3 @A G K2dzi €t AYAGE GA2
FyR GKS LIS NIOCS/NM TS 8F 2ANG t 1NKPSL 204 tReBeGénkral gaaditions.a S O G A

16.3.Excusableand Non-Compensabléelay(s)

16.3.1. An "Excusable Delay" shall mean an interruption of the Work beyond the reasonable control of
the Contractor and that:

16.3.1.1.  Could have not been avoided by the Contractor exercising care, prudence, foresight, and
diligence, and

16.3.1.2.  Actuallyextended the most current Project Completion date.

16.3.2. The Contractor may be entitled to an extension of the Project Completion date if there is an
Excusable Delay, but the Contractor shall not be entitled to additional compensation for an Excusable
Delay.

16.3.3. Excusable Delays are limited to interruptions that satisfy the above requirements and that are
acts of God; acts of a public enemy; fires; floods; windstorms; tornadoes; earthquakes; wars; riots;
insurrections; epidemics; quarantine restrictions; strikeskouts; fuel shortages; freight embargoes; and
Adverse Weather that satisfies the requirements herein.

16.3.4. Contractor is aware that governmental agencies and utilities, including, without limitation, the

Division of the State Architect, the Department of @eal Services, gas companies, electrical utility

companies, water districts, and other agencies may have to approve Contf@ejoared drawings or

approve a proposed installation. Contractor shall include in its bid, time for possible review of its

drawings and for reasonable delays and damages that may be caused by such agencies. Contractor is not
entitled to make a claim for damages or delays or an Excusable Delay arising from the review of

[ 2y UGN OG2NNa RNI gAy3Ia 2N 2hé K&&a\Architedt M MepattientBNB Y (KS 5
General Services, gas companies, electrical utility companies, water districts, and other agencies.

16.3.5. Neither the financial resources of the Contractor or any person or entity directly or indirectly

engaged by the Cordctor in performance of any portion of the Work shall be deemed conditions beyond

the control of the Contractor. If an event of Excusable Delay occurs, the Contract Time shall be subject to
adjustment hereunder only if the Contractor establishes: (i)dothpliance with all applicable provisions

2F GKS /2y iNI OG 520dzySyida NBftIFGABS (2 (GKS YSGK2RX Y
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adjud the Contract Time are outside the reasonable control and without any fault or neglect of the

Contractor or any person or entity directly or indirectly engaged by Contractor in performance of any

portion of the Work; and (jii) that the event(s) formingdh 6 F A& F2NJ / 2y NI Ol 2Nna NBI
Contract Time directly and adversely impacted the critical path of the Work as indicatedappgheved

Construction Schedule or the most recent updasggbrovedConstruction Schedule relative to the date(s)

of the claimed event(s) of Excusable Delay

16.3.6. Computation of Time / Adverse Weather

16.3.6.1.  The Contractor will only be allowed a time extension for Adverse Weather conditions if
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requested by Contractor within five (5) calendar days of the Adverse Weather everdninifall of
the following conditions are meg thereby making the resulting delay an Excusable Delay.

16.3.6.1.1. The weather conditions constitute Adverse Weather, as defined herein and
further specified in the Special Conditions;

16.3.6.1.2. Contractor can verify that thedverse Weather caused delays in excess of five

(5) hours of the indicated labor required to complete the scheduled tasks of Work on the day

affected by the Adverse Weather;

16.3.6.1.3. ¢CKS /2yiNI Ol2NNna ONXBg A& RAaAYAEZASR la

16.3.6.1.4. The numler of days of delay for the month exceed those indicated in the
Special Conditions.

16.3.6.2. A dayfor-day extension will only be allowed for those days in excess of those indicated
in the Special Conditions.

16.3.6.3.  The Contractor shall work seven (7) days per week,déssary, irrespective of
inclement weather, to maintain access and the Construction Schedule, and to protect the Work under
construction from the effects of Adverse Weather, all at no further cost to the District.

16.3.6.4. The Contract Time has been determined witinsideration given to the average climate
weather conditions prevailing in the County in which the Project is located.

16.4.Unexcused Delay(s) Liquidated Damages

16.4.1. Unexcused Delays refer to any delay to the progress of the Work caused by events or factors

ol KSNJ GKIy (K2&a$8 aL®@&EOouadloff tSe I /VRS yf RAYLLIST R | 0y Sl 6Ftd &6
andNon/ 2 YLISy &l 6t S 5 &lfoved Neitheridhe Edhiteadt Prize/mbr the Contract Time shall

be adjusted on account of Unexcused Delays.

16.4.2. Contracbr and District hereby agree that the exact amount of damages for failure to complete
the Work within the time specified is extremely difficult or impossible to determine. If the Work is not
completed within the time specified in the Contract Documeritss understood that the District will

suffer damage. It being impractical and unfeasible to determine the amount of actual damage, it is
agreed the Contractor shall forfadind payto District as fixed and liquidated damages, and not as a
penalty, the anount set forth in the Agreement for each calendar day of delay in Completion. Contractor
and its Surety shall be liable for the amount thereof pursuant to Government Code section 53069.85.

16.4.3. Contractor shall not forfeibr payliquidated damages for an Exgable Delay or an Excusable and
Compensable Delay.

17. CHANGES IN THE WORK

17.1.No Changes Without Authorization

17.1.1. There shall be no change whatsoever in the Drawings, Specifications, or in the Work without an
executed Change Order, a writtémilateral Change Ordgor a written Force Account Directive

authorized by the District as herein provided. District shall not be liable for the cost of any extra work,
any changes to the Contract Time, or any substitutions, changes, additions, omissions, or deviations from
the Drawings and Specifications unless the District's governing board has authorized the same and the
cost thereof has been approved in writing by an executed Change Order, a vitilrteral Change

Order, or a written Force Account Directive.
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17.1.2. Verbal Orde of Change in the WorkAny verbal order, direction, instruction, interpretation, or
determination from the District, the Project Inspector or the Architect which in the opinion of the
Contractor causes any change to the scope of the Work, or otheretgéres an adjustment to the

Contract Price or the Contract Time, shall be treated as a Change only if the Contractor gives the Architect
written notice within three (3) working days of the order, directions, instructions, interpretation or
determination and prior to acting in accordance therewith. Time is of the essence in Contractor's written
notice pursuant to the preceding sentence so that the District can promptly investigate and consider
alternative measures to address the order, direction, instugtinterpretation or determination giving

rise to Contractor's notice. Accordingly, Contractor acknowledges that its failure, for any reason, to give
written notice within three (3) working days afy verbabrder, direction, instruction, interpretatioor
determination shall be deemed Contractor's waiver of any right to assert or claim any entitlement to an
adjustment of the Contract Time or the Contract Price on accoutftaifverbalorder, direction,

instruction, interpretation or determination. Theritten notice shall state the date, circumstances,

extent of adjustment to the Contract Price or the Contract Time, if any, requested, and the source of the
verbalorder, directions, instructions, interpretation or determination that the Contractor relgas a
Change. Unless the Contractor acts in strict accordance with this proceduregriiajorder, direction,
instruction, interpretation or determination shall not be treated as a Change and the Contractor hereby
waives any claim for any adjustmermt the Contract Price or the Contract Time on account thereof.

17.1.3. The Surety, in executing and providing the Performance Bond and the Payment Bond, shall be
deemed to have expressly agreed to any change to the Contract and to any extension of time made by
reason thereof.

17.1.4. No extension of time for performance of the Work shall be allowed hereunder unless claim for
such extension is made at the time changes in the Work are ordered, and such time duly adjusted in
writing in the Change Ordetnilateral Change Ordgor Force Account Directive. The provisions of the
Contract Documents shall apply to all such changes, additions, and omissions with the same effect as if
originally embodied in the Drawings and Specifications.

17.1.5. Contractor shall perform immediately allork that has been authorized by a fully executed
Change OrdeitJnilateral Change Ordeor Force Account Directive. Contractor shall be fully responsible
for anyand all delays and/or expenses caused by Contractor's failure to expeditiously perfornotthis W
and Contractor's failure or refusal to so proceed wittat Work may be deemed to be Contractor's

default of a material obligation of the Contractor under the Contract Documents.

17.1.6. Should any Change Order result in an increase in the Contract Priceyghef that Change

Order shall be agreed to, in writing, in advance by Contractor and District and be subject to the monetary
limitations set forth in Public Contract Code section 20118.4. In the event that Contractor proceeds with
any change in Work wibut a Change Order executed by the Distilinjlateral Change Ordgor Force
Account Directive, Contractor waives any claim of additional compensation or time for that additional
work.

17.1.7. Contractor understands, acknowledges, and agrees that the reasd@igtict authorization is so
that District may have an opportunity to analyze the Work and decide whether the District shall proceed
with the Change Order or alter the Project so that a change in Work becomes unnecessary.

17.1.8. In an emergency affecting safety life or of work or of adjoining property, Contractor, without
special instruction or authorization, shall act, at its discretion, to prea#hreatened loss or injury. Any
compensation or time claimed by Contractor on account of emergency worklshdetermined as
indicated herein as a PCO.

17.1.9. No payments will be made, nor will District accept proposed change orders until the Contractor
has complied with all the requirements of the Escrow of Bid Documentation docuifi@piplicable)
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17.2.Architect Authaity

The Architect will have authority to order minor changes in the Work not involving any adjustment in the
Contract Price, or an extension of the Contract Time, or a change that is inconsistent with the intent of the
Contract Documents. These changealkbe effected by written Change Ordemilateral Change Order

2NJ 6& | NOKAGSOGQa NBaLkRyaSoeoaov (2 wCL6&AUL D

17.3.Change Orders

17.3.1. A Change Order is a written instrument prepared and issued by the District and/or the Architect
and signed by the District (as authzed by the District's governing board), the Contractor, the Architect,
and approved by the Project Inspector (if necessary) and DSA (if necessary), stating their agreement
regarding all of the following:

17.3.1.1. A description of a change in the Work;
17.3.1.2.  The amount othe adjustment in the Contract Price, if any; and
17.3.1.3.  The extent of the adjustment in the Contract Time, if any.

17.3.2. If a Change Order is required to be approved by DSA, the District may call it a Construction
Change Document.

17.3.3. If the District approves of a Chandhe District or the Architect shall provide a written Change
Order to the Contractor describing the Change and setting forth the adjustment to the Contract Time and
the Contract Price, if any, on account of that Change. All Change Orders shall agridhpand final
settlement of all rights for direct, indirect and consequential costs, including without limitation, costs of
delays or impacts related to, or arising out of, items covered and affected by the Change Order, as well as
any adjustments to th Contract Time. Any demand or request for an adjustment to the Contract Time or
the Contract Price relating to any Change incorporated into a Change Order not presented by the
Contractor for inclusion in the Change Order shall be deemed waived. Th&€onshall execute the
Change Order prepared pursuant to the foregoing. After the Change Order has been prepared and
forwarded to the Contractor for execution, the Contractor shall not modify or amend the form or content
of such Change Order, or any fion thereof.

17.4 Unilateral Change Order

17.4.1. AUnilateral Change Ordés a written order prepared and issued by the District, the

Construction Manager, and/or the Architect and signed by the District and the Architect, directing a

change in the Work. The Diist may as provided by law, lynilateral Change Ordand without

invalidating the Contract, order changes in the Work consisting of additions, deletions, or other revisions.

If all or a portion of the Project is being funded by funds requiring appiovéhe State Allocation Board

(SAB), these revisions may be subject to compensation once approval of same is received and funded by
the SAB, and funds are released by the Office of Public School Construction (OPSC). Any dispute as to the
sum of theUnilateral Change Ordesr timing of payment shall be resolved pursuant to the Payment
provisionsandthe Claims and Disputes provisions herefUnilateral Change Ordes NOT a

Construction Chang®ocument(which is defined above as a Change Order that D@4t approve)

17.4.2. The District may issueldnilateral Change Ordém the absence of agreement on the terms of a
Change Order.

17.5.Force Account Directives

17.5.1. When work, for which a definite price has not been agreed upon in advance, is to be paid for on
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a force acount basis, all direct costs necessarily incurred and paid by the Contractor for labor, material,
and equipment used in the performance of that Work, shall be subject to the approval of the District and
compensation will be determined as set forth herein.

17.5.2. District will issue a Force Account Directive to proceed with the Work on a force account basis,
and a notto-exceed budget will be established by District.

17.5.3. All requirements regarding direct cost for labor, labor burden, material, equipment, and markups
ondirect costs for overhead and profit described in this section shall apply to Force Account Directives.
However, District will only pay for actual costs verified in the field by the District or its authorized
representative(s) on a daily basis.

17.5.4. Contracbr shall be responsible for all cost related to the administration of Force Account
Directive. The markup for overheard and profit for Contractor modifications shall be full compensation to
the Contractor to administer Force Account Directive.

17.5.5. Contractorshall notify District or its authorized representative(s) at least twentyr (24) hours
prior to proceeding with any of the force account work. Furthermore, the Contractor shall notify the
District when it has consumed eighty percent (80%) of the btjdgel shall not exceed the budget unless
specifically authorized in writing by the District. Contractor will not be compensated for force account
work in the event that Contractor fails to timely notify the District regarding the commencement of force
account work, or exceeding the force account budget.

17.5.6. Contractor shall diligently proceed with the work, and on a daily basis, submit a daily force
account report on a form supplied by the District no later than 5:00 p.m. each day. The report shall
containa detailed itemization of the daily labor, material, and equipment used on the force account work
only. The names of the individuals performing the force account work shall be included on the daily force
account reports. The type and model of equipmehall be identified and listed. District will review the
information contained in the reports, and sign the reports no later than the next work day, and return a
copy of the report to Contractor for its records. District will not sign, nor will Cortraieteive

compensation for work District cannot verify. Contractor will provide a weekly force account summary
indicating the status of each Force Account Directive in terms of percent complete of the-enteed

budget and the estimated percent compdeof the work.

17.5.7. In the event Contractor and District reach a written agreement on a set cost for the work while
GKS 62N] A& LINBOSSRAY3 o6FaSR 2y | C2NOS ! 002dzyd 5AN
reports shall be discontinued and all preusly signed reports shall be invalid.

17.6.Price Request

17.6.1. Definition of Price Requedt ! t NA OS wSljdzSaid o6datwéo A& | gNRGO
requesting the Contractor to submit to the District and the Architect an estimate of the effect of a
proposed change in the Work on the Contract Price and the Contract Time.

17.6.2. Scope of Price Requesh Price Request shall contain adequate information, including any
necessary Drawings and Specifications, to enable Contractor to provide the cost breakdquinsd
herein. Contractor shall not be entitled to any additional compensation for preparing a response to a
Price Request, whether ultimately accepted or not.

17.7.Proposed Change Order

17.7.1. Proposed Change Ordefhe Contractor may issuePaoposed Change Ordéra t /, dnly a@s a
written request prepared byt to the District and the Architectrequesting thathe Districtissue a Change
Order based upon a proposed change to the Work.
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17.7.2. Changes in Contract Pricé& PCO shall include breakdowns pursuant to theipians herein to
validate any change in Contract Price.

17.7.3. Changes in TimeA PCO shall also include any changes in time required to complete the Project.
Any additional time requested shall not be the number of days to make the proposed change, butemust b
based upon the impact to the Construction Schedule as defined in the Contract Documents. If Contractor
fails to request a time extension in a PCO, then the Contractor is thereafter precluded from requesting
time and/or claiming a delay.

17.7.4. Unknown and/or Wforeseen Conditionslf Contractor submits a PCO requesting an increase in

/| 2y GNI OG t NAOS | yRk2NJ /2y GNIOG ¢AYS GKFdG A& ol a
Contractor has encountered unknown and/or unforeseen condition(s) on the Rrtiien Contractor
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satisfaction, demonstrates that the unknown and/or unforeseen condition(s) were actually unknown
and/or unforeseen and that the condition(g)ere reasonably unknown and/or unforeseen. If not, the
District shall deny the PCO and the Contractor shall complete the Project without any increase in Contract
Price and/or Contract Time based on that PCO.
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17.7.5. Time to Submit PCOContractor shall submiits PCO within five (5) days of the date Contractor
discovers, or reasonably should discover, the circumstances giving rise to the proposed change order,
unless additional time to submit a proposed change order is granted in writing by the Digiruis of

the essence in Contractor's written notice pursuant to the preceding sentence so that the District can
promptly investigate and consider alternative measures to the addtessasis for the PCIAccordingly,
Contractor acknowledges that its failyr®r any reason, to give written notice (with Supporting
Documentation to permit the District's review and evaluation) witthiis time frameshall be deemed
Contractor's waiver, release, discharge and relinquishment of any right to assert or claimtidieynemt

to an adjustment of the Contract Time or tli®ntract Price on account of the circumstances giving rise to
the PCO.

17.8.Format for Proposed Change

1781. ¢ KS F2ftft26Ay3 AaC2NNI {idz€@AY & NP Q12 & SIR t YPRKIFBOPESYR AiN2 NJ
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Contract, supported by attached documentation
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FORMAT FOR PROPOSED CHANIESUBCONTRACTORRFORMED WORK

SUBCONTRACTOR PERFORMED WORK DD DEDUCT

(A) | Labor Charge
1. Hours. Attach total itemized hours.

2. Rate. This shall be no more than the Straigfime
Total Hourly Rate as determined by the Department
Industrial Relagg y & o a5Lweé o F2NI
category.

B) | Labor Burden & Worker's Com

1. This shall be no more than twenty percent (20%) of
item (A), the Labor Charge.

2. This shall be the total cumulative charge permitted f¢
all Subcontractors aall labor performed by the
{dzo O2y G NI OG2NJ 2NJ { dzo O2 Yy
OADPSOI-(IAISINE & f 212D DRIY (i NI Ol

(C) Subtotal (A+B)
(D) | Material Charge

Attach itemized quantity and unit cost plus salas
and invoice(s) from vendor(s).

(E) | Equipment Charge
Attachinvoice(s) from supplier(s)

(P Subtotal (C+D+E|
(G)| Subcontractor’'s Overhead an
1. This shall be no more thdive percent (5%) atem (P.

2. This shall be the total cumulative maul permitted for
theSw O2y G NI OG2NJ I yR {dzo 02y
OADPS O -(IAISINE & f{ 212D DRIY (1 NI O 2 N

(H) Subtotal (F+G
) Contractor’®s Hoadandinsusatice Pr o f
1. This shall be no more thasix percent (6%) dfem (H).

2. This shall be the totahark-up permitted for Contractor.

) Subtotal (H+I)

(K) | Time Days
(L) |Cont r eHomedfficeOverhead

This shall be no more th&200 times the number of days ¢
Item (K) (i.e., not to exceed $200/day)

(M) TOTAL (J+L
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FORMAT FOR PROPOSED CHANGE®ORACTMHERFORMED WORK

CONTRACTOR PERFORMED WORK

DD DEDUCT

(A)

Labor Charge
1. Hours. Attach total itemized hours.

2. Rate. This shall be no more than the Straigfime Total
Hourly Rate as determined by the Departmefit o
LYRAZAGNRAIFf wStFdA2y&a 645l
category.

(B)

Labor Burden & Worker’'s Com
1. This shall be no more than twenty percent (20%iterh
(A), the Labor Charge.

2. This shall be the total cumulative changermitted for al
labor performed by Contractor

©)

Subtotal (A+B)

(D)

Material Charge
Attach itemized quantity and unit cost plus salas

and invoice(s) from vendor(s).

(E)

Equipment Charge
Attachinvoice(s) from supplier(s)

(F)

Subtotal (C+D+E|

(©)

Contractor’'s BEoadanddnsumatgce Pr of
1. This shall be no more thasix percent (6%) dfem (B.

2. This shall be the total mailp permitted for Contractor.

(H)

Subtotal (F+G

(1)

Time

Days

()

Cont r aHomedffiteQverhead

This shall be no more tha200 times the number of days
of Item (I) (i.e., not to exceed $200/day)

(M)

TOTAL (H+J
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17.8.2. All proposed cost requests by Contractor for a change shall include a complete itemized
breakdown with the followingletail:

17.8.2.1. Labor. Labor breakdown by trade classification, wage rates, and estimated hours.
Labor costs shall only include fringe benefits indicated by governing trade organizations. Wages shall
not exceed current prevailing wages in the locality for parfance of the changes.

17.8.2.1.1. ¢CKS /2y0iNIOl2NDNa 2N {dzoO2y iNFX OU2NRQ f I 02
premium shall only be charged as indicated herein. In no event shall Contractor include any
other charges than as indicated herein without the prior venittapproval of the District.

17.8.2.2. Material. Material quantities, and types of products, and transportation costs, if
applicable.

17.8.2.3. Equipment. Equipment breakdown by make, type, size, rental rates, equipment hours
and transportation costs, if applicable.

17.8.2.3.1. The equipment costs shall not exceed one hundred percent (100%) of the
Association of Equipment Distributors (AED) rental rates or Caltrans rates, whichever is less.
Hourly, daily, weekly, or monthly rates shall be used, whichever is lower. Hourly ratesrigcludi
operator shall not be used.

17.8.2.3.2. The actual time to be paid for equipment shall be the time that the equipment
is in productive operation on the Work under Contract Modification. In computing the hourly
rental of equipment, any time less than thirty (30)mates shall be considered odwlf (1/2)

hour. No payment will be made for time while equipment is inoperative due to breakdown, or
for nonworkdays. In addition, the rental time shall not include the time required to move the
equipment to and from theroject site. No mobilization or demobilization will be allowed for
equipment already on site. If such equipment is not moved by its own power, then loading and
transportation costs will be paid in lieu of rental time thereof. However, neither mowing tior
loading and transportation costs will be paid if the equipment is used on the Project Site in any
other way than upon the work directly related to the Contract Modification.

17.8.2.3.3. Individual pieces of equipment having a replacement value of one thousand
dollars ($1,000) or less shall be considered to be small tools or small equipment, and no payment
will be made since the costs of these tools and equipment is included as part of the markup for
overhead and profit defined herein.

17.8.2.3.4. Payment to the Contractoof the use of equipment as set forth above shall
constitute full compensation to the Contractor for the cost of fuel, power, oil, lubricants,
supplies, small equipment, necessary attachments, repairs and maintenance of any kind,
depreciation, storage, insance, labor (except for equipment operators), and any and all costs to
the Contractor incidental to the use of the equipment.

17.8.2.3.5. Should Contractor, or any of its owners, officers, directors or agents, hold any
ownership interest in any company, organizatiassociation or corporation from whom rental
equipment is secured. Contractor shall immediately notify District of such and the price set for
any such rental shall be agreed upon in advance by the Contractor and the District.

17.8.2.3.6. Overhead and Profit.Markup for overhead and profit, which shall be used to
compensate Contractor for all costs for all administration, general conditions, and supervision,
including, without limitation:
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17.8.2.3.6.1. Allfield, field office and home office personnel including, but not limited to,
principals, project managers, superintendents, supervisory foremen, estimators, project
engineers, detailers, draftsmen, schedulers, consultants, watchmen, payroll clerks,
administrative assistants, labor compliance costs and secretaries.

17.8.2.3.6.2. All field, fieldoffice and home office expenses including, but not limited to,
field trailers, parking, storage sheds, office equipment and supplies, telephone service and
long distance telephone calls, fax machines, temporary utilities, sanitary facilities and
servicesjanitorial services, small tools and equipment with a cost under $1000 each,
portable scaffolding, blocking, shores, appliances, job vehicles, security and fencing,
conformance to regulatory requirements including compliance to safety regulations, safety
programs and meetings, cartage, warranties;BAslt Drawings, as well as any related
maintenance costs.

17.8.2.3.6.3. Administrative functions such as, but not limited to, reviewing, coordinating,
distributing, processing, posting, recording, estimating, negotiatingediting, engineering,
drawing, detailing, revising shop drawings, carting, cleaning, protecting the work, and other
incidental Work related to the change.

17.8.2.3.6.4. All other costs and taxes required to be paid, but not included under direct
costs as defined abevincluding, without limitation, payroll taxes, social security, etc.
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17.8.2.3.6.6. Taxes: Federal excise tax shall not be included. District will issue an
exemption on request.

17.8.2.3.7. Contract Time.Justification for any adgtment in Contract Time including a
schedule analysis identifying critical schedule activities delayed by the reqDestract Time
shall be extended or reduced IBhange Orders, Unilateral Change Orders, or Force Account
Directivesfor a period of timecommensurate with the time reasonably necessary to perfarm
Change.Thistime mustbe requested in writing by the Contractor with tiice Request, PCO,
or expressly in writing as part of its documentation forilateral Change Orders, or Force
AccountDirectives The Contractor shall justify any Contract Tiex¢éension by submittal of a
scheduleanalysisas required in this Changes section of these General Condémmsately
portraying the impact of the change on the critical path of @enstructian Schedule Changes
performed within available floashall not justify arextension to the Contractime The District
shall make the final determination of the amount of Contract Time to allocate to any Change

17.9.Change Order Certification

17.9.1. All Change Ords and PCOs shall include the following certification by the Contractor. The
Parties acknowledged that if a Change Order is approved that does not include this language, that Change
Order shall be deemed to include this certification language:

The Contrator approves the foregoing as to the changes, if any, and the price
specified for each item and the extension of time allowed, if any, for
completion of the entire Work as stated herein, and agrees to furnish all
labor, materials, and service, and perforail work necessary to complete all
additional work specified for the consideration stated herein. Submission of
sums which have no basis in fact or which Contractor knows are false are at
the sole risk of Contractor and may be a violation of the Falsar@$aAct set
forth under Government Code section 12650 et seq. It is understood that the
changes herein to the Contract shall only be effective when approved by the
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governing board of the District. It is expressly understood that the value of

theextraWdN] 2NJ OKI y3aSa AyOtdzRSa Ittt 2F GKS /2y {NF
field overhead, home office overhead, profit, both direct and indirect,

resulting from additional time required on the Project or resulting from delay

to the Project. Any costs, expenses, dages, or time extensions not included

are deemed waived.

17.10. Determination of Change Order Cost

17.10.1.The amount of the increase or decrease in the Contract Price from a Change Order, if any, shall
be determined in one or more of the following ways as applicabke $pecific situation and at the
District's discretion:

17.10.1.1. District acceptance of a PCO;
17.10.1.2. By agreement between District and Contractor.

17.10.1.3. By unit pricesr alternatesO2 y G F Ay SR Ay [/ 2 yIithelBd o2t a 2 NRA IA Y |
Work include proposal(s) for Alterate Bid Item(s), during Contractor's performance af Work,

the District may electo add any such Alternate Bid Item(s) if tirat item did not form a basis for

award of the Contract or delete any such Alternate Bid Item{bpifitem formed a basi$or award

of the Contract. If the District elects to add or delateAlternate Bid Item(s) pursuant to the
foregoing, the cost or creditfahat! f G SNy S . AR LGiSYoauv akKhkftf oS I a
Fd GKS 54 & NanpAiethate BrNtanONdSded &t geleted from the Work pursuant to

the foregoing, the Contract Time shall be adjusted by the number of days allocated for the added or
deleted Alternate Bid Item in the Contract Documents; if days are not allocated for ampai¢tddid

Item added or deleted pursuant to the foregoing, the Contract Time shall be equitably adjusted

17.10.1.4. By the District, based upon actual and necessary costs incurred by the Contractor as
determined by the District on the basis of the Contractor's rdso Promptly upon determining the
extent of adjustment to the Contract Price, the District shall notify the Contractor in writing of the
same; the Contractor shall be deemed to have accepted the District's determination of the amount of
adjustment to theContract Price on account of a Change to the Work unless Contractor shall notify
the District, in writing, not more than fifteen (15) days from the date of the District's written notice,
of any objection to the District's determination. Failure of thenactor to timely notify the District

of Contractor's objections to the District's determination of the extent of adjustment to the Contract
Price shall be deemed Contractor's acceptance of the District's determination and a waiver of any
right or basis bthe Contractor to thereafter protest or otherwise object to the District's
determination. Notwithstanding any objection of the Contractor to the District's determination of
the extent of any adjustment to the Contract Price pursuant to this provisiontr@ctor shall

diligently proceed to perform and complete any such Change.

17.11. Deductive Change Orders

If Contractor offers a proposed amount for a deductive Change Order(s), Contractor shall include a
minimum of five percent (5%) total overhead and profito® deducted with the amount of the work of

the Change Order(s). If Subcontractor work is involved, Subcontractors shall also include a minimum of
five percent (5%) overhead and profit to be deducted with the amount of its deducted work, for a total
minimum of ten percent (10%) total overhead and profit to be deducted. Any deviation from this
provision shall not be allowed.

17.12. Discounts, Rebates and Refunds

For purposes of determining the cost, if any, of any change, addition, or omission to the Work remeund
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all trade discounts, rebates, refunds, and all returns from the sale of surplus materials and equipment

shall accrue and be credited to the Contractor, and the Contractor shall make provisions so that such

discounts, rebates, refunds, and returns maydecured, and the amount thereof shall be allowed as a
NBRdzOGA2Y 2F GKS /2yGNIF OlG2NRna O02aid Ay RSGSNXAYyAy3
change, addition, or omission in the Work as provided herein.

17.13. Accounting Records

With respect to prtions of the Work performed b€hange Orders, Unilateral Change Orders, or Force
Account DirectivesContractor shall keep and maintain c@stcounting records satisfactory to the
District, which shall be available to the District on the same terms p®#rer books and records
Contractor is required to maintain pursuant to the Contract Documents.

17.14. Notice Required

If Contractor is seeking an adjustment in the Contract Price, or any extension in the Contract Time for
Completion, it shall notify District psuant to the provisions of the Contract Documents. No adjustment

in the Contract Price or Contract Time shall be considered unless made in accordance with the Contract
Documents. Contractor shall proceed to execute the Work even though the adjustmgmaohaave

been agreed upon. Any change in the Contract Price or extension of the Contract Time resulting from
such contract adjustment shall only be authorized by a Change Order.

17.15. Applicability to Subcontractors

Any requirements under this Article shaé bqually applicable t€hange Orders, Unilateral Change
Orders, or Force Account Directiviesued to Subcontractors by the Contractor to the extent as required
by the Contract Documents.

17.16.  Alteration to Change Order Language

Contractor shall not alter Chge Orders or reserve time in Change Orders. Contractor shall execute
finalized Change Orders and proceed under the provisions herein with proper notice.

17.17. Failure of Contractor to Execute Change Order

Contractor shall be in default of the Contract if Cawtor fails to execute a Change Order when the
Contractor agrees with the addition and/or deletion of the Work in that Change Order.

18. REQUEST FOR INFORMATION

1811 yé& wSljdzSaid F2NILYF2NNIFGA2Y O0awCLé{0 akKlFff NBEFSNBy(
Specification section(s), detail(s), page number(s), drawing number(s), and sheet number(s), etc.
Contractor shall make suggestions and interpretations of the issue raised by each RFI. An RFI cannot
modify the Contract Price, Contract Time, or the Cortt2aocuments.

18.2.Contractor shall be liable to the District for all costs incurred by the District associated with the
processing, reviewing, evaluating and responding to any RFl, including without limitation, fees of the
Architect and any other design contuit to the Architect or the District, that District reasonably
determines:

18.2.1. Does not reflect adequate or competent supervision or coordination by the Contractor or any
Subcontractor; or

18.2.2. Does not reflect the Contractor's adequate or competent knowledg@eféquirements of the
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Work or the Contract; or

18.2.3. Requests an interpretation or decision of a matter where the information sought is equally
available to the Contractor; or

18.2.4. Is not justified for any other reason.

18.3.Prior to submitting the RFI, Contractor shdiligently review the Contract Documents for information
responsive to the RFI, including information incorporated by reference. Contractor should not issue
an RFI regarding information contained in or inferable from the Contract Documents, including
information incorporated by reference. An RFI is invalid if the RFI response is contained in or inferable
from the Contract Documents.

18.4.Contractor shall be responsible for preparing and submitting each RFI so as to not cause delay to the
progressoftheWnJ Yy 2NJ (2 OFdzasS Fyeé AYLIOG G2 GKS /2y iNF O
considered untimely if not submitted withiRorty Eight (48hours2 ¥ NB OSA LG FTNRBY | [/ 2y
subcontractor. Untimely submission of any RFI will preclude Contractordsserting any claims for
delay or for labor impact againste District.

18.5.If the Contractor fails to timely notify the Architect in writing of any Conditions encountered and the
Contractor proceeds to perform any portion of the Work containing or affebyeduch Conditions the
Contractor shall bear all costs associated with or required to correct, remove, or otherwise remedy any
portion of the Work affected thereby without adjustment of the Contract Time or the Contract Price.
In requesting information othe Districtto address and resolve ampnditions,the Contractor shall act
with promptness in submitting any written request so as to allowhsgtricta reasonable period of
time to review, evaluate and respond to any request, taking into accountitée current status of the
progress and completion of the Work and the actual or potential impact otangitionsupon the
completion of the Work within the Contract Time. The Contract Time shall not be subject to
adjustment in the event that the Contecgor shall fail to timely request information from tHgistrict

19. PAYMENTS
19.1.Contract Price
19.1.1. The Contract Price is stated in the Agreement and, including authorized adjustments, is the total
amount payable by the District to the Contractor for performané¢he Work pursuant to the Contract

Documents.

19.2.Applications for Progress Payments

19.2.1. Procedure for Applications for Progress Payments

19.2.1.1. Application for Progress Payment

19.2.1.1.1. Not before the fifth (8') day of each calendar month during the progress of the
Work, Contactor shall submit to the District and the Architect an itemized Application for
Payment for Work completed in accordance with the Schedule of Values. The Application for
Payment shall be notarized, if required, and supported by the following or eacltopditereof
unless waived by the District in writing:

19.2.1.1.1.1. The amount paid to the date of the Application for Payment to the
Contractor, to all its Subcontractors, and all others furnishing labor, material, or equipment
for its Contract;
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19.2.1.1.1.2. The amount being requésd by the Application for Payment by the

Contractor on its own behalf and separately stating the amount requested on behalf of each
of the Subcontractors and all others furnishing labor, material, and equipment under the
Contract;

19.2.1.1.1.3. The balance that will bdue to each of the entities after payment is made;

19.2.1.1.1.4. A certification that the A8uilt Drawings and annotated Specifications are
current;

19.2.1.1.1.5. An ltemized breakdown of Work performed;

19.2.1.1.1.6. An updated and acceptable construction schedule in conformance with the
providons herein;

19.2.1.1.1.7. The additions to and subtractions from the Contract Price and Contract Time;
19.2.1.1.1.8. A total of the retentions held;

19.2.1.1.1.9. The material invoices, evidence of equipment purchases, rentals, and other
support and details of cost as the District may requirerfriime to time;

19.2.1.1.1.10.¢ KS LISNOSy G 3S 2F O2YLX SiAzy 2F (GKS /2y
19.2.1.1.1.11.The Schedule of Values updated from the preceding Application for Payment;

19.2.1.1.1.12.A duly completed and executed conditional waiver and release upon progress
payment compliant wi Civil Code section 8132 from each subcontractor of any tier and
supplier to be paid from the current progress payment;

19.2.1.1.1.13.A duly completed and executed unconditional waiver and release upon
progress payment compliant with Civil Code section 8134 from a#ntoatractor of any
tier and supplier that was paid from the previous progress payment; and

19.2.1.1.1.14.A certification by the Contractor of the following:

The Contractor warrants title to all Work performed as of the date of this
payment application. The Contractdurther warrants that all Work

performed as of the date of this payment application is free and clear of
liens, claims, security interests, or encumbrances in favor of the Contractor,
Subcontractors, material and equipment suppliers, workers, or other pess

or entities making a claim by reason of having provided labor, materials, and
equipment relating to the Work, except those of which the District has been
informed.

19.2.1.1.1.15.1f requested by the District, a third party, or as required by the California

Departmer of Industrial Relationsall requested or required certified payroll record

6a/ twoaveéld F2NI SIOK 22dz2NYySeYlys |LIWINBYGAOSs 4
Contractor and/or each Subcontractor in connection with the Work for the period of the

Application for Payment.

19.2.1.1.2. Except as expressly provided for herein, no payments shall be made by the
District on account of any item of the Work, including without limitation, materials or equipment
that, at the time of the Contractor's submittal of an Applicatifor Progress Payment, has/have
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not been incorporated into and made a part of the Work.

19.2.1.1.3. Contractor shalbe subject to the False Claims Act set forth under Government
Code section 12650 et seq., for information provided with any Application for Prdgagssent.

19.2.2. Prerequisites for Progress Payments

19.2.2.1.  First Payment RequestThe following items, if applicable, must be completed before
District will accept and/or process Contractor's first payment request:

19.2.2.1.1. Installation of the Project sign;

19.2.2.1.2. Installation of fidd office;

19.2.2.1.3. Installation of temporary facilities and fencing;
19.2.2.1.4. Schedule of Values;

19.2.2.1.5. [ 2YyGNY OG2NR&a / 2yadiNHzOiGA2y { OKSRdzZ ST

19.2.2.1.6. Schedule of unit prices, if applicable;

19.2.2.1.7. Submittal Schedule;

19.2.2.1.8. Receipt by Architect of all submittals due as of the date of the payment
appliation;

19.2.2.1.9. Copies of necessary permits;

19.2.2.1.10. Copies of authorizations and licenses from governing authorities;
19.2.2.1.11. Initial progress report;

19.2.2.1.12. Surveyor qualifications;

19.2.2.1.13. Written acceptance of District's survey of rough grading, if applicable;

19.2.2.1.14. List of all Subcontractors, viitnames, license numbers, telephone numbers,
and Scope of Work;

19.2.2.1.15. All bonds and insurance endorsements; and

19.2.2.1.16. wSadzySa 2F /2y iNF Oi2NRa LINR2SOG YIFyl3aISNE
record documents recorder, and job site superintendent.

19.2.2.2. Second PaymerRequest District will not process the second payment request until
and unless all submittals and Shop Drawings have been accepted for review by the Architect.

19.2.2.3.  No Waiver of Criteria Any payment made to Contractor where criteria set forth herein
have nd been met shall not constitute a waiver of said criterialigtrict. The approval of any
Application for Progress Payment or the disbursement of any Progress Payment to the Contractor
shall not be deemed nor constitute acceptance of defective Work arkWot in conformity with the
Contract Documentdnstead such payment shall be construed as a good faith effort by District to
resolve differences so Contractor may pay its Subcontractors and suppliers. Contractor agrees that
failure to submit such itesmay constitute a material breach of the Contract by Contractor and may
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subject Contractor to termination.

19.3.Progress Payments

1931. 5AA0GNAOG Q& ! LIINRPGLE 2F ! LILIX AOFIGAZ2Y F2NJtlheaySyid

19.3.1.1.  Upon receipt of an Application for Payment, District shall act in accordancehth t
following:

19.3.1.1.1. Each Application for Payment shall be reviewed by the District as soon as
practicable after receipt for the purpose of determining that the Application for Payment is a
proper Application for Payment.

19.3.1.1.2. Any Application for Payment determinedtrio be a proper Application for
Payment suitable for payment shall be returned to the Contractor as soon as practicable, but not
later than seven (7) days, after receipt. An Application for Payment returned pursuant to this
paragraph shall be accompanibgl a document setting forth in writing the reasons why the
Application for Payment is not proper. The number of days available to the District to make a
payment without being subject to any applicable statute regarding prompt payment or interest
accrual shall be reduced by the number of days by which the District exceeds this-dayen

return requirement.

19.3.1.1.3. An approved Application for Payment shall be considered payable if funds are
available for payment after the deduction of amounts allowed by law angiwsuant to the
aSOiGA2y KSNBAY SyiaAdt SR a5SOAaArzya (2 2A0KK2fR

19312, ¢KS S5Aa0GNAROGIQa NBGASs 2F (GKS /2y (iNIF Ol2NRa ! I
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the Contract Documents. The foregoing represéots are subject to:

19.3.1.2.1. Observation of the Work for general conformance with the Contract
Documents,

19.3.1.2.2. Results of subsequent tests and inspections,

19.3.1.2.3. Minor deviations from the Contract Documents correctable prior to

Completion, and
19.3.1.2.4. Specific qualifications expresd by the Architect.

19313. 5AA0GNAROGQa FLIINRGIE 2F SFOK ! LI AOFGAZ2Y F2NJ
complying with all requirements for a fully complete and valid Application for Payment.

19.3.2. Payments to Contractor

19.3.2.1.  Within thirty (30) days after approval tie Application for Payment, Contractor shall be

paid a sum equal to ninetfive percent (95%) of the value of the Work performed (as verified by

Architect and Inspector and certified by Contractor) up to the last day of the previous month, less the
aggre@te of previous payments and amount to be withheld. The value of the Work completed shall

0S /2yiNF Oli2NDna o60Sad SadAavYlidSo b2 Ayl OOdzN} O& 2NJ
release the Contractor, or any Surety upon any bond, from damaggagfrom such Work, or from

the District's right to enforce each and every provision of this Contract, and the District shall have the
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right subsequently to correct any error made in any estimate for payment.
19.3.2.2.  District shall withhold five percent (5%)eation from all Progress Payments.

19.3.2.3.  District may withhold ten percent (10%) retention from all Progress Payments pursuant
G2 tdzoftAO /2yiNIOG /2RS aSOGA2y TtuHnmE AT (GKS t NR2

19.3.2.4. The Contractor shall not be entitleo have any payment requests processed, or be
entitled to have any payment made for Work performed, so long as any lawful or proper direction
given by the District concerning the Work, or any portion thereof, remains incomplete.

19.3.2.5. In accordance with Publi€ontract Code §20104.50, in the event that the District shall

fail to make any Progress Payment within thirty (30) days after receipt of an undisputed and properly
submitted Application for Progress Payment, the District shall pay the Contractor interéisé
undisputed amount of such Application for Progress Payment equal to the legal rate of interest set
forth in California Code of Civil Procedure §685.010(a).

19.3.3. No Waiver

No payment by District hereunder shall be interpreted so as to imply that Disagtnspected,
approved, or accepted any part of the Work. Notwithstanding any payment, the District may enforce
each and every provision of this Contract. The District may correct or require correction of any error
subsequent to any payment.

19.3.4. Warranty ofTitle

19.3.4.1. Ifalien or a claim based on a stop notice or stop payment notice of any nature should at

any time be filed against the Work or any District property, by any entity that has supplied material or

services at the request of the Contractor, Contradtoy R / 2 Y i NI Ol 2 NDa { dzNBi& aKlk
RSYFYR 068 5Aa0GNRAOG FYyR Fd /2y dNIOG2NRA | yR {dz2NBGe@
to cause any such lien or a claim based on a stop notice or stop payment notice to be released or

discharged immeiately therefrom.

19.3.4.2.  If the Contractor fails to furnish to the District within ten (10) calendar days after

demand by the District, satisfactory evidence that a lien or a claim based on a stop notice or stop

payment notice has been so released, dischargedeoured, the District may discharge such

indebtedness and deduct the amount required therefore, together with any and all losses, costs,
RFEYF3S&a: FYyR GG2NySeQda ¥S5Sa I yR SELISY&ES Ay OdzZNNBR
Contractor pursuanto the Contract.

19.4 Decisions to Withhold Payment

19.4.1. Reasons to Withhold Payment

District may withhold payment in whole, or in part, to the extent reasonably necessary to protect the
District if, in the District's opinion, the representations to the Districfuieed herein cannot be

made. District may withhold payment, in whole, or in part, to such extent as may be necessary to
protect the District from loss because of, but not limited to:

19.4.1.1. Defective Work not remedied withiRORTYEIGHT (48)ours of written ndice to
Contractor;

19.4.1.2.  Stop notices, stop payment notices or other liens served upon the District as a result of
the Contract;
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19.4.1.3. Liquidated damages assessed against the Contractor;

19.4.1.4. The cost to complete the Work if there exists reasonable doubt that the Warloe
completed for the unpaid balance of the Contract Price or by the Completion Date;

19.4.1.5. Damage to the District or other contractor(s);

19.4.1.6. Unsatisfactory performance of the Work by Contractor;

19.4.1.7. Failure to store and properly secure materials;

19.4.1.8.  Failure of the Gntractor to submit, on a timely basis, proper, sufficient, and acceptable
documentation required by the Contract Documents, including, without limitation, a Construction
Schedule, Schedule of Submittals, Schedule of Values, Monthly Progress Schedpl&saghws,
Product Data and samples, Proposed product lists, executed Change Orders, and/or verified reports;

19.4.1.9. Failure of the Contractor to maintain A&iilt Drawings;

19.4.1.10. Erroneous estimates by the Contractor of the value of the Work performed, or other
false statements in an Application for Payment;

19.4.1.11. Unauthorized deviations from the Contract Documents;

19.4.1.12. Failure of the Contractor to perform the Work in a timely manner in compliance with
the Construction Schedule, established progress schedules, and/or coompiigties;

19.4.1.13. If requested by the District, or the failure to provide to the DIR, certified payroll records
acceptable to the District and the DIR for each journeyman, apprentice, worker, or other employee
employed by the Contractor and/or each Subcontractoconnection with the Work for the period of
the Application for Payment;

19.4.1.14. Failure to properly pay prevailing wages as defined in Labor Code sections 1720 et seq.
and/or failure to comply with any other Labor Code requirements;

19.4.1.15. Failure to properly maintaior clean up the Site;
19.4.1.16. Failure to timely indemnify, defend or hold harmless the District;

19.4.1.17. Any payments due to the District, including but not limited to payments for failed tests,
utilities changes, or permits;

19.4.1.18. Failure to pay Subcontractor(s) or suppl#rés required by law and by the Contract
Documents;

19.4.1.19. Failure to pay any royalty, license or similar fees;

19.4.1.20. Failure of the Contractor to submit on a timely basis all Closeout Documentation in a
manner and form that is proper, sufficient, and reasonablyeptable to the District, and to not
cause a delay in the Completion or approval of the Project; or

19.4.1.21. Failure to perform any implementation and/or monitoring required by any SWPPP for
the Project and/or the imposition of any penalties or fines imposed thesfmainst Contractor or

District.

19.4.1.22. Payment is delayed due to an audit inquiry by the State, the County Office of Education,
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the County, or any entity with jurisdiction related to the Project.

19.4.1.23. Contractor is otherwise in breach, default or in substantialation of any provision of
the Contract;

19.4.2. Reallocation of Withheld Amounts

19.4.2.1. District may, in its discretion, apply any withheld amount to pay outstanding claims or
obligations as defined herein. In so doing, District shall make such payments on behalfratGo

If any payment is so made by District, then that amount shall be considered a payment made
pursuant to the Contract and District shall not be liable to Contractor for any payment made in good
faith. These payments may be made without prior qigi determination of claim or obligation.

District will render Contractor an accounting of funds disbursed on behalf of Contractor.

19.4.2.2. If Contractor defaults or neglects to perform the Work in accordance with the Contract
Documents or fails to perform anyqvision thereof, District may, aftdtfORTEIGHT (48)ours

written notice to the Contractor and, without prejudice to any other remedy, make good such
deficiencies. District shall adjust the total Contract Price by reducing the amount thereof by the cos
of making good such deficiencies. If District deems it inexpedient to correct Work that is damaged,
defective, or not done in accordance with Contract provisions, an equitable reduction in the Contract
Price (of at least one hundred twenfive percent(125%) of the estimated reasonable value of the
nonconforming Work) shall be made therefor.

19.4.3. Payment After Cure

When Contractor cures the grounds for declining approval, payment shall be made for amounts so
withheld. No interest shall be paid on any retim or amounts withheld due to the failure of the
Contractor to perform in accordance with the terms and conditions of the Contract Documents.

19.5.Subcontractor Payments

19.5.1. Payments to SubcontractardNo later than seven (7) days after receipt, or pursuant tsirfgss

and Professions Code section 7108.5 and Public Contract Code section 7107, the Contractor shall pay to
SIOK {dzo 02y (N} OQi2NE 2dzi 2F GKS |Y2dzyd LI AR G2 GKS
of the Work, the amount to which said Sumtractor is entitled. Contractor shall, by appropriate

agreement with each Subcontractor, require each Subcontractor to make payments todits Sub

subcontractors in a similar manner.

19.5.2. No Obligation of District for Subcontractor Paymeitistrict shall haveo obligation to pay, or
to see to the payment of, money to a Subcontractor except as may otherwise be required by law.

19.5.3. Joint ChecksDistrict shall have the right in its sole discretion, if necessary for the protection of
the District, to issue joint atks made payable to the Contractor and Subcontractors and material or
equipment suppliers. The joint check payees shall be responsible for the allocation and disbursement of
funds included as part of any such joint payment. In no event shall any faok @ayment be construed

to create any contract between the District and a Subcontractor of any tier, any obligation from the
District to such Subcontractor, or rights in such Subcontractor against the District.

20. COMPLETION OF THE WORK

20.1.Completion

20.1.1. The Projet may only be accepted by action of the governing board of the District.
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20.1.2. District shall accept the Project and may have a Notice of Completion recorded when Project
Completion has been achieved in accordance with the Contract Documents and to the Satisfac

District. For purposes of the payment of Retention, Completion is defined in Public Contract Code section
7107. For purposes of the timely filing of Stop Payment Notices, Completion is defined in California Civil
Code section 9200, et seq.

20.1.3. Althold K GKSNB Aa y2 aGadzomadlydAirt O2YLX SGA2yé F2NJ
accept the Project and recomNotice of Completion when Project Completion has been completed to

the satisfaction of District, except for minor correctivenitg, as distinguished from incomplete items. If

Contractor fails to complete all minor corrective items within thifitye (35) days after the date of the

District's acceptance of the Project, District shall withhold from the final payment one hundred fift

percent (150%) of an estimate of the amount sufficient to complete the corrective items, as determined

by District, until the item(s) are completed.

20.1.4. Atthe end of the thirtyfive (35) day period, if there are any items remaining to be corrected,
Districtmay elect to proceed as provided hereinrelatedtiR 2 dza 4 YSy Ga G2 /2y G NF OG t NR
right to perform the Work of the Contractor.

20.2.Closeout Procedures

20.2.1. Punch List

Contractor shall notify the Architect when Contractor considers the Work catewplUpon
Y2UGAFAOFGA2Y T ! NOKAGSOG gAtf LINBLINB | fAad 2F YA
Contractor and/or its Subcontractors shall proceed promptly to complete and correct items on the

Punch List. Failure to include an itemPunch List does not alter the responsibility of the Contractor

to complete all Work in accordance with the Contract Documents.

20.2.2. Closeout Requirements

20.2.2.1.  Utility Connections

Buildings shall be connected to water, gas, sewer, and electric services, completadpdor
use. Service connections shall be made and existing services reconnected.

20.2.2.2.  AsBuilt Drawings

20.2.2.2.1. In addition to its requirement to provide monthly A&iilt Drawings to the

District, the Contractor shall provide a final set ofB\slt Drawings, someétes referred to as

GwSO2NR 5N gAy3Iaze aKz2gAy3d +Et 2F GKS 22N] Fa |
Project as indicated in the Specifications.

20.2.2.2.2. Contractor is liable and responsible for any and all inaccuracies in tBeliiks
Drawings, even if mccuracies become evident at a future date.

20.2.2.2.3. Upon Completion of the Work and as a condition precedent to approval of final

LI 8YSyids /2yaNI OG2NI aKFEt 2060 Ay -BiiltOfawihgg.a LIS O 2 ND

20.2.2.3. Operations & Maintenance Manual€atractor shall prepare all operation and
maintenance manuals and date as indicated in the Specifications.

20.2.2.4. Closeout DocumentationContractor shall provide all Closeout Documentation, which
shall include the following, without limitation:
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20.2.2.4.1. A full set of fiml AsBuilt Drawings, as further defined herein.

20.2.2.4.2. All Operations & Maintenance Manuals and information, as further defined
herein.

20.2.2.4.3. All Warranties, as further defined herein.

20.2.2.4.4. Verified report(s) for all scope(s) of work (DS&,Rev 03/22/13, or more

recentrevision if available).

20.3.Final Inspection

20.3.1. Contractor shall comply with Punch List procedures as provided herein, and maintain the

presence of a Project Superintendent and Project Manager until the Punch List is complete to ensure

proper and timely completio of the Punch List. Under no circumstances shall Contractor demobilize its
F2NOSE LINA2NI 2 O2YLX SiA2y 2F (GKS tdzyOK [A&do L LI2 Y
Punch List items have been fully completed and the Work is ready &iifispection and acceptance,

Architect and Project Inspector will inspect the Work and shall submit to Contractor and District a final

inspection report noting the Work, if any, required in order to complete in accordance with the Contract
Documents. Alent unusual circumstances, this report shall consist of the Punch List items not yet

satisfactorily completed.

20.3.2. Upon Contractor's completion of all items on the Punch List and any other uncompleted portions
of the Work, the Contractor shall notify the Distrand Architect, who shall again inspect such Work. If

the Architect finds the Work complete and acceptable under the Contract Documents, the Architect will
notify Contractor, who shall then jointly submit to the Architect and the District its finaliégifon for
Payment.

20.3.3. Final Inspection Requirements

20.3.3.1.  Before calling for final inspection, Contractor shall determine that the following have
been performed:

20.3.3.1.1. The Work has been completed.
20.3.3.1.2. All life safety items are completed and in working order.
20.3.3.1.3. Mechanical ad electrical Work are complete and tested, fixtures are in place,

connected, and ready for tryout.

20.3.3.1.4. Electrical circuits scheduled in panels and disconnect switches labeled.
20.3.3.1.5. Painting and special finishes complete.
20.3.3.1.6. Doors complete with hardware, cleaned of protive film, relieved of sticking

or binding, and in working order.

20.3.3.1.7. Tops and bottoms of doors sealed.
20.3.3.1.8. Floors waxed and polished as specified.
20.3.3.1.9. Broken glass replaced and glass cleaned.

20.3.3.1.10. DNRdzyRa Of SINBR 2F [/ 2y GN) O 2 NXash Slj dzA LIYSy
removed from Site.
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20.3.3.1.11. Work cleaned, free of stains, scratches, and other foreign matter, of damaged
and broken material replaced.

20.3.3.1.12. Finished and decorative work shall have marks, dirt, and superfluous labels
removed.

20.3.3.1.13. Final cleanup, as provided herein.

20.4.Costsof Multiple Inspections

More than two (2) requests of the District to make a final inspection shall be considered an additional
service of District, Architect, Construction Manager, and/or Project Inspector, and all subsequent costs
will be invoiced to Gatractor and if funds are available, withheld from remaining payments.

20.5.Partial Occupancy or Use Prior to Completion

20.5.1. District's Rights to Occupancy he District may occupy or use any completed or partially
completed portion of the Work at any stage. Nut the District's Final Acceptance, the making of Final
Payment, any provision in Contract Documents, nor the use or occupancy of the Work, in whole or in part,
by District shall constitute acceptance of Work not in accordance with the Contract Docuneemtdieve

the Contractor or the Contractor's Performance Bond Surety from liability with respect to any warranties
or responsibility for faulty or defective Work or materials, equipment and workmanship incorporated
therein. The District and the Contractshall agree in writing to the responsibilities assigned to each of
them for payments, security, maintenance, heat, utilities, damage to the Work, insurance, the period for
correction of the Work, and the commencement of warranties required by the Canracuments. Any
dispute as to responsibilities shall be resolved pursuant to the Claims and Disputes provisions herein, with
the added provision that during the dispute process, the District shall have the right to occupy or use any
portion of the Workthat it needs or desires to use.

20.5.2. Inspection Prior to Occupancy or Usknmediately prior to partial occupancy or use, the District,
the Contractor, and the Architect shall jointly inspect the area to be occupied or portion of the Work to be
used in ordetto determine and record the condition of the Work.

20.5.3. No Waiver Unless otherwise agreed upon, partial or entire occupancy or use of a portion or
portions of the Work shall not constitute beneficial occupancy or acceptance of the Work not complying
with the requirements of the Contract Documents.

21. EINAL PAYMENT AND RETENTION

21.1.Final Payment

21.1.1. Upon receipt and approval of a valid and final Application for Payment, the Architect will issue a

FAYILE / SNIATFTAOIGS 2F tleySyid 2réémentthatitte PidjpciasOdzySy i Ay
reached Completion. The District shall thereupon jointly inspect the Work and either accept the Work as

complete or notify the Architect and the Contractor in writing of reasons why the Work has not reached
Completion to the atisfaction of the District.

21.1.2. Upon acceptance of the Work of the Contractor as having reached Completion to the satisfaction
of the District (that, absent unusual circumstances, will occur when the Punch List items have been
satisfactorily completed), thBistrict may record a Notice of Completion with the County Recorder, and
the Contractor shall, upon receipt of final payment from the District, pay all the amount(s) due to its
Subcontractors.

21.2.Prerequisites for Final Payment
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The following conditions ma$e fulfilled prior to Final Payment:

21.2.1. Afull and final waiver or release of all stop notices and stop payment notices in connection with
the Work shall be submitted by Contractor, including a release of stop notice or stop payment notice in
recordable fam, together with (to the extent permitted by law) a copy of the full and final release of all
stop notice or stop payment naotice rights.

21.2.2. A duly completed and executed conditional waiver and release upon final payment compliant
with Civil Code section 813tm each subcontractor of any tier and supplier to be paid from the current
progress payment;

21.2.3. A duly completed and executed unconditional waiver and release upon final payment compliant
with Civil Code section 8138 from each subcontractor of any tiesapglier that was paid from the
previous progress payment; and

21.2.4. Contractor shall have made all corrections to the Work that are required to remedy any defects
therein, to obtain compliance with the Contract Documents or any requirements of applicable aodes
ordinances, or to fulfill any of the orders or directions of District required under the Contract Documents.

21.2.5. Each Subcontractor shall have delivered to the Contractor all written guarantees, warranties,
applications, and bonds required by the ContrBacuments for its portion of the Work.

21.26./ 2y GNY OG2N) Ydzad KIF @S O2YLX SGSR |ff NBI|dZANBYSy(a
including, without limitation, submission of an approved set of complete Record Drawings.

21.2.7. Architect shall have issued its writtepproval that final payment can be made.

21.2.8. Contractor shall have delivered to the District all manuals and materials required by the Contract
Documents.

21.2.9. Contractor shall have completed final clean up as provided herein.
21.3.Retention

21.3.1. The retention, less any amats disputed by the District or that the District has the right to
withhold pursuant to provisions herein, shall be paid:

21.31.1. ! FOSNI FLILINR Gt 2F (KS S5AAGNAOG 0@ GKS | NOKA
21.3.1.2.  After the satisfaction of the conditions set forth herein;
21.3.1.3.  Within sixty (60) days after Completion;

21.3.1.4. No earlier than thirtyfive (35) days of the recording of the Notice of Completion by
District, if a Notice of Completion is recorded by the District.

21.3.2. No interest shall be paid on any retention, or on any amouritshveld due to a failure of the
Contractor to perform, in accordance with the terms and conditions of the Contract Documents, except as
provided to the contrary in any Escrow Agreement between the District and the Contractor pursuant to
Public Contract Cadsection 22300.

21.4.Substitution of Securities

The District will permit the substitution of securities in accordance with the provisions of Public Contract
Code section 22300.
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21.5.ClaimsAsserted After Final Payment

Any lien, stop payment notice or other clafited or asserted after the Contractor's acceptance of the

Final Payment by any Subcontractor, of any tier, laborer, Material Supplier or others in connection with or

for Work performed under the Contract Documents shall be the sole and exclespernshility of the

Contractor pursuant to the indemnification obligations of the Contract Documentthelevent any lien,

stop payment notice or other claim of any Subcontractor, Laborer, Material Supplier or others performing

Work under the Contract Documenremain unsatisfied after Final Payment is made, Contractor shall

refund to District all monies that the District may pay or be compelled to pay in discharging any lien, stop
payment notice or other claim, including, without limitation all costs and2egss 60 f S | G2 Ny SeaQ ¥
incurred by District in connection therewith.

22. UNCOVERINORKCORRECTION OF WGHRID RIGHT TO TAKEOVER WORK

22.1.Uncovering of Work

If a portion of the Work is covered without Project Inspector or Architect approval or not in compliance

with the Contract Documents, it must, if required in writing by the District, the Project Inspector, or the

I NOKAGSOGS 0SS dzyO2@SNBR FT2NJ G6KS t N22SO0 LyaLlSOlz2NR3
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22.2.Rejection of Work

Prior to the District's Acceptance of the Work, any Work or materials or equipment forming a part of the
Work or incorporated into the Worthat is defective or not in conformity with the Contract Docurtgen

may be rejected by the District, the Architect or the Project Inspector and the Contractor shall @rrect
rejected Work without any adjustment to the Contract Price or the Contract Time, even if the Work,
materials or equipment have been previousigpected by the Architect or the Project Inspector or even

if they failed to observe the defective or naonforming Work, materials or equipment.

22.3.Nonconforming Work

22.3.1. Contractor shall promptly remove from Premises all Work identified by District as failing
conform to the Contract Documents whether incorporated or not. Contractor shall promptly replace and
re-execute its own Work to comply with the Contract Documents without additional expense to the
District and shall bear the expense of making goodaik of other contractors destroyed or damaged by
any removal or replacement pursuant hereto and/or any delays to the District or other Contractors
caused thereby.

22.3.2. If Contractor does not remove Work that District has identified as failing to conform to the

Contract Documents within a reasonable time, not to excEERTYEIGHT (4&)ours, District may

NBY2@S AdG FYyR YIFe &i2NB Ftye YFGSNRIE Fd /2y GNF OG2 NI
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any material at auction or at private sale and shall deduct all costs and expenses incurred by the District

and/or District may withhold those amounts from payment(s) to Contractor.

22.4 Correction of Work

22.4.1. Corection of Rejected Work Pursuant to the notice provisions herein, the Contractor shall

promptly correct the Work rejected by the District, the Architect, or the Project Inspector as failing to

conform to the requirements of the Contract Documents, whestbbserved before or after Completion

and whether or not fabricated, installed, or completed. The Contractor shall bear costs of correcting the
NE2SOGSR 22N] 2 AyOtdzRRAY3I IRRAGAZ2YIE (SadAy3az AyaLlSC
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22.4.2. OneYear Warranty Correctiondf, within one (1) year after the date of Completion of the Work
or a designated portion thereof, or after the date for commencement of warranties established
hereunder, or ly the terms of an applicable special warranty required by the Contract Documents, any of
the Work is found to be not in accordance with the requirements of the Contract Documents, the
Contractor shall correct it promptly after receipt of written noticerfrahe District to do so. This period

of one (1) year shall be extended with respect to portions of the Work first performed after Completion
by the period of time between Completion and the actual performance of the Work. This obligation
hereunder shalsurvive acceptance of the Work under the Contract and termination of the Contract. The
District shall give such notice promptly after discovery of the condition.

22.5.District's Right toTakeovernNVork

22.5.1. If the Contractor should neglect to prosecute the Work @y or fail to perform any provisions

of this Contract, the District, aftdtfFORTXEIGHT (48)ours written notice to the Contractor, may, without
prejudice to any other remedy it may have, make good such deficiencies and may deduct the cost thereof
from the payment then or thereafter due the Contractor.

22.5.2. Ifitis found at any time, before or after Completion of the Work, that Contractor has varied from
the Drawings and/or Specifications, including, but not limited to, variation in material, quality, éorm,
finish, or in the amount or value of the materials and labor used, District may require at its option:

22.5.2.1. That all such improper Work be removed, remade or replaced, and all work disturbed by
these changes be made good by Contractor at no additional odset District;

22.5.2.2. That the District deduct from any amount due Contractor the sum of money equivalent
to the difference in value between the work performed and that called for by the Drawings and
Specifications; or

22.5.2.3. That the District exercise any other remeitlynay have at law or under the Contract

Documents, including but not limited to the District hiring its own forces or another contractor to

NBLIX I OS (KS /2y iNIOi2NRa y2yO02yF2NX¥AY3 22N I AYy 6
Change Orde aUnilateral Change Ordgor invoice the Contractor for the cost of that work.

Contractor shall pay any invoices within thirty (30) days of receipt of same or District may withhold

those amounts from payment(s) to Contractor.

22.5.3. Acceptance of DefectiveraNon-Conforming Work. The District may, in its sole and exclusive
discretion, elect to accept Wotkat is defective othat is not in accordance with the requirements of the
Contract Documents, instead of requiring its removal and correction, in whih the Contract Price
shall be reduced as appropriate and equitable

23. TERMINATION AND SUSPENSION

23.1Di strict’'s Right to Terminate Contractor for Cause

23.1.1. Grounds for TerminationThe District, in its sole discretion, may terminate the Contract and/or
terminated KS / 2y i N> OG2NDa NRARIKG G2 LISNF2NY (GKS 62N)] 2F i

23.1.1.1.  Contractor refuses or fails to execute the Work or any separable part thereof with
sufficient diligence as will ensure its completion within the time specified or anyisixte thereof, or

23.1.1.2.  Contractor fails to complete said Work within the time specified or any extension
thereof, or

23.1.1.3.  Contractor persistently fails or refused to perform Work or provide material of sufficient
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quality as to be in compliance with Contract Docungemtr

23.1.1.4. Contractor files a petition for relief as a debtor, or a petition is filed against the
Contractor without its consent, and the petition not dismissed within sixty (60) days; or

23.1.1.5. Contractor makes a general assignment for the benefit of its creditors receiver is
appointed on account of its insolvency; or

23.1.1.6.  Contractor persistently or repeatedly refuses fails, except in cases for which extension of
time is provided, to supply enough properly skilled workers or proper materials to complete the Work
in the time specified; or

23.1.1.7.  Contractor fails to make prompt payment to Subcontractors, or for material, or for
labor; or

23.1.1.8.  Contractor persistently disregards laws, or ordinances, or instructions of District; or

23.1.1.9.  Contractor fails to supply labor, including that efd8ontractors, that can work in
harmony with all other elements of labor employed or to be employed on the Work; or

23.1.1.10. Contractor or its Subcontractor(s) is/are otherwise in breach, default, or in substantial
violation of any provision of this Contract.

23.1.2. Notification of Termination

23.1.2.1.  Upon the occurrence at District's sole determination of any of the above conditions,

District may, without prejudice to any other right or remedy, serve written notice upon Contractor

and its Surety of District's termination of tis2 y i NI OG | yRk2NJ G KS / 2y i NI OG 2 NI
work of the Contract. This notice will contain the reasons for termination. Unless, within three (3)

days after the service of the notice, any and all condition(s) shall cease, and any and alh{g)lati

shall cease, or arrangement satisfactory to District for the correction of the condition(s) and/or
GA2f 1L GA2Yy6a0 0SS YIFIRSY GKAA /2yiNXOG yRk2N GKS /2
terminate. Upon termination, Contractor shalltnoe entitled to receive any further payment until

the entire Work is finished.

23.1.2.2. Upon termination, District may immediately serve written notice of tender upon Surety
whereby Surety shall have the right to takeover and perform this Contract only if Surety:

23.1.2.2.1. Within three (3) days after service upon it of the notice of tender, gives District
GNRGGSY y20A0S 2F {dNBGeQa AyiuSyairzy G2 Gr1529S

23.1.2.2.2. Commences performance of the Contract witsgven(7) days from date of
serving of its notie to District.

23.1.2.3. If Surety fails to notify District or begin performance as indicated herein, District may
takeover the Work and execute the Work to completion by any method it may deem advisable at the
expense of Contractor and/or its Surety. Contractod/ar its Surety shall be liable to District for any
excess cost or other damages the District incurs thereby. Time is of the essence in the Contract. If
the District takes over the Work as herein provided, District may, without liability for so dakey, t
possession of and utilize in completing the Work such materials, appliances, plan, and other property
belonging toContractor as may be on the Site of the Work, in bonded storage, or previously paid for.

23.1.2.4. Conversion to Termination for Conveniencén the event the Contract is terminated
dzy RSNJ §KA&a a5AaGNROGQaAa wAIKG G2 ¢SNNAYLFGS /2y iNXO
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an arbitrator, court, jury or other tribunal having jurisdiction, for any reason, that the Contractor was

notindet dzf G dzy RSNJ 6 KS LINP@AaAzya KSNB2F 2N dKFd GKS
defective, deficient, ineffective, invalid or improper for any reason, the termination shall be deemed

' GSNYAYIGA2Y FT2N O2yQSYS8YDOElI 8Xx20KSF5A 8T NNDODG 8aziMR
section herein and thereupon, the rights and obligations of the District and the Contractor shall be
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23.1.3. Effect of Terminabn

23.1.3.1.  Contractor shall, only if ordered to do so by the District, immediately remove from the

Site all or any materials and personal property belonging to Contractor that have not been

incorporated in the construction of the Work, or which are not in placthe Work. District retains

the right, but not the obligation, to keep and use any materials and personal property belonging to

Contractor that have not been incorporated in the construction of the Work, or which are not in place

in the Work. Contractoand its Surety shall be liable upon the performance bond for all damages
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23.1.3.2.  Inthe event that the District shall perform any portion of, or the whole of the Work,
pursuant b the provisions of the General Conditions, the District shall not be liable nor account to
the Contractor in any way for the time within which, or the manner in which, the Work is performed
by the District or for any changes the District may make in tloekV@r for the money expended by

the District in satisfying claims and/or suits and/or other obligations in connection with the Work.

23.1.3.3. Inthe event that the Contract is terminated for any reason, no allowances or
compensation will be granted for the lossafy anticipated profit by the Contractor or any impact or
AYLI ANNYSY(G 2F /2yGNI OG2NRa 02yRAYy3I OF LI OAGeE D

23.1.3.4. If the expense to the District to finish the Work exceeds the unpaid Contract Price,
Contractor andSurety shall pay difference to District within twgrine (21) days of District's request.

23.1.3.5. Assignment and Assumption of Subcontract®istrict shall have the right (but shall

have no obligation) to assume and/or assign to a general contractor or construction manager or other
third party whois qualified ad has sufficient resources to complete the Work, the rights of the
Contractor under its subcontracts with any or all Subcontractors. In the event of an assumption or
assignment by the District, no Subcontractor shall have any claim against the Disthict grarty for

Work performed by Subcontractor or other matters arising prior to termination of the Contract. The
District or any third party, as the case may be, shall be liable only for obligations to the Subcontractor
arising after assumption or agsiment. Should the District so elect, the Contractor shall execute and
deliver all documents and take all steps, including the legal assignment of its contractual rights, as the
District may require, for the purpose of fully vesting in the District tigats and benefits of it
Subcontractor under Subcontracts or other obligations or commitments. All payments due the
Contractor hereunder shall be subject to a right of offset by the District for expenses and damages
suffered by the District as a resultafiy default, acts, or omissions of the Contractor. Contractor

must include this assignment provision in all of its contracts with its Subcontractors.

23.1.3.6. The foregoing provisions are in addition to and not in limitation of any other rights or
remedies availale to District.

23.2.Emergency Termination of Public Contracts Act of 1949

23.2.1. The Contract is subject to termination as provided by sections 4410 and 4411 of the Government
Code of the State of California, being a portion of the Emergency Termination of Pulit@c@oAct of
1949,
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23.2.1.1. Section 4410 of the Government Code states:

In the event a national emergency occurs, and public work, being performed by contract, is
stopped, directly or indirectly, because of the freezing or diversion of materials, equipment
or laba, as the result of an order or a proclamation of the President of the United States, or
of an order of any federal authority, and the circumstances or conditions are such that it is
impracticable within a reasonable time to proceed with a substantialiporof the work,

then the public agency and the contractor may, by written agreement, terminate said
contract.

23.2.1.2.  Section 4411 of the Government Code states:

Such an agreement shall include the terms and conditions of the termination of the contract
and provsion for the payment of compensation or money, if any, which either party shall
pay to the other or any other person, under the facts and circumstances in the case.

23.2.2. Compensation to the Contractor shall be determined at the sole discretion of Districiedres$is

of the reasonable value of the Work done, including preparatory work. As an exception to the foregoing
and at the District's discretion, in the case of any fully completed separate item or portion of the Work for
which there is a separate previdysubmitted unit price or item on the accepted Schedule of Values, that
price shall control. District, in its sole discretion, may adopt the Contract Price as the reasonable value of
the Work performed or any portion thereof.

23.3.Termination of Contractor fo Convenience

23.3.1. District in its sole discretion may terminate the Contract upon three (3) days written notice to the
Contractor. Under a termination for convenience, the District retains the right to all the options available
to the District if there is agrmination for cause. In case of a termination for convenience, Contractor
shall have no claims against the District except:

23.3.1.1. The actual cost for labor, materials, and services performed that is unpaid and can be
documented through timesheets, invoicescedpts, or otherwise, and

23.3.1.2.  Five percent (5%) of the total cost of work performed as of the date of termination, or

five percent (5%) of the value of the Work yet to be performed, whichever is less. This five percent

(5%) amount shall be full compensatighRJ | £ £ / 2y GNI OG2NH& YR AdGa {dzoO
and/or demobilization costs and any anticipated loss profits resulting from termination of the

Contractor for convenience.

23.4.Suspension of Work

23.4.1. District may, without cause, order Contractor in wriito suspend, delay or interrupt the Project

in whole or in part for such period of time as District may determine. When the District resumes the
Project, the Parties will attempt to negotiate an adjustment in the Contract Price for increases or
decreases$n the cost of performance of the Project caused by suspense, delay or interruption. If the
parties cannot agree on an adjusted Contract Price, the District may terminate the Contract as permitted
herein.

23.4.2. In the event the District shall order suspensifrthe Work, an adjustment shall be made to the
Contract Price for increases in the direct cost of performance of the Work of the Contract Documents,
actually caused by suspension, delay or interruption ordered by the District; provided however that no
adjustment of the Contract Price shall be made to the extentthé&) performance is, was or would have
been so suspended, delayed or interrupted by another cause for which the Contractor is responsible
under the Contract Documents; or (iijat an equitabé adjustment is made or denied under another
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provision of the Contract Documents. The foregoing notwithstanding, any adjustment of the Contract
Price shall not include any adjustment to increase the Contractor's overhead, general administrative costs
or profit, all of which will remain as reflected in tigechedule of Valuesubmitted by the Contractor

pursuant to the Contract Documents. In the event of the District's suspension of the Work, the Contract
Time shall be equitably adjusted

23.5.Scope Reduction
In cases of suspension, partial or complete termination, or at the discretion of the District, the District

reserves the right to unilaterally approve a deductive Change Order to reduce scope of work or perform
work with other forces or its own forces.

24. CLAIMRESOLUTION

24.1.Exclusive Remedy

24.1.1. Compliance with the claim resolution process and timelines described in this Claims Resolution
aSO0lGA2y la ¢Stf la GKS y20A0S LINRPGAaA2ya 2F GKS /2y
right to commence litigtion or arbitration, file a claim under the California Government Code, or
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24.1.2. Contractor acknowledges that its failure, for any reason, to provide written notice and all
required supporting documentation to permit the District's review and evaluation within the time frame
required by thisClaims Resolution Proceshall be deemed Contractor's waiver, release, discharge and
relinquishment of any right to assert, request,demand any entitlement to an adjustment of the
Contract Time or theontract Priceon account of any instruction, request, drawings, specifications,
action, condition, omission, default or other situation.

24.1.3. To the extent any provision(s) of this ClaiResolution Process conflict with or otherwise impair

the timeframes and procedures of Public Contract Code section 9204, the provisions of Section 9204 shall
control. If provisions of this Claims Resolution Process are supplementary and/or in additien to
requirements of Section 9204, but do not conflict with or otherwise impair the timeframes and

procedures of Section 9204, the provisions of this Claims Resolution Process and the Contract shall
control.

24.2 Performance durindClaimResolution Process

The Contractor shall diligently proceed with Work on the Project at the same time that Claims are

addressed under th€laims Resolution Procesk is the intent of District to resolve Claims with the

Contractor as close to the events giving rise to then®aas possible, and to avoid stale or late Claims and

GKS €138 R20dzySyidAay3a 2F /flAYa® [ 2yGNF OG2NR&a FFAfd
instructions or the Contract terms will be considered a material breach of the Contraet wader of
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24.3.Waiver.
If Contractor fails to timely submit any written notices required under the terms of the Contract or in this
Claims Resolution sectip@ontractor waives and releases its rights regardindhéurteview of its Claim,
unless Contractor and District mutually agree in writing to other time limits.

24.4 Intention.

TheClains Resolution Process required heraintended to provide a concise mechanism for resolving
Claimsas they arise during the Peajt, while requiring accurate documentation related to contested
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issues as to thos€laimshat are not contemporaneously resolved.

24.5.0ther Provisions.
If portions of the Contract, other than th@@laims Resolution Processtablish a specific process
regarding a specific subject, then that process shall govern and control the resolutions of any
disagreements thereunder. Otherwise, the provisions in @l@ms Resolution Processall control the
resolution of allClaims

24.6.ClaimPresentation

24.6.1. Claim A clam is a written demand by Contractor (or by Contractor on behalf of a Subcontractor)
that the Contractor must submit yegistered mail or certified mail return receipt requesteior:

24.6.1.1. An extension to the Contract Time, including relief from damages orlfienassessed
by the District for delay;

24.6.1.2. Payment of money or damages arising from work done by, or on behalf of, the
Contractor pursuant to the Contract and payment that is not otherwise expressly provided for in the
Contract Documents or the Contractsriot otherwise entitled; or

24.6.1.3. Payment that is disputed by the District.
0 @laing 0
24.6.2. A PCO may be a Claim, but the Parties agree that a PCO shall only beifa Claim

24.6.2.1. The District states in writing that it disagrees with the terms of a PCO and directs the
Caotractor to utilize the Claim Resolution Process, or

24.6.2.2. The District rejects in whole or in part a PCO and the Contractor states in writing that it
is utilizing the ClairResolution Process for the portion of the PCO that the District rejected.

24.7 .Subcontractors

24.7.1. Public Contract Code section 9204(d)(5) states that the Contractor may present to the District a
Claim on behalf of a Subcontractor or lower tier Subcontractor. A Subcontractor may request in writing,
either on his or her own behalf or on behalf ofoaver tier Subcontractor, that the Contractor present a
claim for Work which was performed by the Subcontractor or by a lower tier Subcontattobehalf of

the Subcontractor. The Subcontractor requesting that the Claim be presented to the District shall
furnish reasonable documentation to support the Claim. Within 45 days of receipt of this written
request, the Contractor shall notify the Subcontractor in writing as to whether the Contractor
presented the claim to the District and, if the Contractor did pr@sent the Claim, provide the
Subcontractor with a statement of the reasons for not having done so.

24.7.2. Contractor is responsible for providing this Claims Resolution Process to its Subcontractors and

for ensuring that all Subcontractors or others who naggert Claims by and through Subcontractors

and/or the Contractor are informed of this Claims Resolution Process. No Claim submitted by any party

that fails to follow the provisions of this Claims Resolution Process will be considered. Contractor shall
indemnify, keep and hold harmless the District and its consultants, against all suits, claims, damages,
f28484> | yR SELISy&asSas AyOfdzRAY3I odzi y2G fAYAGSR (2
or incidental to, the failure to provide thiClaims Resolution Process to its Subcontractors or others who

may assert Claims by and through Subcontractors and/or the Contractor.
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24.7.3. Contractor Must Timelydentify, Present and DocumerAny Claim

24.7.3.1. Every Claim shall be stated with specificity in writimgl signed by Contractor under
penalty of perjury and presented to tHeistrictwithin ten (10 calendar dayfom the date
Contractor discovers or reasonably shouislcdver, that an act, error or omission of District, its
agents or employees, or actioogndition or other situation has occurred that may entitle Contractor
tomakeaClaim¢ KAa akKl ff Ay ObctlzR& candr&tive khoviedge @ ang N &
instruction, request, drawings, specifications, action, condition, omission, default or sitiv@tion
for which the contractor believes there should an adjustment of @wntract Pricer Contract Time.
Contractor shall provide this writing even if Contractor has not yet been damaged, delayed, or
incurred extra cost when Contractor discovassyeasonably should discover, the act, error,
omission, action, condition or situation giving rise to theidents giving rise to the Clainthe
writing shall

24.7.3.1.1. Identify all of the issues, events, conditions, circumstances and/or causes giving
rise to the Claim

24.7.3.1.2. Identify all pertinent dates and/or durations and all actual and/or anticipated
effects on the Contract Price, milestones and/or Contract Time adjustments; and

24.7.3.1.3. Identify in detail linéitem costs if theClaimseeks money.

24.7.3.1.4. If the Claiminvolves eka work, a detailed cost breakdown of the amounts the
Contractor is seeking, including actual cost records (including without limitation, payroll records,
material and rental invoices and the like) demonstrating that those costs have actually been
incurred. To the extent costs have not yet been incurred at the timeGlemis submitted,

actual cost records must be submitted on a current basis not less than once a week during any
periods costs are incurred. A cost record will be considered currenbifisied within seven (7)

days of the date the cost reflected in the record is incurred. At the request of District, extra costs
may be subject to further verification procedures (such as having an inspector verify the
performance of alleged extra work @ndaily basis).

24.7.3.1.5. If the Claiminvolves an error or omission in the Contract Documents:

24.7.3.1.5.1. An affirmative representation under penalty of perjury by Contractor and any
affected Subcontractors and suppliers that the error or omission was not discovered prior to
submitting a proposal for the Work, and

24.7.3.1.5.2. A detailed statement demonstrating that the error or omission reasonably
should not have been discovered, by Contractor, its Subcontractors and suppliers, prior to
submitting a proposal for the Work.

24.7.3.1.6. Contractor shdlnot be entitled to compensation for escalation of materials
costs unless Contractor demonstrates to the satisfaction of the District that such cost escalation
is the result of unusual, unforeseeable market conditions, not the fault of the Contractor, and
were not reasonably foreseeable at the time of the award of the Contract. Contractor shall
provide evidence to District of the costs included in the Contract for those materials and that
those costs were reasonable at the time and that Contractor tiroedered the materials at
issue.
24732, ¢KS gNAGAYy3 akKlft 6S I 002YLIYASR o0& I ff
regarding theClaim

¢

24.7.3.3. AClaimthat asserts an effect on any schedule milestones and/or Contract Time shall
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include all pertinent scheding data demonstrating the impact(s) on the critical path(s), milestone(s)
and/or Contract Time.

24.7.4. Certification. Each copy of the Claim Documentation shall be certified by a responsible officer of
the Contractor in accordance with the requirements of tbentra¢ Documents. This certification shall

be under penalty of perjury and must include the following language immediately above or before the

/ 2y (NI Ol 2 NIv&clage hirdlgf petiadyNaBp¥érjury under the laws of the State of California that
the information provided and statements made in this Claim are true and correct, substantiated and of
merit® € ¢CKS /2yiNIOG2NI I Oly26ftSR3ISE GKIG GKAA NBI dzA NI
ensure that the Contractor only submits Claims thdtétieves are true and correct, substantiated and

have merit. Should Contractor fail to submit the foregoing written statement signed under penalty of
perjury, Contractor waives and releases its Claim, including all rights and remedies in connection
therewith. This certification must includecartification of any portion of the Claim from Subcontractor(s)
or others who are asserting Claims by and through Subcontractors and/or the Contractor

2475. Di stri ct ' s eWVDécisianemClaBntThetDistrict shihissue a written

statement/decisiorregarding the Claim to the Contractor within foiffiye (45) days of receipt of the

GNARGGSY /T fFAY FNBY (GKS /2y GN)I OG2NE 2NJ GKNBS o000 RI &
meeting after that 45daypere R A F G KS 5 A &0 NRX Ol Méet vatlindtaNigstu560ay o6 2+ NR R
period. If the District fails to timely provide a written statement/decision regarding the Claim, the Claim

shall be deemed rejected in its entirety.

24.7.6. Contractor Must Demand an Infmal Meet and Confer Conference if Contractor Pursues Any
Claim

24.7.6.1. FAILURE OF A CONTRACTOR TO TIMELY DEMAND A MEET AND CONFER CONFERENCE
IS A WAIVER OF ITS RIGHT TO PURSUE ALL OR A PORTION OF ITS CLAIM.

24.7.6.2. Where There Is No Agreemerif.there is no agreemertietween Contractor and the

District2y | / fFAYZ (GKSY 6AGKAY (GSy omn0 OFf SyRIFN RIe&a
statement/decisionin response to a Claim or PCO, if Contractor pursues that Claim, then Contractor

must demand, byegistered mail orcertified mail return receipt requesteda meet and confer

conference with District staff. A meet and confer conference with District staff shall be a condition

precedent to Contractor seeking any further relief, including a mediation as indicated below.

24.7.6.3. Where There Is Partial Agreemerif Contractor and the Distrigtartially agree on a

Claim but do not reach complete agreement, then the Parties shall complete a Change Order, if

applicable, for the issues and/or amounts agreed kar those issues magreed to, if Contractor

pursues those issues from that Claim, then Contractor must demanetdistered mail or certified

mail return receipt requesteda meet and confer conference with District staff regarding those

issues. A meet and confer confape with District staff shall be a condition precedent to Contractor
aSS1AYy3 yé FTdzNIKSNI NBEASTI AyOtdzZRAY3I | YSRAFGAZY
rejection.

24.7.6.4. Meet and Confer ConferenceDistrict and Contractor shall schedulestmeet and

O2yTSNJ O2yFSNBYyOS a az22y | a NBlrazylofe LlaaAirofs
52y FSNI O2yFSNBYOSs odai Ay y2 OFad tFGSNI GKFY §KAN
24765 District’ s Wwithin tengID)bubiressiays iofdhe meet and confer
conference, the District shall issue a written decision. If the District fails to timely provide a written
statement/decision after the meet and confer conference, all Claim issues that were part of the meet
and confer conferencehall be deemed rejected in their entirety.
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24.7.6.5.1. LT GKS 5A340NAOCGIQa RSOAaAz2y O2YLX SGSte NB
complete a Change Order, if applicable, for the issues and/or amounts agreed to.

24.7.6.5.2. LT GKS 5A&0NAOG NX aB8holéérin pait 6r ddegnbti NI Ol 2 N &
issue a timely written response, then the parties shall mediate the remaining issues of the Claim.

24.7.6.5.3. [ 2YyGNF OG2NNna Oz2aita AyOdaNNBR Ay aSSiiay3a N
District.

24.7.7. Mediation.

247.71. ' G G KS Heidisdrdidn,Ghis Madiatiog may be a multigiarty mediation with
the Architect, the Construction Manager, the Inspector, and/or other District consultants.

24.7.7.2. The District and Contractor shall mutually agree to a mediator within tenb{d€ipess

days afer the disputed portion of the Claim has been identified in writing. If the parties cannot agree
upon a mediator, each party shall select a mediator and those mediators shall select a qualified
neutral third party to mediate with regard to the disputedtion of the Claim. Each party shall bear
the fees and costs charged by its respective mediator in connection with the selection of the neutral
mediator.

2478. Contractor’'s Obligati on tNothifginiths CantraG,aneledngh ment Co
this Chims Resolution Process 6+ A @S&43 Y2RATFTASAa 2NJ G2ffta GKS /2y (N
claim under Government Code section 910, et seq. Therefore, in addition to complying wittatinis

Resolution Processhe Contractor is required to preseclaims to the District pursuant to Government

Code section 910, et seq. If after the requirements of @l@ms Resolution Procemse satisfied, and all

or a portion of the Claim remains unresolved, and if the Government Code claim is rejected by the

District, the Contractor may proceed under the pos¢diation provisions of thi€laims Resolution

Process.

24.7.9. Post Mediation Provisions

24.7.9.1. Claims of $375,000 or Les$he provisions of Public Contract Code § 20104.4 shall

apply. Pursuant to Public Contracde § 20104.4(a), within sixty (60) days, but no earlier than thirty
(30) days, following the filing of responsive pleadings, the court shall submit the matter to nonbinding
mediation unless waived by mutual stipulation of both parties. Pursuant to Robfitract Code §
9204(d)(2)(D), a mediatioronducted pursuant to thi€laims Resolution Procesisall excuse the
obligation under Public Contract Code § 20104.4(a) to mediate after litigation has been commenced
unless otherwise agreed to by the partiesariting.

24.7.9.2.  Litigation of Claims in Excess of $375,000, after a mediation as indicated above, the
Partieshave not resolved the Clairaither Party may ammencean action in a court of competent
jurisdiction to contesthat decision within ninety (90)al/s following the conclusion ttiat mediation
or one (1) year following the accrual of the cause of action, whichever is IBemutual agreement,
the Parties can agree to instead resolve the Claim through arbitration.

24.7.10.The District shall be entitled temedy any false claims, as defined in California Government

Code section 12656t seq, made to the District by the Contractor or any Subcontractor under the

standards set forth in Government Code section 126668eq Any Contractor or Subcontractor wh

submits a false claim shall be liable to the District for three times the amount of damages that the District
sustains because of the false claim. A Contractor or Subcontractor who submits a false claim shall also be
liable to the District for (a) theasts, including attorney fees, of a civil action brought to recover any of

those penalties or damages, and (b) a civil penalty of up to $11,000 for each false claim.
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24.8.Documentation of Resolution.

If a Claim is resolved, the District shall determine it tiesolution shall be documented in an Agreement
and Release of Any and All Claims form or other document, as appropriate.

24.9.ClaimResolution Process Non-Applicability.

The procedures and provisions in this Claims Resolution sectiomshalbply to:

2491. DRAGNROGQa RSGSNYAYFGA2Y 2F 6KFdG 22N] A& 2NJ gAff

with the Contract Documents for purposes of accepting the Work;

2492. 5A3a0NAOGQa NAIKGA FyR 206tA3FGA2ya +Fa | onlldzof A
of pre-qualified or qualified status, barring a contractor from District contracts, the imposition of penalties
or forfeitures prescribed by statute or regulation; provided, however, that penalties imposed against a
public entity by statutes such as #ea 7107 of the Public Contract Code, shall be subject to the

mandatory dispute resolution provisions of this Claims Resolution section and the Contract;

24.9.3. Personal injury, wrongful death or property damage claims;
24.9.4. Latent defect or breach of warranty or grantee to repair;
24.9.5. Stop notices or stop payment notices; or

24.9.6. Any other District rights as set forth herein.

2410, ¢KS 5Aa0GNROGQAa FlAftdzNB (2 NBalLRyR (G2 | [ tFAY
herein or to otherwise meet the time requirement$ Public Contract Code section 9204 shall
automatically result in the Claim being deemed rejected in its entirety, with no admission by the
District as to the merits of the Claim.

24.11. If District fails timely issue payment for any Claim or portion of arCdairequired pursuant to
these Claim Resolution Procedures, the Contractor is permitted to assess interest indicated in Public
Contract Code section 920Motwithstanding this provision, and accordance with California Public
Contract Code 87107, thediict is entitled to withhold up to 150% of disputed amounts and the
District shall not be liable for payment of interest on such disputed amounts pending final adjudication
of such disputes.

25. LABOR, WAGE & HOUMRPPRENTICE AND RELATED PROVISIONS

25.1.Contracta & Subcontractor Registration

25.1.1. Contractor shall comply with the registration and compliance monitoring provisions of Labor

Code section 1771.4, including furnishing its CPRs to the Labor Commissioner of California and complying
with any applicable enforceamt by the Department of Industrial Relationsabor Code section 1771.1(a)
states the following:

G! O2yiUNF OG2NJ 2NJ 4dzo O2y (iNFX OG2NJ) aKlFff y2a4 o685
to the requirements of Section 4104 of the Public Coctt@ode, or engage in the performance

of any contract for public work, as defined in this chapter, unless currently registered and
qualified to perform public work pursuant to Section 1725.5. It is not a violation of this section

for an unregistered contreor to submit a bid that is authorized by Section 7029.1 of the

Business and Professions Code or by Section 10164 or 20103.5 of the Public Contract Code,
provided the contractor is registered to perform public work pursuant to Section 1725.5 at the
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25.1.2. Contractoracknowledges that, for purposes of Labor Code section 17ab.&, some of the

Work & a public work to which Labor Code section 1771 applemtractorshall comply with Labor Code

section 1725.5, including withofit A YA G G A2y GKS NBIAAGNI GA2Yy NBIjdzANBYS
Subcontractors shall comply with Labor Code section 1725.5 to be qualified to bid on, be listed in a bid

proposal, subject to the requirements of Section 4104 of the Public Cor@ad, or engage in the

performance of theContract Contractorrepresents that all of its Subcontractors are registered pursuant

to Labor Code section 1725.5.

25.1.3. The Project is subject to compliance monitoring and enforcement by the Department of
IndustrialRelations. Contractor shall post job site notices, as prescribed by regulation. Contractor shall
comply with all requirements of Labor Code section 1771.4, except the requirements that are exempted
by the Labor Commissioner for the Project.

25.2. Wage RatesTravel and Subsistence

25.2.1. Pursuant to the provisions of article 2 (commencing at section 1770), chapter 1, part 7, division 2,

of the Labor Code of California, the general prevailing rate of per diem wages and the general prevailing

rate for holiday and ouwgime work in the locality in which this public work is to be performed for each

ONI} TG OfFaaATFTAOIGAZ2YY 2NJ GeL)S 2F 62NJ SNJI ySSRSR G2
office and copies will be made available to any interestedypan request. Contractor shall obtain and

post a copy of these wage rates at the job site.

25.2.2. Holiday and overtime work, when permitted by law, shall be paid for at a rate of at least one and
one-half times the above specified rate of per diem wages, untgherwise specifiedThe holidays upon

which those rates shall be paid need not be specified by the District, but shall be all holidays recognized in
the applicable collective bargaining agreement. If the prevailing rate is not based on a collectively
bargained rate, the holidays upon which the prevailing rate shall be paid shall be as provided in Section
6700 of the Government Code.

25.2.3. Contractor shall pay and shall cause to be paid each worker engaged in Work on the Project not

less than the general pyvailing rate of per diem wages determined by the Director of the Department of
LYRdzZAGNARIt wStlFGA2YyEd 0a5Lwéd 0a5ANBOG2NEOET NBII NRf S
to exist between Contractor or any Subcontractor and such workers.

25.2.4. If during the period this bid is required to remain open, the Director determines that there has
been a change in any prevailing rate of per diem wages in the locality in which the Work under the
Contract is to be performed, such change shall not alter thgewates in the Notice to Bidders or the
Contract subsequently awarded.

25.2.5. Pursuant to Labor Code section 1775, Contractor shall, as a penalty to District, forfeit the
statutory amount, (currently not to exceed two hundred dollars ($200) for each calerayaiod portion
thereof), for each worker paid less than the prevailing rates, as determined by the District and/or the
Director, for the work or craft in which that worker is employed for any public work done under Contract
by Contractor or by any Subcoatitor under it.

25.2.5.1. The amount of the penalty shall not be less than forty dollars ($40) for each calendar
day, or portion thereof, unless the failure of Contractor was a good faith mistake and, if so, the error
was promptly and voluntarily corrected whendught to the attention of Contractor.

25.2.5.2. The amount of the penalty shall not be less than eighty dollars ($80) for each calendar
day or portion thereof, if Contractor has been assessed penalties within the previous three (3) years
for failing to meet Contra@ NQ & LINB @I Af Ay3 ¢3S 26t A3l GA2ya 2y |
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penalties were subsequently withdrawn or overturned.

25.2.5.3. The amount of the penalty may not be less than one hundred twenty dollars ($120) for
each calendar day, or portion thereof, if theblom Commissioner determines the Contractor willfully
violated Labor Code section 1775.

25.2.5.4. The difference between such prevailing wage rates and the amount paid to each worker
for each calendar day or portion thereof for which each worker was paid lesdtibgurevailing
wage rate, shall be paid to each worker by Contractor.

25.2.6. Any worker employed to perform Work on the Project, which Work is not covered by any
classification listed in the general prevailing wage rate of per diem wages determined by the Directo
shall be paid not less than the minimum rate of wages specified therein for the classification which most
nearly corresponds to Work to be performed by him, and such minimum wage rate shall be retroactive to
time of initial employment of such personsuch classification.

25.2.7. Pursuant to Labor Code section 1773.1, per diem wages are deemed to include employer
payments for health and welfare, pension, vacation, travel time, subsistence pay, and apprenticeship or
other training programs authorized by secti8093, and similar purposes.

25.2.8. Contractor shall post at appropriate conspicuous points on the Site of Project, a schedule

showing all determined minimum wage rates and all authorized deductions, if any, from unpaid wages
actually earned. In addition, Conttac shall post a sigim log for all workers and visitors to the Site, a list
of all subcontractors of any tier on the Site, and the required Equal Employment Opportunity poster(s).

25.3.Hours of Work

25.3.1. As provided in article 3 (commencing at section 1810), afraptpart 7, division 2, of the Labor
Code, eight (8) hours of labor shall constitute a legal days work. The time of service of any worker
employed at any time by Contractor or by any Subcontractor on any subcontract under this Contract upon
the Work orupon any part of the Work contemplated by this Contract shall be limited and restricted by
Contractor to eight (8) hours per day, and forty (40) hours during any one week, except as hereinafter
provided. Notwithstanding the provisions hereinabove sethipi/ork performed by employees of

Contractor in excess of eight (8) hours per day and forty (40) hours during any one week, shall be
permitted upon this public work upon compensation for all hours worked in excess of eight (8) hours per
day at not less thaone and onehalf times the basic rate of pay.

25.3.2. Contractor shall keep and shall cause each Subcontractor to keep an accurate record showing the
name of and actual hours worked each calendar day and each calendar week by each worker employed
by Contractorn connection with the Work or any part of the Work contemplated by this Contract. The
record shall be kept open at all reasonable hours to the inspection of District and to the Division of Labor
Standards Enforcement of the DIR.

25.3.3. Pursuant to Labor Code ggm 1813, Contractor shall as a penalty to the District forfeit the
statutory amount (believed by the District to be currently twenty five dollars ($25)) for each worker
employed in the execution of this Contract by Contractor or by any Subcontracteadbrcalendar day
during which such worker is required or permitted to work more than eight (8) hours in any one calendar
day and forty (40) hours in any one calendar week in violation of the provisions of article 3 (commencing
at section 1810), chapter part 7, division 2, of the Labor Code.

25.3.4. Any Work necessary to be performed after regular working hours, or on Sundays or other
holidays shall be performed without additional expense to the District.

25.4.Payroll Records
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25.4.1. If requested by the District, Contractehall provide to the District and shall cause each

Subcontractor performing any portion of the Work to provide the District and an accurate and certified

LI @8NPttt NBO2NR 64/ twoéavéuvy akKz2giyd GKS ylaghtt | RRNB S
time, and overtime hours worked each day and week, and the actual per diem wages paid to each

journeyman, apprentice, worker, or other employee employed by the Contractor and/or each

Subcontractor in connection with the Work.

25.4.1.1. In addition to any otherequirements pursuant to Labor Code sections 1770, et seq., the
CPRs enumerated hereunder shall be certified and shall be provided to the District on a weekly basis.
The CPRs from the Contractor and each Subcontractor for each week shall be providdzbtore
Wednesday of the week following the week covered by the CPRs. District shall not make any
payment to Contractor until:

25.4.1.1.1. Contractor and/or its Subcontractor(s) provide CPRs acceptable to the District,

and

254.1.1.2. The District is given sufficient time teview and/or audit the CPRs to

determine their acceptability. Any delay in Contractor and/or its Subcontractor(s) providing CPRs

G2 GKS S5AaGNROG Ay F GAYSte& YIYyySNI gAtf RANBOGT
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25.4.2. All CPRs shall be available for inspection at all reasonable hours at the principal office of
Contractor on the following basis:

25421. ! OSNIATFTASR O2Lk¥ 2F Iy SyLtz2es$88Qa /tw akKl tft
furnished to the employee or his/her authagd representative on request.

25.4.2.2. CPRs shall be made available for inspection or furnished upon request to a
representative of District, Division of Labor Standards Enforcement, Division of Apprenticeship
Standards, and/or the Department of Industrial Redas.

25.4.2.3. CPRs shall be made available upon request by the public for inspection or copies thereof
made; provided, however, that a request by the public shall be made through either the District,
Division of Apprenticeship Standards, or the Division of Lalamd@tds Enforcement. If the

requested CPRs have not been provided pursuant to the provisions herein, the requesting party shall,
prior to being provided the records reimburse the costs of preparation by Contractor, Subcontractors,
and the entity through wuich the request was made. The public shall not be given access to the
records at the principal office of Contractor.

25.4.3. The form of certification for the CPRs shall be as follows:

l, (NamePerint), the undersigned, am the
(Position in business) thithe authority to act for and on behalf of
(Name of business and/or Contractor), certify under penalty of perjury that the
records or copies thereof submitted and consisting of
(Description, number of pages) are the originals or true, full, @rrect copies of the originals
which depict the payroll record(s) of actual disbursements by way of cash, check, or whatever
form to the individual or individual named, and (b) we have complied with the requirements of
sections 1771, 1811, and 1815 bé&tLabor Code for any work performed by our employees on
the Project.

Date: Signature;
(Section 16401 of Title 8 of the California Code of Regulations)
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25.4.4. Each Contractor shall file a certified copy of the CPRs with the entity that requested tindsrec
within ten (10) days after receipt of a written request.

25.4.5. Any copy of records made available for inspection as copies and furnished upon request to the

public or any public agency by District, Division of Apprenticeship Standards, or Division of Labor

Standards Enforcement shall be marked or obliterated in such a manner as to prevent disclosure of an
AYRAGARdzZr £ Qa4 yIFYSI | RRNBaax FyR a20AFf aSOdzNR (& ydzy
Contract or performing Contract shall not be markedbliterated.

25.4.6. Contractor shall inform District of the location of the records enumerated hereunder, including
the street address, city, and county, and shall, witfime (5) Business Daygrovide a notice of change of
location and address.

25.4.7. In the event éd noncompliance with the requirements of this section, Contractor shall have ten
(10) days in which to comply subsequent to receipt of written notice specifying in what respects
Contractor must comply with this section. Should noncompliance still be mvédier the ten (10) day

period, Contractor shall, as a penalty to District, forfeit one hundred dollars ($100) for each calendar day,
or portion thereof, for each worker, until strict compliance is effectuated. Upon the request of Division of
Apprenticeship Standards or Division of Labor Standards Enforcement, these penalties shall be withheld
from progress payments then due.

25.4.8. It shall be the responsibility of Contractor to ensure compliance with the provisions of Labor
Code section 1776.

25.5.Apprentices

25.5.1. Conractor acknowledges and agrees that, if this Contract involves a dollar amount greater than
or a number of working days greater than that specified in Labor Code section 1777.5, then this Contract
is governed by the provisions of Labor Code Section 17Ti7shall be the responsibility of Contractor to
ensure compliance with this Article and with Labor Code section 1777.5 for all apprenticeship
occupations.

25.5.2. Apprentices of any crafts or trades may be employed and, when required by Labor Code section
1777.5 shall be employed provided they are properly registered in full compliance with the provisions of
the Labor Code.

25.5.3. Every such apprentice shall be paid the standard wage paid to apprentices under the regulations
of the craft or trade at which he/she is efoyed, and shall be employed only at the work of the craft or
trade to which she/he is registered.

25.5.4. Only apprentices, as defined in section 3077 of the Labor Code, who are in training under
apprenticeship standards and written apprentice agreements undaptdr 4 (commencing at section
3070), division 3, of the Labor Code, are eligible to be employed. The employment and training of each
apprentice shall be in accordance with the provisions of the apprenticeship standards and apprentice
agreements under wich he/she is training.

25.5.5. Pursuant to Labor Code section 1777.5, if that section applies to this Contract as indicated above,
Contractor and any Subcontractors employing workers in any apprenticeable craft or trade in performing
any Work under this Contrachall apply to the applicable joint apprenticeship committee for a certificate
approving the Contractor or Subcontractor under the applicable apprenticeship standards and fixing the
ratio of apprentices to journeymen employed in performing the Work.

25.5.6. Pursuamto Labor Code section 1777.5, if that section applies to this Contract as indicated above,
Contractor and any Subcontractor may be required to make contributions to the apprenticeship program.
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25.5.7. If Contractor or Subcontractor willfully fails to comply withbor Code section 1777.5, then,
upon a determination of noncompliance by the Administrator of Apprenticeship, it shall:

25.5.7.1. Be denied the right to bid on any subsequent project for one (1) year from the date of
such determination;

25.5.7.2. Forfeit as a penalty to Ot the full amount as stated in Labor Code section 1777.7.
Interpretation and enforcement of these provisions shall be in accordance with the rules and
procedures of the California Apprenticeship Council and under the authority of the Chief of the
Division of Apprenticeship Standards.

25.5.8. Contractor and all Subcontractors shall comply with Labor Code section 1777.6, which section
forbids certain discriminatory practices in the employment of apprentices.

25.5.9. Contractor shall become fully acquainted with the legarding apprentices prior to

commencement of the Work. Special attention is directed to sections 1777.5, 1777.6, and 1777.7 of the
Labor Code, and title 8, California Code of Regulations, section 200 et seq. Questions may be directed to
the State Divion of Apprenticeship Standards, 455 Golden Gate Avenue, San Francisco, California 94102.

25.5.10.Contractor shall ensure compliance with all certification requirements for all workers on the
Project including, without limitation, the requirements for electricieartification in Labor Code sections
108, et seq.

25.6.Non-Discrimination

25.6.1. Contractor herein agrees not to discriminate in its recruiting, hiring, promotion, demotion, or
termination practices on the basis of race, religious creed, national origin, ancestnagser physical
handicap in the performance of this Contract and to comply with the provisions of the California Fair
Employment and Housing Act as set forth in part 2.8 of division 3 of the California Government Code,
commencing at section 12900; thederal Civil Rights Act of 1964, as set forth in Public La8b88and

all amendments thereto; Executive Order 11246, and all administrative rules and regulations found to be
applicable to Contractor and Subcontractor.

25.6.2. Special requirements for Federallgststed Construction Contracts: During the performance of
this Contract, Contractor agrees to incorporate in all subcontracts the provisions set forth in Chapter 60
1.4(b) of Title 41 published in Volume 33 No. 104 of the Federal Register dated Map38, 19

25.7.Labor First Aid

[ 2YGNI OG2N) aKlff YIFIAyGrAy SYSNBSyOe FANRG FAR GNBLF G
complies with the Federal Occupational Safety and Health Act of 1970 (29 U.S.C. § 651 et seq.) the

California Occupational Safety aHealth Act of 1973, and all related regulations, including without

limitation section 330 et seq. of Title 8 of the California Code of Regulations.

26. MISCELLANEQUS

26.1.Assignment of Antitrust Actions

26.1.1. Section 7103.5(b) of the Public Contract Code states:

In enteiing into a public works contract or subcontract to supply goods, services, or materials
pursuant to a public works contract, the Contractor or subcontractor offers and agrees to assign to
the awarding body all rights, title, and interest in and to allsssiof action it may have under Section
4 of the Clayton Act (15 U.S.C. Sec. 15) or under the Cartwright Act (Chapter 2 (commending with
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Section 16700) of Part 2 of Division 7 of the Business and Professions Code), arising from purchases of
goods, made antlecome effective at the time the awarding body tenders final payment to the
Contractor, without further acknowledgment by the parties.

26.1.2. Section 4552 of the Government Code states:

In submitting a bid to a public purchasing body, the bidder offers and aghes if the bid is

accepted, it will assign to the purchasing body all rights, title, and interest in and to all causes of
action it may have under Section 4 of the Clayton Act (15 U.S.C. Sec. 15) or under the Cartwright Act
(Chapter 2 (commencing withe&ion 16700) of Part 2 of Division 7 of the Business and Professions
Code), arising from purchases of goods, materials, or services by the bidder for sale to the purchasing
body pursuant to the bid. Such assignment shall be made and become effectivetahé the

purchasing body tenders final payment to the bidder.

26.1.3. Section 4553 of the Government Code states:

If an awarding body or public purchasing body receives, either through judgment or settlement, a
monetary recovery for a cause of action assigneder this chapter, the assignor shall be entitled to
receive reimbursement for actual legal costs incurred and may, upon demand, recover from the
public body any portion of the recovery, including treble damages, attributable to overcharges that
were paidby the assignor but were not paid by the public body as part of the bid price, less the
expenses incurred in obtaining that portion of the recovery.

26.1.4. Section 4554 of the Government Code states:

Upon demand in writing by the assignor, the assignee shaljmiine year from such demand,

reassign the cause of action assigned under this part if the assignor has been or may have been
injured by the violation of law for which the cause of action arose and (a) the assignee has not been
injured thereby, or (b) th@ssignee declines to file a court action for the cause of action.

26.15. ! YRSNJ GKAA ! NIAOEt S GLIztAO LIzZNOKF&AAY3I 02Re&¢ Aa
26.2.Excise Taxes

If, under Federal Excise Tax Law, any transaction hereunder constitutes a sale on vedierahExcise

Tax is imposed and the sale is exempt from such Federal Excise Tax because it is a sale to a State or Local
Government for its exclusive use, District, upon request, will execute documents necessary to show (1)

that District is a political sadivision of the State for the purposes of such exemption, and (2) that the sale

is for the exclusive use of District. No Federal Excise Tax for such materials shall be included in any
Contract Price.

26.3.Taxes

Contract Price is to include any and all apgilessales taxes or other taxes that may be due in accordance
with section 7051 of the Revenue and Taxation Code; Regulation 1521 of the State Board of Equalization
or any other tax code that may be applicable.

26.4.Shipments

All shipments must be F.O.B. destioa to Site or sites, as indicated in the Contract Documents. There
must be no charge for containers, packing, unpacking, drayage, or insurance. The total Contract Price
shall be all inclusive (including sales tax) and no additional costs of any tipe wonsidered.

26.5.Compliance with Government Reporting Requirements
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If this Contract is subject to federal or other governmental reporting requirements because of federal or
other governmental financing in whole or in part for the Project which it is partpr any other reason,
Contactor shall comply with those reporting requirements at the request of the District at no additional

cost.

END OF DOCUMENT
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SPECIAL CONDITIONS

Prevailing WagesContractor shall pay and shall cause topaéd each worker engaged in Work on the
Project not less than the general prevailing rate of per diem wages determined by the Director of the
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be dleged to exist between Contractor or any Subcontractor and such workmpanies that manufacture
and deliver readymixed concrete directly to construction sites using their own drivers, are not subject to this
requirement pending the final adjudicaticof Allied Concrete & Supply Co., v. Edmund Gerald Brown Jr,, et al
United State District Court, Central District of California, Case. No*D@830RGK (FFM)

Mitigation Measures

Contractor shall comply will all applicable mitigation measuremyf adopted by any public agency with
respect to this Project pursuant to the California Environmental Quality Act. (Public Resources Code
section 21000 et. seq.)

Modernization Projects

a. Access Access to the school buildings and entry to buildingsscooms, restrooms, mechanical rooms,
electrical rooms, or other rooms, for construction purposes, must be coordinated with District and onsite
District personnel before Contractor commences Work. Unless agreed to otherwise in writing, only a
school cusdian will be allowed to unlock and lock doors in existing building(s). The custodian will be
available only while school is in session. If a custodian is required to arrive before 7:00 a.m. or leave after
oYon LIY® G2 I O0O2 YY2 Rovérthhe wajes tblhe Oustadiiwill be @alby> G K S
Contractor, unless, at the discretion of District, other arrangements are made in advance.

b. Master Key Upon request, District may, at is own discretion, provide a master key to the school site for
the convenience of Contractor. Contractor agrees to pay all expenseskeyréhe entire school site and
all other affected District buildings if the master key is lost or stolen or if any unauthorized party obtains a
copy of the key or access to the school.

c. Maintaining Services Contractor is advised that Work is to be performed in spaces regularly scheduled
for instruction. Interruption and/or periods of shutdown of public access, electrical service, water service,
lighting, or other utilities shall berdy as arranged in advance with District. Contractor shall provide
GSYLIR2NINE aSNPBAOSa G2 Itf FFLOAtAGASA Ay dSNNHzZLI SR

d. Maintaining Utilities. Contractor shall maintain in operation during term of Contract, drainage lines,
storm drains sewers, water, gas, electrical, steam, and other utility service lines within working area.

e. Work During Instructional Time By submitting its bid, Contractor affirms that Work may be performed
during ongoing instruction in existing facilities. If @ontractor agrees to cooperate to the best of its
ability to minimize any disruption to the school up to, and including, rescheduling specific work activities,
at no additional cost to District.

f.  No Work During Student TestingContractor shall, atnoaddid A 2y I £ O2ad G2 5A&0NXO0
request, coordinate its Work to not disturb District students including, without limitation, not performing
any Work when students at the Site are taking Staguired tests.

Badge Policy For Contractors
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are working in a District facility.
a. Badges must belled out in full and contain the following information:
Q) Name of Contractor
(2 Name of Employee
3) Contractor's address and phone number
b. Badges must be worn when Contractor or his/her employees are on site and must be visible at all times.
Contractors musinform their employees that they are required to allow District employees, the
Architect, the Construction Manager, the Program Manager, or the Project Inspector to review the

information on the badges upon request.

c. Failure to display identification bgés as required by this policy may result in the assessment of fines
against the Contractor.

5. Substitution for Specified Items

a. Requests for substitutions prior to award of the Contract shall be done within the time period indicated in
the Instructions ¢ Bidders.

b. Requests for substitutions after award of the Contract shall be wilHiRTYIVH35) days of the date of
the Notice of Award. This time period can be extended by the District only, in its sole discretion.

c. Whenever in the Specificationsyamaterials, process, or article is indicated or specified by grade, patent,
or proprietary name, or by name of manufacturer, that Specification shall be deemed to be followed by
0KS ¢g2NRa a2NJ Sljdz t ¢ / 2y G NI OG 2eMdl, Yrocess, odayfidleShamta 2 G K SN
shall be substantially equal or better in every respect to that so indicated or specified.

Q) If the material, process, or article offered by Contractor is not, in the opinion of the District,
substantially equal or bettenievery respect to that specified, then Contractor shall furnish the material,
process, or article specified in the Specifications without any additional compensation or change order.

2 This provision shall not be applicable with respect to any materiatjyst, thing or service for
which District made findings and gave notice in accordance with Public Contract Code section 3400(b);
therefore, Contractor shall not be entitled to request a substitution with respect to those materials,
products or services.

d. Arequest for a substitution shall be in writing and shall include:
1) All variations of the proposed substitute from the material specified including, but not limited to,

principles of operation, materials, or construction finish, thickness or gauge tfriala, dimensions,
weight, and tolerances;

(2) Available maintenance, repair or replacement services;
3) Increases or decreases in operating, maintenance, repair, replacement, and spare parts costs;
4) Whether or not acceptance of the substitute will requirdnet changes in the Work (or in work

performed by the District or others under Contract with the District); and
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(5) The time impact on any part of the Work resulting directly or indirectly from acceptance of the
proposed substitute.

e. No substitutions shall bmade until approved, in writing, by the District. The burden of proof as to
equality of any material, process, or article shall rest with Contractor. The Contractor warrants that if
substitutes are approved:

(1) The proposed substitute is equal or supeiiio all respects to that specified, and that such
proposed substitute is suitable and fit for the intended purpose and will perform adequately the function
and achieve the results called for by the general design and the Contract Documents;

(2 The Contractoprovides the same warranties and guarantees for the substitute that would be
provided for that specified;

3) The Contractor shall be fully responsible for the installation of the substitute and any changes in
the Work required, either directly or indiregtlbecause of the acceptance of such substitute, with no
increase in Contract Price or Contract Time. Incidental changes or extra component parts required to
accommodate the substitute will be made by the Contractor without a change in the ContracbPrice
Contract Time;

(4) The Contractor shall be responsible for anydesign costs occasioned by District's acceptance
and/or approval of any substitute; and

(5) The Contractor shall, in the event that a substitute is less costly than that specified, credit the
District with one hundred percent (100%) of the net difference between the substitute and the originally
specified material. In this event, the Contractor agrees to execute a deductive Change Order to reflect
that credit.

f. In the event Contractor furnishesmaterial, process, or article more expensive than that specified, the
difference in the cost of that material, process, or article so furnished shall be borne by Contractor.

g. Inno event shall the District be liable for any increase in Contract RriCerttract Time due to any
claimed delay in the evaluation of any proposed substitute or in the acceptance or rejection of any
proposed substitute.

h. If the District approves a substitution after the award of the Contract, the District shall memoriaize th
approval in a Change Order or other applicable Contract modification process.

6. Fingerprinting

Contractor shall comply with the provisions of Education Code section 45125.2 regarding the submission

of employee fingerprints to thedlifornia Department of Justice and the completion of criminal

o Ol 3INRdzyR Ay@SadAadardArazya 2F AGa SyLiz2eSSax Ada adzo
Contractor shall not permit any employee to have any contact with District pupils untiltsue as

Contractor has verified in writing to the governing board of the District, that such employee has not been

convicted of a felony, as defined in Education Code section 45122.1. Contractor shall fully complete and

perform all tasks required pursaato the Criminal Background Investigation/ Fingerprinting Certification.
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7. Weather Days

8. Insurance Policy Limite

Delays due to Adverse Weather conditions will only be permitted in compliance with the provisions in the
General Conditions and only if the number of days ofeksle Weather exceeds the following parameters:

January [11] July 0]
February [10] August [0]
March [10] September 1]
April [6] October 4]
May [31 November [71
June [1] December [10]

/ 2y NI OG 2 NR& idsyfanczNdmyai€s wiihkah A.MI. BastSating bfii K

no less thamA:VIl . The limits of insurance shall not be less than:

9. Contractor

Commercial General Liability | Combined Single Limit $2,000,000 per occurrence;

$4,000,000 aggregate

Product Liability and
CompletedOperations

$2,000,000 per occurrence;
$4,000,000 aggregate

Automobile Liability— Any Auto | Combined Single Limit $2,000,000 per occurrence;

$4,000,000 aggregate

Excess Liability (Umbrella) $6,000,000 per occurrence;

$6,000,000 aggregate

Workers @mpensation Statutory limits pursuant to

State law
Empl oyers’ Lia $2,000,000
Builder's Risk Issued for the value and scop
Construction) of Work indicated herein.

s Risk I nsurance:. Contractor's Risk “AIl F

a.

[NO EARTHQUAKE OR FLP@intractor shall procure and maintain, during the life of the Project,

/ 2y iGN OG2NR&a . dzAf RSNE wAal 6/ 2dz2NERS 2F / 2yaiNHzOGA2Yy 0
the District, issued on a replacement cost \eahasis. The cost shall be consistent with the total

replacement cost of all insurable Work of the Project included within the Contract Documents.

Coverage is to insure against all risks of accidental physical loss and shall include without lithiéation

perils of vandalism and/or malicious mischief (both without any limitation regarding vacancy or

occupancy), sprinkler leakage, civil authority, sonic disturbance, collapse, wind, fire, lightning, and smoke.
Coverage shall include debris removal, detmi, increased costs due to enforcement of all applicable

ordinances and/or laws in the repair and replacement of damaged and undamaged portions of the
LINPLISNIi &> FYyR NBlFaz2ylrotS O2aia FT2NJ GKS | NOKAGSOGQa
result of any insured loss upon the Work and Project, including completed Work and Wwdgiess, to

the full insurable value thereof.

Earthquake and Flood Coverag@he District may require the Contractor to include coverage for
GSFNIKI gZlRKENAGFEI22RE YR /2y GNF OG2NJ aKl f ¢
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d. The deductible for this insurance shall be paid by Contractor.

10. Computeized Job Cost Reporting SysteflOP T1 ONAL PROVI S1 ON RELATED TO
OBLIGATION TO MAINTAIN JOB COST REPORTS.

a. Job Cost ReportingThe Contractor and each Subcontractor with a Subcontract valued at Three
Hundred Thousand Dollars ($300,000) oradee shall maintain a computerized job cost reporting
system conforming to the requirements set forth herein. The computer program(s) utilized by the
Contractor and applicable Subcontractors shall be subject to the review and acceptance by the
District. Tte job cost reporting systems for the Work shall be updated in regular intervals of not
more than one (1) calendar month.

b. Job Cost Reporting System Requiremeni&he computerized job cost programs utilized by the
Contractor and applicable Subcontractorsablconform and comply with generally accepted
accounting principles applied in a consistent manner and with recognized and generally accepted
construction industry accounting standards, guidelines and procedures. The job cost reporting
system format andconfiguration shall follow the general format of the District approved Cost
Breakdown (Schedule of Values) and budgets established for each line item shall be traceable to
a bid estimate of costs. The job cost reporting systems utilized by the Conteact@pplicable
Subcontractors shall be capable of: (a) providing overall cost status on a monthly and cumulative
basis; (b) providing comparative analysis of the original budgeted costs, actual costs, remaining
budget, and projected cost of completion; theb cost reporting system shall be capable of
providing comparative analysis for individual line items and the totality of the Work reflected in
the job cost report and; (c) tracking adjustments to original budget amounts for Changes to the
Work (includirg, without limitation, issued, pending and potential Change Orders).

c. Job Cost System Information.Upon request of the District, the Contractor and applicable
Subcontractors shall make available written job cost reports and provide the District and the
Prgect Manager with the electronic files of the then current or requested job cost report. The
| 2y GNF OQG2NNR&a 26t A3l GA2Yya KSNBdzyRSNJ FNB YIFGSNRI

11. Permits, Certificates, Licenses, Fees, Approval

a. Approvals, Certificates, Fees, Inspections, Licenses, PerHiits,

Q) Permits in Bid Price Contractor shall include in its Bid the cost of any approvals, certificates,
fees, inspections, licenses, permits or similar requirements necessary for the performance of the Work
6t SNXYAGAE O D

a) Gt SNXYAGaé¢ Ay QiR Sn§ of thesfallowing ifizéquiedt temporary or permanent
building, mechanical, electrical or plumbing permits; certificates of occupancycadking permits,
highway entrance permits; water permits; local inspector fees; etc.

b) &t S NI A (nétincluBe2PEoject Inspector fees (which will be paid by the District unless
20KSNBAAZS AYRAOFGSR KSNBAYOSZ LINBFS&aaA2yIt tAOSYyaA

c) The Contractor shall be required to obtain all Permits. The Contractor shall ensure sufficient
time in its Construction Schedule to secure and obtain all permits and shall not be permitted to claim
a delay in the Project due to a delay in obtaining a Permit.
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b. Certain Fees Not Part of Permit®dotwithstanding the above requirements, District dr@aversee the
obtaining and payment of theecessarypermits, fees or charges, but Contractor shall assist in those
efforts as requested by the District at no additional cost to District:

1) [ E.G. (WATER CONNECTION FEES) ]
) [ E.G. (SEWER CONNECTION) FEES
3) [ E.G. IMPACT FEES) ]

(4) [ E.G. (CAPACITY CHARGES) ]

c. Project Inspection

In addition to the requirements in the Contract Documents related to cooperation with and authority of

the DSA Project Inspector(s) for the Project, Contractor acknowledgéshih DSA inspection, approval

and certification process for projects was revised in 22023 and that Contractor must comply with the

requirements of the most recent versions of DSA document PRL13Below are provisions of this

document from 2012013: PR 181 (Procedure: Construction Oversight Procega)ties of Contractor

NBfFGSR G2 (G4KS dzaS 2F at N22SO0G LyalLlSOoOGAz2y /I NRE o6C2

Q) The Contractor shall carefully study the DSA approved documents and shall plan a schedule of
operations well aead of time.

(2 If at any time it is discovered that work is being done which is not in accordance with the DSA
approved construction documents, the Contractor shall correct the work immediately.

3) Verify that forms DSA 152 are issued for the project godhe commencement of construction.

(4) Meet with the design team, the Laboratory of Record and the Project Inspector to mutually
communicate and understand the testing and inspection program and the methods of
communication appropriate for the project.

(5) Notify the Project Inspector, in writing, of the commencement of construction of each and every
aspect of the work at least 48 hours in advance by submitting form DSA 156 (or other agreed
upon written documents) to the Project Inspector.

(6) Notify the Projet Inspector of the completion of construction of each and every aspect of the
work by submitting form DSA 156 (or other agreed upon written documents) to the Project
Inspector.

@) Consider the relationship of the signed off blocks and sections of the B8 152 and the
commencement of subsequent work. Until the Project Inspector has signed off applicable blocks
and sections of the form DSA 152, the Contractor may be prohibited from proceeding with
subsequent construction activities that cover up the uneped work. Any subsequent
O2yadNHOGARZY | OUABAGASAT GKIG O2FSNI dzld GKS dzy I LI
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non-compliance with the DSA approved struction documents.

END OF DOCUMENT
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