



Addendum No. 1

May 10, 2019

Construct CMU Ball Wall, Site Work and Striping

Bid Number 185-18/19

This addendum supercedes, supplements and has precedence over all portions of the bidding documents with which it differs. Acknowledge receipt of this Addendum in the space provided on the Bid Form, page 3, paragraph 16. Failure to do so may subject the Bidder to disqualification.

Changes and/or Additions to Scope of Work for R.D. White ES (only):

- Remove and dispose excess dirt from the planter at staff parking lot.
- Repair concrete curbing at planters where needed.
- Remove 5' concrete curbing and re-install 7' concrete curbing for smooth transition at the round planter in the north side.
- Substitute concrete instead of asphalt to repair trip hazard along west side of the playground by the wrought iron fence and side walk.
- Lubricate gates for smooth operation.
- Remove and re-install asphalt paving approximately, 5'x6' for smooth transition by west entrance gate. (Concrete acceptable)
- No drainage pipe installation is required for the artificial turf areas on this project.

End of Addendum No. 1